
 

 

SCHEDULE C.1 
 

FEE PROPOSAL FORM  
 CONSTRUCTION MANAGEMENT SERIVCES  

 
 

WAYNE STATE UNIVERSITY 
New Data Center 

 
WSU Project 193- 281894 

  
 

 Preconstruction Services:  (Lump Sum)    $   

 

 Fee for Cost Estimating Services:     $   

  Through Design Development 

 Construction Services:  (Based on Cost of Work    $   

Up to and including the established GMP Amount)       

  

 On-Site Project Management Staff    $   

 General Conditions      $   

        Cost of Work, Including all CM costs, GC’s, OH&P   $ 10,000,000   

 Overhead and Profit (% or $) on Cost of work     

 Proposed Liquidated Damages     $500 / day 

 Change Orders:  (Based on Cost of Work above the  

Established GMP Amount) 

 

        CM % on Cost of Work Above Established GMP  ____________% 

        Trade Contractors % on Cost of Work Within 

Established GMP  (All Tiers)    ____________% 

         Trade Contractors % on Cost of Work Above 

Established GMP  (All Tiers)    ____________% 

    

 

 M/WBE Participation for CM:       
 ____________% 

 M/WBE Participation for Trades:       
 ____________% 

 



 

 

 


