Wayne State University

Campus Wide Classroom Technology Upgrade

WSU Project Number 999 - 236664

Prevailing Wage Work

FOR:
Board of Governors
Wayne State University
Detroit, Michigan

Owner's Agent:
Valerie Kreher, Senior Buyer
WSU – Procurement & Strategic Sourcing
5700 Cass, Suite 4200
Detroit, Michigan 48202
313-577-3720 / 313-577-3747 fax
rfpteam2@wayne.edu and copy ab3577@wayne.edu

Owner's Representative:
Ekta Kamalia, Project Manager
Facilities Planning & Management
Design & Construction Services
5454 Cass
Wayne State University
Detroit, Michigan 48202

Consultant:
NSA Architects Engineers & Planners
23761 Research Drive
Farmington Hills, Michigan 48335

June 25, 2014
| Division 0 - Bidding Requirements, Contract Forms, and Conditions of the Contract |
|---------------------------------|------------------|
| 00005 Information for Bidders     | 00005-1 thru 00005-2 |
| 00100 Instructions to Bidders    | 00100-1 thru 00100-5 |
| 00250 Notice of Pre-Bid Conference | 00250-1 thru 00250-2 |
| 00300 Form of Proposal & Qualification Statement | 00300-1 thru 00300-7 |
| 00410 Prevailing Wage Rate Schedule | 00410-1 thru 00410-3 |
| 00430 Payment Package Document Requirements | 00430-1 |
| 00500 Agreement between Contractor and Owner for Construction | 00500-1 thru 00500-9 |
| 00510 Form of Guarantee           | 00510-1 |
| 00700 General Conditions (A.I.A. A-201) | 00700-1 |
| 00800 WSU Supplementary General Conditions of the Contract for Construction | 00800-1 thru 00800-12 |
| 00850 Drawings                    | 00850-1 |

| Division 1 - General Requirements |
|---------------------------------|------------------|
| 0100 General Requirements       | 01000-1 thru 01000-9 |
| 01010 Summary of Work (Includes Scope of Work) | 01010-1 |
INFORMATION FOR BIDDERS

OWNER: Board of Governors
Wayne State University

PROJECT: Campus Wide Classroom Technology Upgrade
Project No. 999 - 236664

LOCATION: Wayne State University
Multiple
Detroit, Michigan 48202

OWNER’S AGENT: Valerie Kreher, Senior Buyer
WSU – Procurement & Strategic Sourcing
5700 Cass, Suite 4200
Detroit, Michigan 48202
313-577-3720 / 313-577-3747 fax
rfpteam2@wayne.edu & copy ab3577@wayne.edu

OWNER’S REPRESENTATIVE: Ekta Kamalia, Project Manager
Facilities Planning & Management
Design & Construction Services
Wayne State University
5454 Cass Avenue
Detroit, Michigan 48202

Architect: NSA Architects Engineers & Planners
23761 Research Drive
Farmington Hills, Michigan 48335

SPECIAL NOTE: Right to reject any and all proposals, either in whole or in part and to waive any irregularities therein is reserved by the Owner.

BIDS ADVERTISED: June 25, 2014

BIDDING: Bidding documents may be obtained by vendors from the University Purchasing Web Site at http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_bid.html beginning June 25, 2014. When visiting the Web Site, click on the "Construction" link in green. Copies of the RFP will not be available at the pre-proposal meeting.

MANDATORY Pre-Bid Conference: 2:00 pm, local time, July 2, 2014 to be held at Wayne State University – DeRoy Auditorium 5203 Cass Ave, Room 146, Detroit, MI, 48202. Late Arrivals may not be permitted to submit bids.

OPTIONAL Second Walk Through: (if needed) To be determined at the conclusion of the pre-bid conference, by those in attendance.

DUE DATE FOR QUESTIONS: Due Date for questions shall be July 9, 2014 at 12:00 Noon. All questions must be reduced to writing and emailed to the attention of Valerie Kreher, Senior Buyer at rfpteam2@wayne.edu, copy to Cynthia Branch, Buyer at: ab3577@wayne.edu.

Bids Due: Sealed proposals for lump-sum General Contract will be received at the office of the Procurement & Strategic Sourcing located at 5700 Cass Avenue, Suite 4200, Detroit, MI 48202 on July 16, 2014, until 2:00 p.m. (local time).

No public bid opening will be held.

Bid Qualification Meeting: Bidders must be available for bid prequalification meeting the day following the bid opening. The lowest qualified bidder will be contacted and requested to meet with Facilities Planning & Management at their office located at 5454 Cass Avenue, Detroit, MI 48202. During the prequalification, the Vendor must provide a
Project Schedule and a Schedule of Values, including a list of Contractor's suppliers, subcontractors and other qualifications.

An unsigned contract will be given to the successful Contractor at the conclusion of the Pre Award meeting, if all aspects of the bid are in order. The Contractor has 5 business days to return the contract to the Project Manager for University counter signature. The contractor must also submit a Performance Bond as outlined above and a Certificate of Insurance in the same 5 business day period. In the event the Contractor fails to return the documents in this 5 day period, the University reserves the right to award the contract to the next most responsive bidder.

All available information pertaining to this project will be posted to the Purchasing web site at http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_bid.html. Information that is not posted to the website is not available/not known.
INSTRUCTIONS TO BIDDERS

OWNER: Board of Governors
Wayne State University

PROJECT: Campus Wide Classroom Technology Upgrade
Project No. Project No. 999 - 236664

LOCATION: Wayne State University
Multiple,
Detroit, Michigan 48202

OWNER’S AGENT: Valerie Kreher, Senior Buyer
WSU – Procurement & Strategic Sourcing
5700 Cass, Suite 4200
Detroit, Michigan 48202
313-577-3720 / 313-577-3747 fax
rfpteam2@wayne.edu & copy ab3577@wayne.edu

1. PROPOSALS

A. The Purchasing Agent will receive sealed Proposals for the work as herein set forth at the place and until the time as stated in the "Information for Bidders", a copy of which is bound herewith in these specifications. No public bid opening will be held.

B. Proposals shall be for a lump-sum General Contract for the entire work of the Project as provided in the Form of Proposal.

C. Proposals shall be submitted in duplicate on forms furnished with the Bidding documents. The forms must be fully filled out in ink or typewritten with the signature in longhand, and the completed forms shall be without alterations, interlineations, or erasures. Forms shall contain no recapitulations of the work to be done. Each proposal shall be delivered in an opaque sealed envelope, marked "PROPOSAL" AND SHALL BEAR THE NAME OF THE PROJECT AND THE NAME OF THE BIDDER. Proposals submitted by telephone or telegraph will not be accepted. Modifications by telephone or telegraph to previously submitted proposals will not be accepted.

D. (revised 5-29-2009) All base bids must be conforming to the detailed specifications and drawings provided by the University, including any Addenda issued. Voluntary Alternates will only be considered if the Contractor has also submitted a conforming base bid. Any stipulation of voluntary alternates or qualifications contrary to the Contract requirements made by the Bidder in or accompanying his proposal as a condition for the acceptance of the Contract will not be considered in the award of the Contract and will cause the rejection of the entire Proposal.

E. The competency and responsibility of Bidders will be considered in making the award. The Owner does not obligate himself to accept the lowest or any other bids. The Owner reserves the right to reject any and all bids and to waive any informalities in the Proposals.

2. PROPOSAL GUARANTEE (revised 3-22-2012)

A. A certified check or bank draft payable to the Owner, or satisfactory Bid Bond executed by the Bidder and Surety Company, in an amount equal to not less than five percent (5%) of the maximum proposal amount shall be submitted with each Proposal, which amount may be forfeited to the Board of Governors, Wayne State University, if the successful Bidder refuses to enter into a Contract within ninety (90) days from receipt of Proposals.

B. Bond must be issued by a Surety Company with an “A rating as denoted in the AM Best Key Rating Guide”
C. The bid deposit of all bidders except the lowest three will be returned within three (3) days after the bids are opened. After the formal Contract and bonds are approved, the bid deposit will be returned to the lowest three bidders, except when forfeited.

D. Bid bonds shall be accompanied by a Power of Attorney authorizing the signer of the bond to do so on behalf of the Surety Company.

E. Withdrawal of Proposals is prohibited for a period of ninety (90) days after the actual date of opening thereof.

3. CONTRACT SECURITY (revised 3-22-2012)

A. The successful Bidder will be required to furnish a Performance Bond and Labor and Material Payment bond in an amount equal to 100% of the contract award amount, and include such cost in the Proposal, complying with the laws of the State of Michigan. The graduated formula no longer applies.

B. Performance Bond and Labor and Material Payment Bond shall be from a surety company acceptable to the Owner and made payable as follows:

(1) A bond for 100% of the contract award amount to the Board of Governors of Wayne State University, and guaranteeing the payment of all subcontractors and all indebtedness incurred for labor, materials, or any cause whatsoever on account of the Contractor in accordance with the laws of the State of Michigan relating to such bonds.

(2) A bond for 100% of the contract award amount to the Board of Governors of Wayne State University to guarantee and insure the completion of work according to the Contract.

C. The only acceptable Performance Bond shall be the AIA A312 – 2010.

D. Bond must be issued by a Surety Company with an “A rating as denoted in the AM Best Key Rating Guide”.

4. BOND CLARIFICATION

For bids below $50,000.00,

A. Bid bond will not be required.

B. Performance Bond will not be required.

5. INSPECTION

A. Before submitting his Proposal, each Bidder shall be held to have visited the site of the proposed work and to have familiarized himself as to all existing conditions affecting the execution of the work in accordance with the Contract Documents. No allowance or extra consideration on behalf of the Contractor will subsequently be made by reason of his failure to observe the Conditions or on behalf of any subcontractor for the same reason.

6. EXPLANATION TO BIDDERS AND ADDENDA

A. Neither the Owner nor Representative nor Purchasing Agent will give verbal answers to any inquiries regarding the meaning of drawings and specifications, and any verbal statement regarding same by any person, previous to the award, shall be unauthoritative.

B. Any explanation desired by Bidders must be requested of the Purchasing Agent in writing, and if explanation is necessary, a reply will be made in the form of an Addendum, a copy of which will be forwarded to each Bidder registered on the Bidders’ List maintained by Procurement & Strategic Sourcing.
C. All addenda issued to Bidders prior to date of receipt of Proposals shall become a part of these Specifications, and all proposals are to include the work therein described.

7. INTERPRETATION OF CONTRACT DOCUMENTS

A. If any person contemplating submitting a bid for the proposed Contract is in doubt as to the true meaning of any part of the drawings, specifications, or other Contract Documents, he may submit to the Purchasing Agent, a written request for an interpretation thereof. The person submitting the request will be responsible for its prompt delivery. Any interpretation of the Contract Documents will be made by an addendum duly issued. A copy of such addendum will be mailed and delivered to each registered Bidder. Each proposal submitted shall list all addenda, by numbers, which have been received prior to the time scheduled for receipt of proposal.

8. SUBSTITUTION OF MATERIALS AND EQUIPMENT*

A. Whenever a material, article or piece of equipment is identified on the Drawings or in the Specifications by reference to manufacturers' or vendors' names, trade names, catalog numbers, or the like, it is so identified for the purpose of establishing a standard, and any material, article, or piece of equipment of other manufacturers or vendors which will perform adequately the duties imposed by the general design will be considered equally acceptable provided that the material, article, or piece of equipment so proposed is, in the opinion of the Architect, of equal substance, appearance and function. It shall not be purchased or installed by the Contractor without the Architect's written approval.

9. TAXES

A. The Bidder shall include in his lump sum proposal and make payment of all Federal, State, County and Municipal taxes, including Michigan State Sales and Use Taxes, now in force or which may be enacted during the progress and completion of the work covered.

10. REQUIREMENTS FOR SIGNING PROPOSALS AND CONTRACTS

A. The following requirements must be observed in the signing of proposals that are submitted:

(1) Proposals that are not signed by individuals making them shall have attached thereto a Power of Attorney, evidencing the authority to sign the Proposal in the name of the person for whom it is signed.

(2) Proposals that are signed for partnership shall be signed by all of the partners or by an Attorney-in-Fact. If signed by an Attorney-in-Fact, there must be attached to the Proposal a Power of Attorney evidencing authority to sign the Proposal, executed by the partners.

(3) Proposals that are signed for a corporation shall have the correct corporate name thereof and the signature of the President or other authorized officer of the corporation, manually written in the line of the Form of Proposal following the words "signed by". If such a proposal is signed by an official other than the President of the Corporation, a certified copy of resolution of the Board of Directors, evidencing the authority of such official to sign the bid, shall be attached to it. Such proposal shall also bear the attesting signature of the Secretary of the Corporation and the impression of the corporate seal.

11. QUALIFICATIONS OF BIDDERS

A. The Owner may request each of the three (3) low bidders to submit information necessary to satisfy the Owner that the Bidder is adequately prepared to fulfill the Contract. Such information may include past performance records, list of available personnel, plant and equipment, description of work that will be done simultaneously with the Owner's Project, financial statement, or any other pertinent information. This information and such other information as may be requested will be used in determining whether a Bidder is qualified to perform the work required and is responsible and reliable.
12. SPECIAL REQUIREMENTS

A. The attention of all Bidders is called to the General Conditions, Supplementary General Conditions, and Special Conditions, of which all are a part of the Specifications covering all work, including Subcontracts, materials, etc. Special attention is called to those portions dealing with Labor Standards, including wages, fringe benefits, Equal Employment Opportunities, and Liquidated Damages.

B. Prior to award of the project, the apparent low bidder will be required to produce a schedule of values which will include the proposed subcontractors for each division of work and whether the subcontractor is signatory or non-signatory. A contract will not be issued to the apparent low bidder until this document is provided. A contractor will have one week to produce this document. If the required document is not received within this time, the bidder will be disqualified.


A. The Proposal shall be deemed as having been accepted when a copy of the Contract (fully executed by both the vendor and the appropriate signatory authority for the University), with any/all Alternates, Addenda, and Pre-Contract Bulletins, as issued by the office or agent of the Owner has been duly received by the Contractor. After signing the Contracts, the Contractor shall then return all copies, plus any required bonds and certificates of insurance, to the office of the Owner's Representative, at 5454 Cass, Wayne State University, Detroit, MI 48202. Construction will begin when the fully-executed contract has been returned to the Contractor.

14. TIME OF STARTING AND COMPLETION

A. It is understood that the work is to be carried through to substantial completion with the utmost speed consistent with good workmanship and to meet the established start and completion dates.

B. The Contractor shall begin work under the Contract without delay, upon receipt of a fully-executed contract from the Owner, and shall substantially complete the project ready for unobstructed occupancy and use of the Owner for the purposes intended within the completion time stated in the Contract.

C. The Contractor shall, immediately upon receipt of fully-executed contract, schedule his work and expedite deliveries of materials and performance of the subcontractors to maintain the necessary pace for start and completion on the aforementioned dates.

15. BIDDING DOCUMENTS

A. Bid specifications are not available at the University, but are available beginning June 25, 2014 through Wayne State University Procurement & Strategic Sourcing's Website for Advertised Bids: http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_bid.html. The plans for this project can be viewed in advance and/or printed from the above website. Copies of the RFP will not be available at the pre-proposal meeting.

B. DOCUMENTS ON FILE (revised 12-2007)

(1) Wayne State University Procurement & Strategic Sourcing’s Website. All available information pertaining to this project will be posted to the Purchasing web site at http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_bid.html. Information that is not posted to the website is not available/not known.

(2) Notification of this Bid Opportunity has been sent to DUNN BLUE (for purchase of Bid Documents only), DODGE REPORTS, REED CONSTRUCTION, CONSTRUCTION NEWS and the CONSTRUCTION ASSOCIATION OF MICHIGAN (CAM).

(3) Please note: Effective December 1, 2007, bid notices will be sent only to those Vendors registered to receive them via our Bid Opportunities list serve. To register, to
http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_bid.html, and click on the “Join our Listserve” link at the top of the page.
NOTICE OF MANDATORY PRE-BID CONFERENCE

PROJECT: Campus Wide Classroom Technology Upgrade

PROJECT NOS.: WSU PROJECT NO. Project No. 999 - 236664

It is MANDATORY that each Contractor proposing to bid on this work must attend a pre-bid conference at the following location:

Wayne State University
DeRoy Auditorium 5203 Cass Ave Room 146
Detroit MI 48202

2:00 pm, local time, July 2, 2014

The purpose of this conference is to clarify the procedures, scope of work, and to identify any omissions and/or inconsistencies that may impede preparation and submission of representative competitive bids.

An attendance list shall be prepared and minutes of the conference shall be furnished to all those attending.

Any clarifications or corrections that cannot be made at the conference will be by Addendum.

For your convenience a map of the University and appropriate parking lots can be downloaded and printed from: http://campusmap.wayne.edu. Guest parking in any of the University student and guest lots is $6.50. A detailed list of Cash & Coin operated lots can be viewed at http://purchasing.wayne.edu/cash_and_credit_card_lots.php. Cash lots dispense change in quarters. Due to time constraints, Vendors are encouraged to avoid parking at meters on the street (especially blue “handicapped” meters).

All available information pertaining to this project will be posted to the Purchasing web site at http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_bid.html. Information that is not posted to the website is not available/not known.
AGENDA

I. Welcome and Introductions
   A. Wayne State University Representatives
   B. Vendor Representatives
   C. Sign in Sheet- be sure to include your fax number and email address (LEGIBLY) on the sign in sheet.

II. Brief Overview of Wayne State University
   A. Purpose and Intent of RFP.
   B. Detailed review of the RFP and the requirements for a qualified response.
   C. Review of all pertinent dates and forms that are REQUIRED for a qualified response.

III. Vendor Questions/Concerns/Issues
   A. Questions that can be answered directly by the appropriate person in this meeting will be answered and both question and answer will be recorded in the minutes of the meeting.
   B. Questions that need to be researched will be answered and a nature of clarification will be emailed to the appropriate ListServ. See http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_Bid_Listserve.html for a list of ListServ Bid Lists.
   C. Minutes will be emailed to all participants of the meeting within a reasonable amount of time. (be sure to include your email address/addresses on the sign in sheet)
   D. Questions and concerns that come up after this meeting are to be addressed to Valerie Kreher, Procurement & Strategic Sourcing. Discussion with other University members is seriously discouraged and could lead to disqualification from further consideration. All questions and answers will be recorded and emailed to all participants of the RFP.
   E. Due date for questions is July 9, 2014, 12:00 noon.

IV. Proposal Due Date- July 16, 2014, 2:00 p.m.

V. Final Comments

VI. Adjourn
VENDOR NAME

GENERAL CONTRACT - PROPOSAL FORM (revised 1 - 2011)

Please Note – Vendors must Pre-qualify themselves when responding to this bid opportunity. Our Prequalification questions can be found on page 4 of this section.

OWNER: Board of Governors
Wayne State University

PROJECT: Campus Wide Classroom Technology Upgrade

PROJECT NO.: WSU PROJECT NO. Project No. 999 - 236664

PROJECT TYPE: Electrical, General Construction Work

PURCHASING AGENT: Valerie Kreher, Senior Buyer
WSU – Procurement & Strategic Sourcing
5700 Cass, Suite 4200
Detroit, Michigan 48202
313-577-3720/ 313-577-3747 fax
rfpteam2@wayne.edu & copy ab3577@wayne.edu

OWNER'S REPRESENTATIVE: Ekta Kamalia, Project Manager
Design & Construction Services
Facilities Planning & Management
Wayne State University
5454 Cass Avenue
Detroit, Michigan 48202

TO: Board of Governors
Wayne State University
Detroit, Michigan

BASE PROPOSAL: The undersigned agrees to enter into an Agreement to complete the entire work of the Campus Wide Classroom Technology Upgrade project (WSU Project No. Project No. 999 - 236664) in accordance with the Bidding Documents for the following amounts:

$ Dollars

LAWN REPLACEMENT: The undersigned agrees that, in the event of existing lawn or landscaping damage, due to the Contractor's work, that has not been properly addressed and repaired to the satisfaction of the University, the University may repair/replace the lawn and/or landscaping, and that the expense will be at a unit cost of $10.00 per square yard for lawn, and landscaping at a rate of 1.5 times the cost of said repairs, the full cost of which shall be reimbursed by the contractor.

CONTRACT CHANGE ORDERS: (revised 4-01-2011) The undersigned agrees to the following pricing formula and rates for changes in the contract work:

1. For subcontract work, Contractor's markup for handling, overhead, profit and bonding on subcontractors sell price, shall not exceed 5%.
1.1. For subcontract work that is provided on a time and material basis, the subcontractor shall be permitted a single markup for handling, overhead, profit and bonding of 5%. When a markup is identified in the subcontractor’s hourly labor rate, additional markup on labor is not permitted.

1.1.1 For changes that are based upon a lump sum value, subcontractor shall provide all labor and material back-ups to ensure that duplicative charges are avoided and authorized mark-ups for OH&P can be confirmed.

2. For work by his own organization, Contractor’s markup for job* and general overhead, profit and bonding shall not exceed 5% of the net labor** and material costs.

Within 14 days of the project’s contract execution Contractor shall provide to the Owner; Subcontractor’s hourly labor rate breakdown details. This requirement shall extend to the lowest level of subcontractor participation.

* Job and general overhead includes supervision and executive expenses; use charges on small tools, scaffolding, blocking, shores, appliances, etc., and other miscellaneous job expenses.

** Net labor cost is the sum of the base wages, fringe benefits established by governing trade organizations, applicable payroll taxes, and increased expense for contractor’s liability insurance (Workman’s Compensation, P.L. and P.D.).

TIME OF COMPLETION: (revised 4-01-2011)
The Contract is expected to be fully executed on or about 25 calendar days after successful bidder qualification and recommendation of award. The undersigned agrees to start construction on December 17, 2014, and to complete the work as follows:

Substantial Completion will be completed no later than January 2, 2015.

LIQUIDATED DAMAGES:
It is understood and agreed that, if project is not completed within the time specified in the contract plus any extension of time allowed pursuant thereto, the actual damages sustained by the Owner because of any such delay, will be uncertain and difficult to ascertain, and it is agreed that the reasonable foreseeable value of the use of said project by Owner would be the sum of $500.00, Five Hundred Dollars per day, and therefore the contractor shall pay as liquidated damages to the Owner the sum of $500.00, Five Hundred Dollars per day for each day's delay in substantially completing said project beyond the time specified in the Contract and any extensions of time allowed thereunder.

TAXES:
The undersigned acknowledges that prices stated above include all applicable taxes of whatever character or description. Michigan State Sales Tax is applicable to the work. Bidder understands that the Owner reserves the right to reject any or all bids and to waive informalities or irregularities therein.

ADDENDA:
The undersigned affirms that the cost of all work covered by the following Addenda are included in the lump sum price of this proposal.

Addendum No. _____ Date__________ Addendum No. _____ Date__________
Addendum No. _____ Date__________ Addendum No. _____ Date__________
Addendum No. _____ Date__________ Addendum No. _____ Date__________
Addendum No. _____ Date__________ Addendum No. _____ Date__________
Addendum No. _____ Date__________ Addendum No. _____ Date__________
CONTRACTOR'S PREQUALIFICATION STATEMENT & QUESTIONNAIRE:

Our Minimum Requirements for Construction Bids are:

WSU considers this project:   Electrical, General Construction  Work.

<table>
<thead>
<tr>
<th>Criteria</th>
<th>Small Project bid less than $50,000</th>
<th>Medium Project bid between $50,001 and $250,000</th>
<th>Large Project bid between $250,001 and $2 million</th>
<th>Very Large Project bid greater than $2 million</th>
</tr>
</thead>
<tbody>
<tr>
<td>EMR Rating (Experience Modification Rating)</td>
<td>1.0 or Less</td>
<td>1.0 or Less</td>
<td>1.0 or Less</td>
<td>1.0 or Less</td>
</tr>
<tr>
<td>Bondable Vendor</td>
<td>N.A.</td>
<td>Required</td>
<td>Required</td>
<td>Required</td>
</tr>
<tr>
<td>Length of Time in Construction Business</td>
<td>2 Years</td>
<td>3 Years</td>
<td>5 Years</td>
<td>5 Years</td>
</tr>
<tr>
<td>Demonstrated Experience in Projects Similar in Scope and Price in the last 3 years</td>
<td>1 or more</td>
<td>1 or more</td>
<td>2 or more</td>
<td>3 or more</td>
</tr>
<tr>
<td>Unsuccessful Projects on Campus in last 3 years</td>
<td>None Allowed</td>
<td>None Allowed</td>
<td>None Allowed</td>
<td>None Allowed</td>
</tr>
<tr>
<td>Failure to comply with Prevailing Wage and/or Project Labor requirements</td>
<td>None Allowed</td>
<td>None Allowed</td>
<td>None Allowed</td>
<td>None Allowed</td>
</tr>
<tr>
<td>Withdrawn University Bid (with or without Bond forfeiture) within the last 3 years **</td>
<td>2 or less</td>
<td>2 or less</td>
<td>1 or less</td>
<td>1 or less</td>
</tr>
<tr>
<td>Company currently not in Chapter 11 of the US Bankruptcy Code</td>
<td>1 Year</td>
<td>2 Years</td>
<td>3 Years</td>
<td>3 Years</td>
</tr>
</tbody>
</table>

** Withdrawal of a bid is subject to the University suspension policy, for a period up to one year.

Contractors must complete the following information to determine their eligibility to participate in this bid. This information is required with your Bid to the University

Failure to complete this form in its entirety will result in your bid being disqualified.

Check one of the following on the makeup of your company:

- _______ Corporation
- _______ Individual
- _______ Partnership
- _______ Joint Venture
- _______ Other (Explain)

__________________________________________________________

__________________________________________________________

1. How many years has your organization been in business as a contractor? __________________________

2. How many years has your organization been in business under its present business name? __________
3. List states in which your organization is legally qualified to do business. ________________________________

4. Provide the Name and Address of your Liability Insurance Carrier. ________________________________

5. What is your current EMR Rating? __________
   The minimum requirement is an EMR Rating of 1.0 or less for all projects. Bidders with a rating higher than 1.0 understand that their bid may be disqualified, at the sole discretion of the University.

6. What percentage of work performed on projects are by company employees; excluding any hired subcontracting and outsourced relationships, for the bid submitted? ________ %

7. What percentage of work performed on your companies behalf are by subcontracted business relationships; disallowing 1099 contracting work forces, for the bid submitted? ________ %

8. Have you ever failed to complete any work awarded to you? If so, attach a separate sheet of explanation. Include the name of the Project, the customer, the dates of the work, and the amount of the contract?

9. Have you withdrawn a bid after a University bid opening and/or refused to enter into a contract with the University upon notification of award within the last 3 years? If so, state the Project Name and Number, and the date of bid submission below.

10. Has any officer or partner of your organization ever been an officer or partner of another organization that failed to complete a construction contract? If so, attach a separate sheet of explanation.

11. List the construction experience of the principals and superintendents of your company.

   Name: _______________________________ Title: _______________________________
   ____________________________________________________________
   _______________________________ _______________________________
   ____________________________________________________________

   Name: _______________________________ Title: _______________________________
   ____________________________________________________________
   _______________________________ _______________________________
   ____________________________________________________________

   Name: _______________________________ Title: _______________________________
   ____________________________________________________________
   _______________________________ _______________________________
   ____________________________________________________________

12. List the construction Projects, and approximate dates, when you performed work similar in Scope to this project.

   Project: _______________________________ Owner: _______________________________
   Contract Amount: _______________________________ Date Completed: _______________________________
   Project: _______________________________ Owner: _______________________________
Contract Amount: ___________________________ Date Completed: _________________________

Project: ___________________________________ Owner: __________________________________

Contract Amount:___________________________ Date Completed: _________________________

13. List the construction Projects, and approximate dates, when you performed work similar in Dollar Amount to this project.

Project:___________________________________ Owner:__________________________________

Contract Amount: __________________________   Date Completed: _________________________

Project: __________________________________   Owner: __________________________________

Contract Amount: __________________________   Date Completed: _________________________

Project: ___________________________________ Owner: __________________________________

Contract Amount: ___________________________   Date Completed: _________________________

14. Is your Company “bondable”?     Yes     No

15. What is your present bonding capacity?   $ ______________________________

16. Who is your bonding agent?

NAME:___________________________________________

ADDRESS:______________________________________________

PHONE:     (   )___________________________________________

CONTACT: _____________________________________________

17. Does your company agree to provide financial reports to the University upon request?   Failure to agree may result in disqualification of your bid. Yes _____    No _____

18. Does your company agree that all of the Terms and Conditions of this RFP and Vendor’s Response Proposal become part of any ensuing agreement? Yes _____    No _____

19. Does your company agree to execute a contract containing the clauses shown in Section 00500 “Agreement Between Contractor and Owner for Construction”?    Yes _____    No _____

If “No”, clearly note any exceptions to any information contained in the contract documents and include with your proposal.

20. Did your company quote based upon Prevailing Wage Rates?     Yes _____    No _____

Note: Contractors submitting proposals for this project may, at the discretion of the University, be required to submit references including contact information to be used to assist in the post bid evaluation process for the subject project.

ACKNOWLEDGEMENT OF MINIMUM QUALIFICATIONS:

The undersigned has read and understands the minimum qualifications for University construction projects, and has completed the Prequalification section completely and accurately. The undersigned understands that a contractor, who fails to meet the minimum qualifications in the category identified for this project, will be disqualified from consideration for the project.

ACCEPTANCE OF PROPOSAL:

The undersigned agrees to execute a Contract, being the Wayne State University standard form titled "Agreement Between Contractor and Owner for Construction"
(see section 00500 of the bid documents), provided that we are notified of the acceptance of our Proposal within sixty (60) days of the date set for the opening thereof.

The undersigned below understands that the bid will be disqualified if the Prequalification information above is not completed in its entirety.

NAME OF COMPANY: ________________________________
OFFICE ADDRESS: __________________________________
PHONE NUMBER: ______________________________ DATE __________
FAX NUMBER: __________________________________
SIGNED BY: _____________________________________

_________________________ Signature

________________________________________________
(Please print or type name here)

TITLE: ________________________________________
EMAIL ADDRESS: ____________________________ @ ____________
PREVAILING WAGE RATE SCHEDULE (revised 4-05-2010)

A. See also Page 00100-4 Section 12.B

B. Wayne State University requires all project contractors, including subcontractors, who provide labor on University projects to compensate at a rate no less than prevailing wage rates.

C. The rates of wages and fringe benefits to be paid to each class of laborers and mechanics by each VENDOR and subcontractor(s) (if any) shall be not less than the wage and fringe benefit rates prevailing in Wayne County, Michigan, as determined by the United States Secretary of Labor. Individually contracted labor commonly referred to as “1099 Workers” and subcontractors using 1099 workers are not acceptable for work related to this project.

D. To maintain compliance with State of Michigan Ordinances, Certified Payroll must be provided for each of the contractor’s or subcontractor’s payroll periods for work performed on this project. Certified Payroll should accompany all Pay Applications. Failure to provide certified payroll will constitute breach of contract, and pay applications will be returned unpaid, and remain so until satisfactory supporting documents are provided.

A Prevailing Wage Rate Schedule has been issued from the State of Michigan that is enclosed in this section.

Additional information can be found on the University Procurement & Strategic Sourcing’s web site at the following URL address:

http://purchasing.wayne.edu/vendors/wage-rates.php

If you have any questions, or require rates for additional classifications, please contact:

Michigan Department of Consumer & Industry Services, Bureau of Safety and Regulation, Wage and Hour Division, 7150 Harris Drive, P.O. Box 30476, Lansing, Michigan 48909-7976

http://www.michigan.gov/dleg/0,1607,7-154-27673_27706--,00.html

F. Wayne State University's Prevailing Wage Requirements:

When compensation will be paid under prevailing wage requirements, the University shall require the following:

A. The contractor shall obtain and keep posted on the work site, in a conspicuous place, a copy of all current prevailing wage and fringe benefit rates.

B. The contractor shall obtain and keep an accurate record showing the name and occupation of and the actual wages and benefits paid to each laborer and mechanic employed in connection with this contract.

C. The contractor shall submit a completed certified payroll document [U.S. Department of Labor Form WH 347] verifying and confirming the prevailing wage and benefits rates for all employees and subcontractors for each payroll period for work performed on this project. The contractor shall include copies of pay stubs for all employee or contract labor payments related to Wayne State University work. The certified payroll form can be downloaded from the Department of Labor website at http://www.dol.gov/whd/forms/w347.pdf.

D. A properly executed sworn statement is required from all tiers of contractors, sub-contractors and suppliers which provide services or product of $1,000.00 or greater. Sworn statements must accompany applications for payment. All listed parties on a sworn statement and as a subcontractor must submit Partial or Full Conditional Waivers for the amounts invoiced on the payment application. A copy of the acceptable WSU Sworn Statement and Waiver will be provided to the awarded contractor.
E. Apprentices for a skilled trade must provide proof of participation in a Certified Apprenticeship Program and the level of hours completed in the program.

F. Daily project sign-in sheets and field reports for the project must be turned in weekly.

**Note:** Contractor invoices WILL NOT be processed until all listed certified payroll documents are received.

G. If the VENDOR or subcontractor fails to pay the prevailing rates of wages and fringe benefits and does not cure such failure within 10 days after notice to do so by the UNIVERSITY, the UNIVERSITY shall have the right, at its option, to do any or all of the following:

1. Withhold all or any portion of payments due the VENDOR as may be considered necessary by the UNIVERSITY to pay laborers and mechanics the difference between the rates of wages and fringe benefits required by this contract and the actual wages and fringe benefits paid;

2. Terminate this contract and proceed to complete the contract by separate agreement with another vendor or otherwise, in which case the VENDOR and its sureties shall be liable to the UNIVERSITY for any excess costs incurred by the UNIVERSITY.

3. Propose to the Director of Purchasing that the Vendor be considered for Debarment in accordance with the University's Debarment Policy, found on our website at [http://purchasing.wayne.edu/docs/appm28.pdf](http://purchasing.wayne.edu/docs/appm28.pdf)

   Terms identical or substantially similar to this section of this RFP shall be included in any contract or subcontract pertaining to this project.

H. The current applicable prevailing wage rates as identified by the State of Michigan Department of Consumer & Industry Services, Bureau of Safety and Regulation, Wage and Hour Division are attached. Refer to item C above if additional information is required.

I. Prior to award of the project, the apparent low bidder will be required to produce a schedule of values which will include the proposed subcontractors for each division of work and whether the subcontractor is signatory or non-signatory. A letter of intent or **contract will not** be issued to the apparent low bidder until this document is provided. The apparent low bidder will have one week to produce this document. If the required document is not received within this time, the bidder will be disqualified, and the next low bidder will be required to provide this schedule of values.

**SEE ATTACHED STATE PREVAILING WAGE INFORMATION**
Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664

State of Michigan  
WHPWRequest@michigan.gov  
Official Request #: 901  
Requestor: Wayne State University  
Project Description: Campus Wide - Classroom Technology Upgrade  
Project Number: 999-236664  

Wayne County  
Official 2014 Prevailing Wage Rates for State Funded Projects  
Issue Date: 6/2/2014  
Contract must be awarded by: 8/31/2014  
Page 1 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Updated</th>
<th>Straight Time and a Half</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Asbestos &amp; Lead Abatement Laborer</td>
<td>Asbestos &amp; Lead Abatement Laborer MLDC</td>
<td>8/14/13</td>
<td>$39.75</td>
<td>$53.04</td>
<td>$66.32 H H X X X D Y</td>
</tr>
<tr>
<td></td>
<td>4 ten hour days @ straight time allowed Monday-Saturday, must be consecutive calendar days</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Asbestos &amp; Lead Abatement, Hazardous Material Handler</td>
<td>Asbestos and Lead Abatement, Hazardous Material Handler AS207</td>
<td>9/16/2013</td>
<td>$39.75</td>
<td>$53.08</td>
<td>$66.40 H H X X X D Y</td>
</tr>
<tr>
<td></td>
<td>4 ten hour days @ straight time allowed Monday-Saturday,</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Boilermaker</td>
<td>Boilermaker BO169</td>
<td>8/14/09</td>
<td>$54.70</td>
<td>$81.08</td>
<td>$107.45 H H H H H H D Y</td>
</tr>
</tbody>
</table>

Apprentice Rates:

<table>
<thead>
<tr>
<th>1st 6 months</th>
<th>2nd 6 months</th>
<th>3rd 6 months</th>
<th>4th 6 months</th>
<th>5th 6 months</th>
<th>6th 6 months</th>
<th>7th 6 months</th>
<th>8th 6 months</th>
</tr>
</thead>
<tbody>
<tr>
<td>$40.31</td>
<td>$41.45</td>
<td>$42.57</td>
<td>$43.69</td>
<td>$44.81</td>
<td>$49.53</td>
<td>$49.32</td>
<td>$51.58</td>
</tr>
<tr>
<td>$59.49</td>
<td>$61.21</td>
<td>$62.88</td>
<td>$64.57</td>
<td>$66.24</td>
<td>$73.40</td>
<td>$73.01</td>
<td>$76.40</td>
</tr>
<tr>
<td>$78.67</td>
<td>$80.95</td>
<td>$83.19</td>
<td>$85.43</td>
<td>$87.67</td>
<td>$97.26</td>
<td>$96.69</td>
<td>$101.21</td>
</tr>
</tbody>
</table>

Official Rate Schedule  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 1 of 29
## Official Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

### Page 2 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Description</th>
<th>Updated</th>
<th>Straight Time and a Half</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Bricklayer</strong></td>
<td>Bricklayer, stone mason, pointer, cleaner, caulker</td>
<td>9/3/2013</td>
<td>$51.93</td>
<td>$77.90</td>
<td>$103.86</td>
</tr>
</tbody>
</table>

Between October 1 and April 30, if lost time occurs due to inclement weather, Saturday may be worked as a make-up day @ straight time until forty hours are worked.

**Apprentice Rates:**

<table>
<thead>
<tr>
<th></th>
<th>First 6 months</th>
<th>2nd 6 months</th>
<th>3rd 6 months</th>
<th>4th 6 months</th>
<th>5th 6 months</th>
<th>6th 6 months</th>
<th>7th 6 months</th>
<th>8th 6 months</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>$31.54</td>
<td>$33.39</td>
<td>$35.24</td>
<td>$37.09</td>
<td>$38.94</td>
<td>$40.79</td>
<td>$42.64</td>
<td>$44.49</td>
</tr>
<tr>
<td></td>
<td>$47.32</td>
<td>$50.10</td>
<td>$52.87</td>
<td>$55.64</td>
<td>$58.42</td>
<td>$61.20</td>
<td>$63.97</td>
<td>$66.74</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Carpenter**

<table>
<thead>
<tr>
<th></th>
<th>Diver</th>
<th>CA 687 D</th>
<th>$63.30</th>
<th>$91.30</th>
<th>$119.29</th>
<th>X, X, H, X, H, H, D, Y</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Four 10s allowed M-Sat; double time due when over 12 hours worked per day 10/9/2013

**Carpet and Resilient Floor Layer, (does not include installation of prefabricated formica & parquet flooring which is to be paid carpenter rate)**

<table>
<thead>
<tr>
<th></th>
<th>Carpet and Resilient Floor Layer</th>
<th>CA1045</th>
<th>$48.14</th>
<th>$68.71</th>
<th>$89.27</th>
<th>X, X, H, X, X, D, Y</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

<table>
<thead>
<tr>
<th></th>
<th>1st 6 months</th>
<th>2nd 6 months</th>
<th>3rd 6 months</th>
<th>4th 6 months</th>
<th>5th 6 months</th>
<th>6th 6 months</th>
<th>7th 6 months</th>
<th>8th 6 months</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>$23.56</td>
<td>$27.57</td>
<td>$29.64</td>
<td>$31.69</td>
<td>$33.75</td>
<td>$35.80</td>
<td>$37.86</td>
<td>$39.91</td>
</tr>
<tr>
<td></td>
<td>$31.84</td>
<td>$37.85</td>
<td>$40.96</td>
<td>$44.03</td>
<td>$47.12</td>
<td>$50.20</td>
<td>$53.28</td>
<td>$56.36</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Official Request #:** 901  
**Requestor:** Wayne State University  
**Project Description:** Campus Wide - Classroom Technology Upgrade  
**Project Number:** 999-236664  
**County:** Wayne

---

**Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 2 of 29
<table>
<thead>
<tr>
<th>Classification</th>
<th>Name</th>
<th>Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Hourly</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Carpenter</td>
<td>Carpenter-four</td>
<td>10s allowed Mon-Sat; double time due when over 12 hours worked per day</td>
<td>10/1/2013</td>
<td>$53.89</td>
<td>$77.19</td>
<td>$100.49</td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

- **1st year**
  - 1st 6 months: $32.92
  - 2nd 6 months: $37.58
  - 3rd 6 months: $42.24
  - 4th 6 months: $46.91

- **2nd year**
  - 1st 6 months: $35.26
  - 2nd 6 months: $39.92
  - 3rd 6 months: $44.57
  - 4th 6 months: $49.21

| Piledriver | Piledriver | CA687Z1P | 10/1/2013 | $53.89 | $77.19 | $100.49 | X | X | H | X | H | D | Y |

**Apprentice Rates:**

- **1st 6 months**
  - $32.92
  - $45.74
  - $58.55

- **2nd 6 months**
  - $37.58
  - $52.73
  - $67.87

- **3rd 6 months**
  - $42.24
  - $59.72
  - $77.19

- **4th 6 months**
  - $46.91
  - $66.72
  - $86.53

| Cement Mason | Cement Mason | b1cm | 9/3/2013 | $49.30 | $70.06 | $90.81 | X | X | H | H | H | D | N |

**Apprentice Rates:**

- **1st 6 months**
  - $28.71
  - $38.90
  - $49.09

- **2nd 6 months**
  - $30.74
  - $41.93
  - $53.12

- **3rd 6 months**
  - $34.79
  - $47.99
  - $61.19

- **4th 6 months**
  - $38.85
  - $54.05
  - $69.23

- **5th 6 months**
  - $40.88
  - $57.07
  - $73.25

- **6th 6 months**
  - $44.93
  - $63.11
  - $81.30

| Cement Mason | Cement Mason | CE514 | 11/10/2011 | $46.30 | $64.89 | $83.48 | H | H | D | H | H | D | N |

**Apprentice Rates:**

- **1st 6 months**
  - $26.77
  - $36.07
  - $45.36

- **2nd 6 months**
  - $28.68
  - $38.91
  - $49.13

- **3rd 6 months**
  - $32.50
  - $44.59
  - $56.66

- **4th 6 months**
  - $36.32
  - $50.26
  - $64.19

- **5th 6 months**
  - $38.24
  - $53.11
  - $67.98

- **6th 6 months**
  - $42.06
  - $58.79
  - $75.51

---

**Official Request #:** 901  
**Requestor:** Wayne State University  
**Project Description:** Campus Wide - Classroom Technology Upgrade  
**Project Number:** 999-236664  
**County:** Wayne  

**Official Rate Schedule**  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
### Drywall

**Name:** Drywall Taper

**Description:** PT-22-D

**Updated:** 7/3/2012

<table>
<thead>
<tr>
<th>Straight Time</th>
<th>Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>$43.16</td>
<td>$56.14</td>
<td>$69.11</td>
<td>H H D D D D Y</td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

- **First 3 months:** $30.19, $36.68, $43.17
- **Second 3 months:** $32.78, $40.57, $48.35
- **Second 6 months:** $35.37, $44.45, $53.53
- **Third 6 months:** $37.97, $48.35, $58.73
- **4th 6 months:** $39.27, $50.30, $61.33

Four 10s allowed Monday-Thursday.

### Electrician

**Name:** Road Way Electrical Work

**Description:** EC-17

**Updated:** 8/6/2013

<table>
<thead>
<tr>
<th>Straight Time</th>
<th>Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>$50.53</td>
<td>$73.30</td>
<td>$96.06</td>
<td>H H H H H D Y</td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

- **1st 6 months:** $32.32, $45.98, $59.64
- **2nd 6 months:** $34.59, $49.39, $64.18
- **3rd 6 months:** $36.88, $52.82, $68.76
- **4th 6 months:** $39.15, $56.23, $73.30
- **5th 6 months:** $41.43, $59.65, $77.86
- **6th 6 months:** $45.97, $66.46, $86.94

Double time due after 16 hours on any calendar day and all hours Sunday.

### Inside Wireman

**Name:** EC-58-IW

**Updated:** 6/26/2013

<table>
<thead>
<tr>
<th>Straight Time</th>
<th>Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>$57.73</td>
<td>$75.80</td>
<td>$93.86</td>
<td>H H H H H D N</td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

- **0-1000 hours:** $36.05, $43.27, $50.50
- **1000-2000 hours:** $37.86, $45.99, $54.12
- **2000-3500 hours:** $39.67, $48.71, $57.74
- **3500-5000 hours:** $41.47, $51.41, $61.34
- **5000-6500 hours:** $45.08, $56.82, $68.56
- **6500-8000 hours:** $48.70, $62.25, $75.80

### Sound and Communication Installer/Technician

**Name:** EC-58-SC

**Updated:** 9/16/2013

<table>
<thead>
<tr>
<th>Straight Time</th>
<th>Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>$36.12</td>
<td>$48.25</td>
<td>$60.37</td>
<td>H H H H H D Y</td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

- **Period 1:** $23.99, $30.06, $36.11
- **Period 2:** $25.21, $31.88, $38.55
- **Period 3:** $26.41, $33.68, $40.95
- **Period 4:** $27.63, $35.51, $43.39
- **Period 5:** $28.84, $37.33, $45.81
- **Period 6:** $30.06, $39.16, $48.25

4 consecutive 10s allowed M-TH

---

**Official Request #:** 901

**Requestor:** Wayne State University

**Project Description:** Campus Wide - Classroom Technology Upgrade

**Project Number:** 999-236664

**County:** Wayne
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

#### Table of Prevailing Wage Rates

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Elevator Constructor</td>
<td>EL 36</td>
<td>8/7/2007</td>
<td>$56.46 $94.99 D D D D D D D Y</td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td>1st Year Apprentice</td>
<td>$37.74 $58.93</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2nd Year Apprentice</td>
<td>$41.90 $66.94</td>
<td></td>
</tr>
<tr>
<td></td>
<td>3rd Year Apprentice</td>
<td>$43.98 $70.95</td>
<td></td>
</tr>
<tr>
<td></td>
<td>4th Year Apprentice</td>
<td>$48.14 $78.96</td>
<td></td>
</tr>
<tr>
<td>Glazier</td>
<td>GL-357</td>
<td>7/3/2012</td>
<td>$46.21 $64.51 H H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>If a four 10 hour day workweek is scheduled, four 10s must be consecutive, M-F.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td>1st Year $31.63 $42.64 $53.64</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>2nd Year $33.09 $44.83 $56.56</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>3rd Year $36.00 $49.19 $62.38</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>4th Year $37.46 $51.39 $65.30</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>5th Year $38.92 $53.57 $68.22</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>6th Year $40.38 $55.77 $71.14</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>7th Year $41.84 $57.95 $74.06</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>8th Year $44.75 $62.32 $79.88</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Heat and Frost Insulator and Asbestos Worker</td>
<td>AS25</td>
<td>1/29/2014</td>
<td>$60.25 $76.00 H H H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>Four 10s must be worked for a minimum of 2 weeks consecutively, Monday thru Thursday. All hours worked in excess of 10 will be paid at double time. All hours worked on the fifth day, Monday thru Friday will be paid at time and one-half.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td>1st Year $46.08 $54.74 $63.40</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>2nd Year $49.23 $59.46 $69.70</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>3rd Year $50.80 $61.82 $72.84</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>4th Year $53.95 $66.54 $79.14</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Classification</td>
<td>Name Description</td>
<td>Rate Schedule</td>
<td>Updated Hourly</td>
</tr>
<tr>
<td>--------------------------------------</td>
<td>-------------------------------------------------------</td>
<td>---------------</td>
<td>----------------</td>
</tr>
<tr>
<td>Ironworker</td>
<td>Fence, Sound Barrier &amp; Guardrail erection/installation and Exterior Signage work</td>
<td>IR-25-F1 4/2014</td>
<td>$33.15</td>
</tr>
<tr>
<td></td>
<td>Four ten hour work days may be worked during Monday-Saturday.</td>
<td></td>
<td>$22.75</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$24.05</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$25.36</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$26.65</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$27.95</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$29.25</td>
</tr>
<tr>
<td>Siding, Glazing, Curtain Wall</td>
<td>IR-25-GZ2 4/11/2013</td>
<td>$44.11</td>
<td>$55.52</td>
</tr>
<tr>
<td></td>
<td>4 tens may be worked Monday thru Thursday @ straight time.</td>
<td></td>
<td>$27.18</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$29.29</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$31.41</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$33.53</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$35.64</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>$37.76</td>
</tr>
<tr>
<td>Pre-engineered Metal Work</td>
<td>IR-25-PE-Z1 6/3/2013</td>
<td>$44.59</td>
<td>$54.71</td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td>Level 1 $27.18 $33.53 $39.88</td>
<td></td>
<td>$25.46</td>
</tr>
<tr>
<td></td>
<td>Level 2 $29.29 $36.27 $43.25</td>
<td></td>
<td>$27.58</td>
</tr>
<tr>
<td></td>
<td>Level 3 $31.41 $39.03 $46.64</td>
<td></td>
<td>$29.71</td>
</tr>
<tr>
<td></td>
<td>Level 4 $33.53 $41.78 $50.02</td>
<td></td>
<td>$31.83</td>
</tr>
<tr>
<td></td>
<td>Level 5 $35.64 $44.53 $53.40</td>
<td></td>
<td>$33.96</td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td>Level 6 $37.76 $47.28 $56.78</td>
<td></td>
<td>$34.66</td>
</tr>
<tr>
<td></td>
<td>Level 2 $37.11 $55.23 $73.35</td>
<td></td>
<td>$39.54</td>
</tr>
<tr>
<td></td>
<td>Level 3 $39.54 $58.70 $77.84</td>
<td></td>
<td>$42.16</td>
</tr>
<tr>
<td></td>
<td>Level 4 $42.16 $62.80 $83.45</td>
<td></td>
<td>$44.76</td>
</tr>
<tr>
<td></td>
<td>Level 5 $44.76 $66.71 $88.65</td>
<td></td>
<td>$47.38</td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td>Level 6 $47.38 $70.64 $93.89</td>
<td></td>
<td>$54.61</td>
</tr>
</tbody>
</table>

Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664
County: Wayne
<table>
<thead>
<tr>
<th>Classification</th>
<th>Name</th>
<th>Description</th>
<th>Updated</th>
<th>Straight Time and a Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Rigging Work</td>
<td>IR-25-RIG</td>
<td></td>
<td>6/25/2013</td>
<td>$60.28 $90.26 $120.24</td>
<td>H H H H H H D N</td>
<td></td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Level 1 &amp; 2</td>
<td></td>
<td></td>
<td></td>
<td>$34.93 $52.39 $69.86</td>
<td>H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 3</td>
<td></td>
<td></td>
<td></td>
<td>$37.80 $56.71 $75.60</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 4</td>
<td></td>
<td></td>
<td></td>
<td>$40.66 $60.99 $81.32</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 5</td>
<td></td>
<td></td>
<td></td>
<td>$43.53 $65.29 $87.06</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 6</td>
<td></td>
<td></td>
<td></td>
<td>$46.41 $69.62 $92.82</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Decking</td>
<td>IR-25-SD</td>
<td></td>
<td>6/25/2013</td>
<td>$52.24 $78.08 $103.92</td>
<td>X X H H H H D D Y</td>
<td></td>
</tr>
<tr>
<td>Structural, ornamental, conveyor, welder and pre-cast Building</td>
<td>IR-25-STR</td>
<td></td>
<td>6/25/2013</td>
<td>$60.41 $90.34 $120.26</td>
<td>H H H H H H D D Y</td>
<td></td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Levels 1 &amp; 2</td>
<td></td>
<td></td>
<td></td>
<td>$35.06 $52.64 $69.98</td>
<td>H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 3</td>
<td></td>
<td></td>
<td></td>
<td>$37.89 $56.52 $75.14</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 4</td>
<td></td>
<td></td>
<td></td>
<td>$40.71 $60.74 $80.78</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 5</td>
<td></td>
<td></td>
<td></td>
<td>$43.54 $65.37 $86.94</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 6</td>
<td></td>
<td></td>
<td></td>
<td>$46.37 $69.24 $92.10</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 7</td>
<td></td>
<td></td>
<td></td>
<td>$49.19 $73.47 $97.74</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Level 8</td>
<td></td>
<td></td>
<td></td>
<td>$52.02 $77.71 $103.40</td>
<td>H H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Industrial Door erection &amp; construction</td>
<td>IR-25-STR-D</td>
<td></td>
<td>6/27/2013</td>
<td>$40.97 $61.13 $81.29</td>
<td>H H H H H H D D Y</td>
<td></td>
</tr>
</tbody>
</table>

Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664
County: Wayne

Official Rate Schedule
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Updated</th>
<th>Straight Time and a Half Time Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Laborer</td>
<td>Construction Laborer, Demolition Laborer, Mason Tender, Carpenter Tender, Drywall Handler, Concrete Laborer, Cement Finisher Tender, Concrete Chute, and Concrete Bucket Handler</td>
<td>7/15/2013</td>
<td>H H H H H H D Y</td>
</tr>
</tbody>
</table>

If conditions beyond the employer/employee’s control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.

**Apprentice Rates:**

<table>
<thead>
<tr>
<th>Work Hours</th>
<th>$/Last Hour</th>
<th>$/Half Hour</th>
<th>$/Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>0-1,000</td>
<td>37.60</td>
<td>53.03</td>
<td>68.45</td>
</tr>
<tr>
<td>1,001-2,000</td>
<td>38.79</td>
<td>54.81</td>
<td>70.83</td>
</tr>
<tr>
<td>2,001-3,000</td>
<td>39.98</td>
<td>56.60</td>
<td>73.21</td>
</tr>
<tr>
<td>3,001-4,000</td>
<td>42.35</td>
<td>60.15</td>
<td>77.95</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Description</th>
<th>Updated</th>
<th>Straight Time and a Half Time Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Signal Man (on sewer &amp; caisson work), Air, Electric or Gasoline Tool Operator, Concrete Vibrator Operator, Acetylene Torch &amp; Air Hammer Operator; Scaffold Builder, Caisson Worker</td>
<td>7/16/2013</td>
<td>H H H H H H D Y</td>
</tr>
</tbody>
</table>

If conditions beyond the employer/employee’s control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.

<table>
<thead>
<tr>
<th>Description</th>
<th>Updated</th>
<th>Straight Time and a Half Time Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Furnace Battery Heater Tender, Burning Bar &amp; Oxy-Acetylene Gun</td>
<td>7/16/2013</td>
<td>H H H H H H D Y</td>
</tr>
</tbody>
</table>

If conditions beyond the employer/employee’s control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.

---

Official Request #: 901  
Requestor: Wayne State University  
Project Description: Campus Wide - Classroom Technology Upgrade  
Project Number: 999-236664

---

Official Rate Schedule  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description Updated</th>
<th>Last Updated</th>
<th>Straight Time and a Half Hourly</th>
<th>Double Time</th>
</tr>
</thead>
<tbody>
<tr>
<td>Expediter Man, Top Man and/or Bottom Man (Blast Furnace Work or Battery Work)</td>
<td>L33401-E-EX 7/16/2013</td>
<td>$44.79 $63.81 $82.83</td>
<td>H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Cleaner/Sweeper Laborer; Furniture Laborer</td>
<td>L33401-F-CL 7/16/2013</td>
<td>$38.09 $53.76 $69.43</td>
<td>H H H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Lansing Burner, Blaster &amp; Powder Man; Air, Electric or Gasoline Tool Operator (Blast Furnace Work or Battery Work)</td>
<td>L334C 7/16/2013</td>
<td>$44.29 $63.06 $81.83</td>
<td>X X H H H H D Y</td>
<td></td>
</tr>
<tr>
<td>Plasterer Tender, Plastering Machine Operator</td>
<td>LPT-1 10/25/2013</td>
<td>$43.54 $61.94 $80.33</td>
<td>X X H H H H D Y</td>
<td></td>
</tr>
</tbody>
</table>

If conditions beyond the employer/employee's control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.

Apprentice Rates:
- 0 - 1,000 hours $37.60 $53.03 $68.45
- 1,001 - 2,000 hours $38.79 $54.81 $70.83
- 2,001 - 3,000 hours $39.98 $56.60 $73.21
- 3,001 - 4,000 hours $42.35 $60.15 $77.95

Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664
County: Wayne

Official Rate Schedule
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
Official 2014 Prevailing Wage Rates for State Funded Projects

Issue Date: 6/2/2014
Contract must be awarded by: 8/31/2014

Page 10 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name</th>
<th>Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Laborer - Hazardous</td>
<td>LHAZ-Z1-A</td>
<td>Class A performing work in conjunction with site preparation and other preliminary work prior to actual removal, handling, or containment of hazardous waste substances not requiring use of personal protective equipment required by state or federal regulations; or a laborer performing work in conjunction with the removal, handling, or containment of hazardous waste substances when use of personal protective equipment level &quot;D&quot; is required.</td>
<td>11/1/2013</td>
<td>$43.54</td>
<td>$61.94</td>
<td>$80.33 H H H H H H D Y</td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td>$37.60</td>
<td>$53.03</td>
<td>$68.45</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$38.79</td>
<td>$54.81</td>
<td>$70.83</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$39.98</td>
<td>$56.60</td>
<td>$73.21</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$42.35</td>
<td>$60.15</td>
<td>$77.95</td>
</tr>
<tr>
<td>Laborer Underground - Tunnel, Shaft &amp; Caisson</td>
<td>LAUCT-Z1-1</td>
<td>Class I - Tunnel, shaft and caisson laborer, dump man, shanty man, hog house tender, testing man (on gas), and watchman.</td>
<td>9/6/2013</td>
<td>$37.87</td>
<td>$48.66</td>
<td>$59.44 X X X X X X D Y</td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td>$33.05</td>
<td>$41.43</td>
<td>$49.80</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$34.02</td>
<td>$42.88</td>
<td>$51.74</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$34.98</td>
<td>$44.32</td>
<td>$53.66</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$36.91</td>
<td>$47.21</td>
<td>$57.52</td>
</tr>
</tbody>
</table>
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

#### Classification Last Straight Time and a Double Overtime Provision

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Updated</th>
<th>Straight Time</th>
<th>Half Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Class II</strong></td>
<td>Manhole, headwall, catch basin builder, bricklayer</td>
<td>9/6/2013</td>
<td>$37.98</td>
<td>$48.82</td>
<td>$59.66 X X X X X Y</td>
</tr>
<tr>
<td></td>
<td>tender, mortar man, material mixer, fence erector, and guard rail builder.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

<table>
<thead>
<tr>
<th>Work Hours</th>
<th>Straight Time</th>
<th>Half Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>0-1,000</td>
<td>$33.14</td>
<td>$41.56</td>
<td>$49.98</td>
</tr>
<tr>
<td>1,001-2,000</td>
<td>$34.10</td>
<td>$43.00</td>
<td>$51.90</td>
</tr>
<tr>
<td>2,001-3,000</td>
<td>$35.07</td>
<td>$44.45</td>
<td>$53.84</td>
</tr>
<tr>
<td>3,001-4,000</td>
<td>$37.01</td>
<td>$47.37</td>
<td>$57.72</td>
</tr>
</tbody>
</table>

**Class III** - Air tool operator (jack hammer man, bush hammer man and grinding man), first bottom man, second bottom man, cage tender, car pusher, carrier man, concrete man, concrete form man, concrete repair man, cement invert laborer, cement finisher, concrete shoveler, conveyor man, floor man, gasoline and electric tool operator, gunnite man, grout operator, welder, heading dinky man, inside lock tender, pea gravel operator, pump man, outside lock tender, scaffold man, top signal man, switch man, track man, tugger man, utility man, vibrator man, winch operator, pipe jacking man, wagon drill and air track operator and concrete saw operator (under 40 h.p.).

**Apprentice Rates:**

<table>
<thead>
<tr>
<th>Work Hours</th>
<th>Straight Time</th>
<th>Half Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>0-1,000</td>
<td>$33.18</td>
<td>$41.62</td>
<td>$50.06</td>
</tr>
<tr>
<td>1,001-2,000</td>
<td>$34.15</td>
<td>$43.07</td>
<td>$52.00</td>
</tr>
<tr>
<td>2,001-3,000</td>
<td>$35.12</td>
<td>$44.53</td>
<td>$53.94</td>
</tr>
<tr>
<td>3,001-4,000</td>
<td>$37.07</td>
<td>$47.45</td>
<td>$57.84</td>
</tr>
</tbody>
</table>

**Class IV** - Tunnel, shaft and caisson mucker, bracer man, liner plate man, long haul dinky driver and well point man.

**Apprentice Rates:**

<table>
<thead>
<tr>
<th>Work Hours</th>
<th>Straight Time</th>
<th>Half Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>0-1,000</td>
<td>$33.32</td>
<td>$41.83</td>
<td>$50.34</td>
</tr>
<tr>
<td>1,001-2,000</td>
<td>$34.30</td>
<td>$43.30</td>
<td>$52.30</td>
</tr>
<tr>
<td>2,001-3,000</td>
<td>$35.28</td>
<td>$45.09</td>
<td>$54.26</td>
</tr>
<tr>
<td>3,001-4,000</td>
<td>$37.24</td>
<td>$47.71</td>
<td>$58.18</td>
</tr>
</tbody>
</table>

**Class V** - Tunnel, shaft and caisson miner, drill runner, keyboard operator, power knife operator, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars)

**Apprentice Rates:**

<table>
<thead>
<tr>
<th>Work Hours</th>
<th>Straight Time</th>
<th>Half Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>0-1,000</td>
<td>$33.50</td>
<td>$42.10</td>
<td>$50.70</td>
</tr>
<tr>
<td>1,001-2,000</td>
<td>$34.50</td>
<td>$43.60</td>
<td>$52.70</td>
</tr>
<tr>
<td>2,001-3,000</td>
<td>$35.49</td>
<td>$45.09</td>
<td>$54.68</td>
</tr>
<tr>
<td>3,001-4,000</td>
<td>$37.48</td>
<td>$48.07</td>
<td>$58.66</td>
</tr>
</tbody>
</table>

---

**Official Request #: 901**  
**Requestor: Wayne State University**  
**Project Description: Campus Wide - Classroom Technology Upgrade**  
**Project Number: 999-236664**  
**County: Wayne**

---

**Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

**Page 12 of 29**

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name</th>
<th>Description</th>
<th>Updated</th>
<th>Last Straight Time and a Half Double Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Class VI - Dynamite man and powder man.</td>
<td>LAUCT-Z1-6</td>
<td>$38.80 $50.05 $61.30 X X X X X X D Y</td>
<td>9/6/2013</td>
<td></td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

- 0-1,000 work hours $33.75 $42.47 $51.20
- 1,001-2,000 work hours $34.76 $43.99 $53.22
- 2,001-3,000 work hours $35.77 $45.51 $55.24
- 3,001-4,000 work hours $37.79 $48.53 $59.28

Class VII - Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the restoration of property such as replacing mail boxes, wood chips, planter boxes and flagstones.

**Apprentice Rates:**

- 0-1,000 work hours $28.71 $34.91 $41.12
- 1,001-2,000 work hours $29.38 $35.92 $42.46
- 2,001-3,000 work hours $30.06 $36.94 $43.82
- 3,001-4,000 work hours $31.41 $38.97 $46.52

**Landscape Laborer**

Landscape Specialist includes air, gas, and diesel equipment operator, skidsteer (or equivalent), lawn sprinkler installer on landscaping work where seeding, sodding, planting, cutting, trimming, backfilling, rough grading or maintenance of landscape projects occurs.

Sundays paid at time & one half. Holidays paid at double time.

**Skilled Landscape Laborer:**

Small power tool operator, lawn sprinkler installers' tender, material mover, truck driver when seeding, sodding, planting, cutting, trimming, backfilling, rough grading or maintaining of landscape projects occurs.

Sundays paid at time & one half. Holidays paid at double time.

---

**Official Request #: 901**  
**Requestor:** Wayne State University  
**Project Description:** Campus Wide - Classroom Technology Upgrade  
**Project Number:** 999-236664  
**County:** Wayne  
**Official Rate Schedule**  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

---

**Page 12 of 29**
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

**Page 13 of 29**

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Last Updated</th>
<th>Straight Time Hourly</th>
<th>Straight Time Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Marble Finisher</td>
<td>Marble Finisher</td>
<td>BR1-MF</td>
<td>$42.94</td>
<td>$53.65</td>
<td>$64.35</td>
<td>H H D H D D D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Marble Mason</td>
<td>Marble Mason</td>
<td>BR1-MM</td>
<td>$49.67</td>
<td>$63.74</td>
<td>$77.81</td>
<td>H H D H D D D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Operating Engineer</td>
<td>Crane with boom &amp; jib or leads 120’ or longer</td>
<td>EN-324-A120</td>
<td>$56.01</td>
<td>$73.30</td>
<td>$90.58</td>
<td>X X H H D D D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Operating Engineer</td>
<td>Crane with boom &amp; jib or leads 140’ or longer</td>
<td>EN-324-A140</td>
<td>$56.83</td>
<td>$74.53</td>
<td>$92.22</td>
<td>X X H H D D D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Operating Engineer</td>
<td>Crane with boom &amp; jib or leads 220’ or longer</td>
<td>EN-324-A220</td>
<td>$57.13</td>
<td>$74.98</td>
<td>$92.82</td>
<td>X X H H D D D Y</td>
</tr>
</tbody>
</table>

A 4 ten workweek may be worked Monday thru Thursday or Tuesday thru Friday.

Apprentice Rates:

<table>
<thead>
<tr>
<th>Level</th>
<th>Rate (Hourly)</th>
<th>Rate (Half Time)</th>
<th>Rate (Double Time)</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Level 1</td>
<td>$18.80</td>
<td>$24.77</td>
<td>$30.73</td>
<td></td>
</tr>
<tr>
<td>Level 2</td>
<td>$19.99</td>
<td>$26.55</td>
<td>$33.11</td>
<td></td>
</tr>
<tr>
<td>Level 3</td>
<td>$26.67</td>
<td>$33.52</td>
<td>$40.36</td>
<td></td>
</tr>
<tr>
<td>Level 4</td>
<td>$28.12</td>
<td>$35.69</td>
<td>$43.26</td>
<td></td>
</tr>
<tr>
<td>Level 5</td>
<td>$29.62</td>
<td>$37.37</td>
<td>$45.13</td>
<td></td>
</tr>
<tr>
<td>Level 6</td>
<td>$31.22</td>
<td>$39.37</td>
<td>$47.51</td>
<td></td>
</tr>
<tr>
<td>Level 7</td>
<td>$32.89</td>
<td>$41.08</td>
<td>$49.26</td>
<td></td>
</tr>
<tr>
<td>Level 8</td>
<td>$34.36</td>
<td>$42.95</td>
<td>$51.54</td>
<td></td>
</tr>
</tbody>
</table>

Apprentice Rates:

<table>
<thead>
<tr>
<th>Level</th>
<th>Rate (Hourly)</th>
<th>Rate (Half Time)</th>
<th>Rate (Double Time)</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Level 1</td>
<td>$24.83</td>
<td>$32.24</td>
<td>$39.65</td>
<td></td>
</tr>
<tr>
<td>Level 2</td>
<td>$27.85</td>
<td>$36.04</td>
<td>$44.23</td>
<td></td>
</tr>
<tr>
<td>Level 3</td>
<td>$33.00</td>
<td>$41.45</td>
<td>$49.90</td>
<td></td>
</tr>
<tr>
<td>Level 4</td>
<td>$35.70</td>
<td>$45.09</td>
<td>$54.49</td>
<td></td>
</tr>
<tr>
<td>Level 5</td>
<td>$37.94</td>
<td>$47.57</td>
<td>$57.21</td>
<td></td>
</tr>
<tr>
<td>Level 6</td>
<td>$41.55</td>
<td>$52.91</td>
<td>$64.27</td>
<td></td>
</tr>
<tr>
<td>Level 7</td>
<td>$42.21</td>
<td>$53.72</td>
<td>$65.22</td>
<td></td>
</tr>
<tr>
<td>Level 8</td>
<td>$43.13</td>
<td>$55.10</td>
<td>$67.06</td>
<td></td>
</tr>
</tbody>
</table>

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
## Official 2014 Prevailing Wage Rates for State Funded Projects

### Issue Date: 6/2/2014

**Contract must be awarded by:** 8/31/2014

*Page 14 of 29*

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Hourly</th>
<th>Double Overtime Hourly</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Crane with boom &amp; jib or leads 300' or longer</td>
<td>EN-324-A300</td>
<td>8/2/2013</td>
<td>$58.63</td>
<td>$77.23</td>
<td>$95.82 X X H H D D D Y</td>
</tr>
<tr>
<td>Crane with boom &amp; jib or leads 400' or longer</td>
<td>EN-324-A400</td>
<td>8/2/2013</td>
<td>$60.13</td>
<td>$79.48</td>
<td>$98.82 X X H H D D D Y</td>
</tr>
<tr>
<td>Compressor or welding machine</td>
<td>EN-324-CW</td>
<td>8/2/2013</td>
<td>$45.16</td>
<td>$57.02</td>
<td>$68.88 X X H H D D D Y</td>
</tr>
<tr>
<td>Forklift, lull, extend-a-boom forklift</td>
<td>EN-324-FL</td>
<td>8/2/2013</td>
<td>$52.47</td>
<td>$67.99</td>
<td>$83.50 X X H H D D D Y</td>
</tr>
<tr>
<td>Fireman or oiler</td>
<td>EN-324-FO</td>
<td>8/2/2013</td>
<td>$44.13</td>
<td>$55.48</td>
<td>$66.82 X X H H D D D Y</td>
</tr>
<tr>
<td>Regular crane, job mechanic, concrete pump with boom</td>
<td>EN-324-RC</td>
<td>8/2/2013</td>
<td>$55.15</td>
<td>$72.01</td>
<td>$88.86 X X H H D D D Y</td>
</tr>
<tr>
<td>Regular engineer, hydro-excavator, remote controlled concrete breaker</td>
<td>EN-324-RE</td>
<td>8/2/2013</td>
<td>$54.18</td>
<td>$70.55</td>
<td>$86.92 X X H H D D D Y</td>
</tr>
</tbody>
</table>

### Apprentice Rates:

<table>
<thead>
<tr>
<th>Hours</th>
<th>Rate 0-999 hours</th>
<th>Rate 1,000-1,999 hours</th>
<th>Rate 2,000-2,999 hours</th>
<th>Rate 3,000-3,999 hours</th>
<th>Rate 4,000-4,999 hours</th>
<th>Rate 5,000-5,999 hours</th>
</tr>
</thead>
<tbody>
<tr>
<td>0-999</td>
<td>$43.51</td>
<td>$45.14</td>
<td>$46.79</td>
<td>$48.42</td>
<td>$50.05</td>
<td>$51.70</td>
</tr>
<tr>
<td>1,000-1,999</td>
<td>$45.14</td>
<td>$57.41</td>
<td>$59.89</td>
<td>$62.34</td>
<td>$64.78</td>
<td>$67.26</td>
</tr>
<tr>
<td>2,000-2,999</td>
<td>$46.79</td>
<td>$69.69</td>
<td>$72.99</td>
<td>$76.25</td>
<td>$79.51</td>
<td>$82.81</td>
</tr>
<tr>
<td>3,000-3,999</td>
<td>$48.42</td>
<td>$86.92</td>
<td>$99.51</td>
<td>$105.60</td>
<td>$109.70</td>
<td>$113.81</td>
</tr>
<tr>
<td>4,000-4,999</td>
<td>$50.05</td>
<td>$109.70</td>
<td>$122.31</td>
<td>$135.91</td>
<td>$139.42</td>
<td>$142.93</td>
</tr>
<tr>
<td>5,000-5,999</td>
<td>$51.70</td>
<td>$122.31</td>
<td>$135.91</td>
<td>$149.51</td>
<td>$153.03</td>
<td>$156.54</td>
</tr>
</tbody>
</table>

### Operating Engineer - DIVER

Diver/Wet Tender/Tender/Rov Pilot/Rov Tender

<table>
<thead>
<tr>
<th>Rate</th>
<th>GLF D</th>
<th>4/2/2014</th>
</tr>
</thead>
<tbody>
<tr>
<td>$52.80</td>
<td>$79.20</td>
<td>$105.60 H H H H H H D N</td>
</tr>
</tbody>
</table>

### Operating Engineer - Marine Construction

Diver/Wet Tender, Engineer (hydraulic dredge)

<table>
<thead>
<tr>
<th>Rate</th>
<th>GLF-1</th>
<th>2/12/2014</th>
</tr>
</thead>
<tbody>
<tr>
<td>$65.00</td>
<td>$84.85</td>
<td>$104.70 X X H H H H D Y</td>
</tr>
</tbody>
</table>

Holiday pay: $124.55 per hour, wages & fringes

---

**Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
Official 2014 Prevailing Wage Rates for State Funded Projects

Issue Date: 6/2/2014
Contract must be awarded by: 8/31/2014

Page 15 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Updated</th>
<th>Last Hourly</th>
<th>Straight Time</th>
<th>a Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Subdivision of county</td>
<td>all Great Lakes, islands therein, &amp; connecting &amp; tributary waters</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Crane/Backhoe Operator, 70 ton or over Tug Operator, Mechanic/Welder, Assistant</td>
<td></td>
<td></td>
<td>$63.50</td>
<td>$82.60</td>
<td>$101.70</td>
<td>X X H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>Engineer (hydraulic dredge), Leverman (hydraulic dredge), Diver Tender</td>
<td>2/12/2014</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Holiday pay = $120.80 per hour, wages &amp; fringes</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Subdivision of county</td>
<td>All Great Lakes, islands therein, &amp; connecting &amp; tributary waters</td>
<td></td>
<td></td>
<td>$64.50</td>
<td>$84.10</td>
<td>$103.70</td>
<td>X X H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>Friction, Lattice Boom or Crane License Certification</td>
<td>2/12/2014</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Holiday pay = $123.30</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Subdivision of county</td>
<td>All Great Lakes, islands therein, &amp; connecting &amp; tributary waters</td>
<td></td>
<td></td>
<td>$59.30</td>
<td>$76.30</td>
<td>$93.30</td>
<td>X X H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton</td>
<td>2/12/2014</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>capacity) or Backhoe (115,000 lbs or more), Tug/Launch Operator, Loader, Dozer</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>on Barge, Deck Machinery</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Holiday pay = $110.30 per hour, wages &amp; fringes</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Subdivision of county</td>
<td>All Great Lakes, islands therein, &amp; connecting &amp; tributary waters</td>
<td></td>
<td></td>
<td>$53.60</td>
<td>$67.75</td>
<td>$81.90</td>
<td>X X H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>Deck Equipment Operator, (Machineryman/Fireman), (4 equipment units or more),</td>
<td>2/12/2014</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Off Road Trucks, Deck Hand, Tug Engineer, &amp; Crane Maintenance 50 ton capacity</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>and under or Backhoe 115,000 lbs or less, Assistant Tug Operator</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Holiday pay = $96.05 per hour, wages &amp; fringes</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Subdivision of county</td>
<td>All Great Lakes, islands therein, &amp; connecting &amp; tributary waters</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### Operating Engineer Hazardous Waste Class I

<table>
<thead>
<tr>
<th>Classification</th>
<th>Description</th>
<th>Updated</th>
<th>Hourly</th>
<th>Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Level A - Fully encapsulating chemical resistant suit w/ pressure demand, full face piece SCBA or pressure demand supplied air respirator w/ escape SCBA</td>
<td>EN-324-HWCI-Z1A, 1/20/2012</td>
<td>$51.84</td>
<td>$67.86</td>
<td>$83.87</td>
<td>H H H H H H D Y</td>
<td></td>
</tr>
</tbody>
</table>

The highest available level of respiratory, skin and eye protection.

Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.

#### Apprentice Rates:

1st 6 months: $41.63 $52.85 $64.05
2nd 6 months: $43.23 $55.25 $67.25
3rd 6 months: $44.83 $57.64 $70.45
4th 6 months: $46.43 $60.04 $73.65
5th 6 months: $48.03 $62.44 $76.85
6th 6 months: $49.64 $64.86 $80.07

Level B & C protection.  B - Pressure demand, full face SCBA or pressure demand supplied air respirator w/ escape SCBA w/ chemical resistant clothing.  C - Full face piece, air purifying canister-equipped respirator w/ chemical resistant clothing.

Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.

#### Apprentice Rates:

1st 6 months: $40.97 $51.85 $62.73
2nd 6 months: $42.52 $54.17 $65.83
3rd 6 months: $44.07 $56.50 $68.93
4th 6 months: $45.64 $58.86 $72.07
5th 6 months: $47.19 $61.19 $75.17
6th 6 months: $48.74 $63.51 $78.27

Level D - Coveralls, safety boots, glasses or chemical splash goggles and hard hats.

Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.

#### Apprentice Rates:

1st 6 months: $40.06 $50.49 $60.91
2nd 6 months: $41.54 $52.71 $63.87
3rd 6 months: $43.03 $54.96 $66.67
4th 6 months: $44.53 $57.19 $69.85
5th 6 months: $46.02 $59.42 $72.83
6th 6 months: $47.50 $61.65 $75.79

---

Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664
County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

Page 17 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Time Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Level D When Capping Landfill Coveralls, safety boots, glasses or chemical splash goggles and hard hats.</td>
<td>EN-324-HWCI-Z1DCL</td>
<td>1/20/2012</td>
<td>$49.34 $64.11 $78.87 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>1st 6 months</td>
<td>$39.89</td>
<td>$50.23 $60.57</td>
</tr>
<tr>
<td></td>
<td>2nd 6 months</td>
<td>$41.36</td>
<td>$52.44 $63.51</td>
</tr>
<tr>
<td></td>
<td>3rd 6 months</td>
<td>$42.83</td>
<td>$54.64 $66.45</td>
</tr>
<tr>
<td></td>
<td>4th 6 months</td>
<td>$44.31</td>
<td>$56.86 $69.41</td>
</tr>
<tr>
<td></td>
<td>5th 6 months</td>
<td>$45.79</td>
<td>$59.08 $72.37</td>
</tr>
<tr>
<td></td>
<td>6th 6 months</td>
<td>$47.27</td>
<td>$61.30 $75.33</td>
</tr>
<tr>
<td>Operating Engineer Hazardous Waste Class II</td>
<td>Level A - Fully encapsulating chemical resistant suit w/ pressure demand, full face piece SCBA or pressure demand supplied air respirator w/ escape SCBA. The highest available level of respiratory, skin and eye protection.</td>
<td>1/20/2012</td>
<td>$47.61 $61.51 $75.41 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Level B &amp; C protection. B - Pressure demand, full face SCBA or pressure demand supplied air respirator w/ escape SCBA. C - Full face piece, air purifying canister-equipped respirator w/chemical resistant clothing.</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Level D - Coveralls, safety boots, glasses or chemical splash goggles and hard hats.</td>
<td>1/20/2012</td>
<td>$45.36 $58.14 $70.91 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Level D When Capping Landfill Coveralls, safety boots, glasses or chemical splash goggles and hard hats.</td>
<td>1/20/2012</td>
<td>$45.11 $57.76 $70.41 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Official Request #: 901  
Requestor: Wayne State University  
Project Description: Campus Wide - Classroom Technology Upgrade  
Project Number: 999-236664  
County: Wayne  

Official Rate Schedule  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014  
**Page 18 of 29**

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Hourly</th>
<th>Half Time</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Operating Engineer Hazardous Waste Crane w/ Boom &amp; Jib leads</td>
<td>140’ or longer</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Level A - Fully encapsulating chemical resistant suit w/ pressure demand, full face piece SCBA or pressure demand supplied air respirator w/ escape SCBA. The highest available level of respiratory, skin and eye protection.</td>
<td>EN-324-HW140-Z1A</td>
<td>$54.49</td>
<td>$71.83</td>
<td>$89.17</td>
<td>H H H H H D Y</td>
</tr>
<tr>
<td>Level B &amp; C protection. B - Pressure demand, full face SCBA or pressure demand supplied air respirator w/ escape SCBA w/chemical resistant clothing. C - Full face piece, air purifying canister-equipped respirator w/chemical resistant clothing.</td>
<td>EN-324-HW140-Z1B</td>
<td>$53.54</td>
<td>$70.41</td>
<td>$87.27</td>
<td>H H H H H D Y</td>
</tr>
<tr>
<td>Level D Coveralls, safety boots, glasses or chemical splash goggles and hard hats.</td>
<td>EN-324-HW140-Z1D</td>
<td>$52.24</td>
<td>$68.46</td>
<td>$84.67</td>
<td>H H H H H D Y</td>
</tr>
<tr>
<td>Level D When Capping Landfill Coveralls, safety boots, glasses or chemical splash goggles and hard hats.</td>
<td>EN-324-HW140-Z1DCL</td>
<td>$51.99</td>
<td>$68.08</td>
<td>$84.17</td>
<td>H H H H H D Y</td>
</tr>
<tr>
<td>Operating Engineer Hazardous Waste Crane w/ Boom &amp; Jib leads</td>
<td>220’ or longer</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Level A - Fully encapsulating chemical resistant suit w/ pressure demand, full face piece SCBA or pressure demand supplied air respirator w/ escape SCBA. The highest available level of respiratory, skin and eye protection.</td>
<td>EN-324-HW220-Z1A</td>
<td>$54.79</td>
<td>$72.28</td>
<td>$89.77</td>
<td>H H H H H D Y</td>
</tr>
</tbody>
</table>

Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.

Official Request #: 901  
Requestor: Wayne State University  
Project Description: Campus Wide - Classroom Technology Upgrade

---

**Official Rate Schedule**  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates
### Official 2014 Prevailing Wage Rates for State Funded Projects

#### Issue Date: 6/2/2014

#### Contract must be awarded by: 8/31/2014

#### Official Request #: 901

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name</th>
<th>Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Level B &amp; C protection. B - Pressure demand, full face SCBA or pressure demand</td>
<td>EN-324-HW220-Z1B</td>
<td>supplied air respirator w/ escape SCBA w/chemical resistant clothing. C - Full face piece, air purifying canister-equipped respirator w/chemical resistant clothing.</td>
<td>1/20/2012</td>
<td>$53.84</td>
<td>$70.86</td>
<td>H H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Level D Coveralls, safety boots, glasses or chemical splash goggles and hard hats.</td>
<td>EN-324-HW220-Z1D</td>
<td></td>
<td>1/20/2012</td>
<td>$52.54</td>
<td>$68.91</td>
<td>H H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Level D When Capping Landfill Coveralls, safety boots, glasses or chemical splash</td>
<td>EN-324-HW220-Z1DCL</td>
<td>goggles and hard hats.</td>
<td>1/20/2012</td>
<td>$52.29</td>
<td>$68.53</td>
<td>H H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Operating Engineer Hazardous Waste Regular Crane, Job Mechanic, Dragline Operator,</td>
<td>EN-324-HWRC-Z1D</td>
<td></td>
<td>1/20/2012</td>
<td>$49.69</td>
<td>$64.63</td>
<td>H H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Operating Engineer Hazardous Waste Regular Crane, Job Mechanic, Dragline Operator,</td>
<td>EN-324-HWRC-Z1D</td>
<td></td>
<td>1/20/2012</td>
<td>$50.56</td>
<td>$65.94</td>
<td>H H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of the current official rate schedule.
of all prevailing wage and fringe benefit rates prescribed in a contract.
## Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014  
**Page 20 of 29**

<table>
<thead>
<tr>
<th>Classification</th>
<th>Last Name</th>
<th>Description</th>
<th>Updated</th>
<th>Straight Time and a Half</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Operating Engineer Hazardous Waste Regular Crane, Job Mechanic, Dragline Operator, Boom Truck Operator, Power Shovel Operator and Concrete Pump with booms</td>
<td>EN-324-HWRC-Z1B</td>
<td>Level B &amp; C protection. B - Pressure demand, full face SCBA or pressure demand supplied air respirator w/ escape SCBA w/chemical resistant clothing. C - Full face piece, air purifying canister-equipped respirator w/chemical resistant clothing.</td>
<td>1/20/2012</td>
<td>$51.86</td>
<td>$67.89</td>
<td>$83.91</td>
</tr>
</tbody>
</table>

Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.

<table>
<thead>
<tr>
<th>Classification</th>
<th>Last Name</th>
<th>Description</th>
<th>Updated</th>
<th>Straight Time and a Half</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Operating Engineer Hazardous Waste Regular Crane, Job Mechanic, Dragline Operator, Boom Truck Operator, Power Shovel Operators and Concrete Pump with booms</td>
<td>EN-324-HWRC-Z1A</td>
<td>Level A - Fully encapsulating chemical resistant suit w/ pressure demand, full face piece SCBA or pressure demand supplied air respirator w/ escape SCBA. The highest available level of respiratory, skin and eye protection.</td>
<td>1/20/2012</td>
<td>$52.81</td>
<td>$69.31</td>
<td>$85.81</td>
</tr>
</tbody>
</table>

Four 10 hour days may be worked Monday-Thursday with Friday as a straight-time make up day.

<table>
<thead>
<tr>
<th>Classification</th>
<th>Last Name</th>
<th>Description</th>
<th>Updated</th>
<th>Straight Time and a Half</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Operating Engineer Steel Work</td>
<td>EN-324-ef</td>
<td>Forklift, 1 Drum Hoist</td>
<td>6/17/2013</td>
<td>$57.11</td>
<td>$75.12</td>
<td>$93.13</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Classification</th>
<th>Last Name</th>
<th>Description</th>
<th>Updated</th>
<th>Straight Time and a Half</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Crane w/ 120' boom or longer</td>
<td>EN-324-SW120</td>
<td>6/14/2013</td>
<td>$59.81</td>
<td>$79.12</td>
<td>$98.53</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Crane w/ 120' boom or longer w/ Oiler</td>
<td>EN-324-SW120-O</td>
<td>6/14/2013</td>
<td>$60.81</td>
<td>$80.67</td>
<td>$100.53</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Crane w/ 140' boom or longer</td>
<td>EN-324-SW140</td>
<td>6/14/2013</td>
<td>$60.99</td>
<td>$80.94</td>
<td>$100.89</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Crane w/ 140' boom or longer W/ Oiler</td>
<td>EN-324-SW140-O</td>
<td>6/14/2013</td>
<td>$61.99</td>
<td>$82.44</td>
<td>$102.89</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Boom &amp; Jib 220' or longer</td>
<td>EN-324-SW220</td>
<td>6/14/2013</td>
<td>$61.26</td>
<td>$81.35</td>
<td>$101.43</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Crane w/ 220' boom or longer w/ Oiler</td>
<td>EN-324-SW220-O</td>
<td>6/14/2013</td>
<td>$62.26</td>
<td>$82.85</td>
<td>$103.43</td>
<td>H H D H H D D Y</td>
</tr>
</tbody>
</table>

Official Request #: 901  
Requestor: Wayne State University  
Project Description: Campus Wide - Classroom Technology Upgrade  
Project Number: 999-236664  
County: Wayne

Official Rate Schedule  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
## Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

### Page 21 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Classification</th>
<th>Latest Updated</th>
<th>Straight Time and a Half Hourly</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Boom &amp; Jib 300’ or longer</td>
<td>EN-324-SW300</td>
<td></td>
<td>6/14/2013</td>
<td>$62.76</td>
<td>$83.60</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Crane w/ 300’ boom or longer w/ Oiler</td>
<td>EN-324-SW300-O</td>
<td></td>
<td>6/14/2013</td>
<td>$63.76</td>
<td>$85.10</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Boom &amp; Jib 400’ or longer</td>
<td>EN-324-SW400</td>
<td></td>
<td>6/14/2013</td>
<td>$64.26</td>
<td>$85.85</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Crane w/ 400’ boom or longer w/ Oiler</td>
<td>EN-324-SW400-O</td>
<td></td>
<td>6/14/2013</td>
<td>$65.26</td>
<td>$87.35</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Crane Operator, Job Mechanic, 3 Drum Hoist &amp; Excavator</td>
<td>EN-324-SWCO</td>
<td></td>
<td>6/17/2013</td>
<td>$59.45</td>
<td>$78.63</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td><strong>Apprentice Rates:</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0-999 hours</td>
<td></td>
<td></td>
<td></td>
<td>$47.09</td>
<td>$60.51</td>
<td>$73.94</td>
</tr>
<tr>
<td>1,000-1,999 hours</td>
<td></td>
<td></td>
<td></td>
<td>$49.01</td>
<td>$63.40</td>
<td>$77.78</td>
</tr>
<tr>
<td>2,000-2,999 hours</td>
<td></td>
<td></td>
<td></td>
<td>$50.93</td>
<td>$66.28</td>
<td>$81.62</td>
</tr>
<tr>
<td>3,000-3,999 hours</td>
<td></td>
<td></td>
<td></td>
<td>$52.85</td>
<td>$69.16</td>
<td>$85.46</td>
</tr>
<tr>
<td>4,000-4,999 hours</td>
<td></td>
<td></td>
<td></td>
<td>$54.76</td>
<td>$72.02</td>
<td>$89.28</td>
</tr>
<tr>
<td>5,000 hours</td>
<td></td>
<td></td>
<td></td>
<td>$56.68</td>
<td>$74.91</td>
<td>$93.12</td>
</tr>
<tr>
<td>Crane w/ Oiler</td>
<td>EN-324-SWCO-O</td>
<td></td>
<td>6/17/2013</td>
<td>$60.45</td>
<td>$80.13</td>
<td>H H D H H D D Y</td>
</tr>
<tr>
<td>Compressor or Welder Operator</td>
<td>EN-324-SWCW</td>
<td></td>
<td>6/17/2013</td>
<td>$52.00</td>
<td>$67.46</td>
<td>$82.91</td>
</tr>
<tr>
<td>Hoisting Operator, 2 Drum Hoist, &amp; Rubber Tire Backhoe</td>
<td>EN-324-SWHO</td>
<td></td>
<td>6/17/2013</td>
<td>$58.81</td>
<td>$77.67</td>
<td>$96.53</td>
</tr>
<tr>
<td>Oiler</td>
<td>EN-324-SWO</td>
<td></td>
<td>6/17/2013</td>
<td>$50.59</td>
<td>$65.34</td>
<td>$80.09</td>
</tr>
<tr>
<td>Tower Crane &amp; Derrick where work is 50’ or more above first level</td>
<td>EN-324-SWTD50</td>
<td></td>
<td>6/14/2013</td>
<td>$60.54</td>
<td>$80.27</td>
<td>$99.99</td>
</tr>
<tr>
<td>Tower Crane &amp; Derrick 50’ or more w/ Oiler where work station is 50’ or more above first level</td>
<td>EN-324-SWTD50-O</td>
<td></td>
<td>6/14/2013</td>
<td>$61.54</td>
<td>$81.77</td>
<td>$101.99</td>
</tr>
</tbody>
</table>

Official Request #: 901  
Requestor: Wayne State University  
Project Description: Campus Wide - Classroom Technology Upgrade  
Project Number: 999-236664  
County: Wayne

Official Rate Schedule:  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

#### Page 22 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>EN-324A1-UC1</td>
<td>9/13/2013</td>
<td>$50.34 $65.33 $80.32 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td><strong>Apprentice Rates:</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>0-999 hours</td>
<td>$40.75</td>
<td>$51.25 $61.74 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>1,000-1,999 hours</td>
<td>$42.24</td>
<td>$53.48 $64.72 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>2,000-2,999 hours</td>
<td>$43.75</td>
<td>$55.75 $67.42 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>3,000-3,999 hours</td>
<td>$45.24</td>
<td>$57.98 $70.72 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>4,000-4,999 hours</td>
<td>$46.74</td>
<td>$60.23 $73.72 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td>5,000-5,999 hours</td>
<td>$48.25</td>
<td>$62.50 $76.72 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td><strong>Class II Equipment</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EN-324A1-UC2</td>
<td>9/13/2013</td>
<td>$45.61 $58.24 $70.86 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td><strong>Class III Equipment</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EN-324A1-UC3</td>
<td>9/13/2013</td>
<td>$44.88 $57.14 $69.40 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td><strong>Class IV Equipment</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EN-324A1-UC4</td>
<td>9/13/2013</td>
<td>$44.31 $56.29 $68.26 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td><strong>Master Mechanic</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EN-324A1-UMM</td>
<td>9/13/2013</td>
<td>$50.59 $65.71 $80.82 H H H H H D Y</td>
</tr>
<tr>
<td></td>
<td><strong>Painter</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PT-22-P</td>
<td>6/18/2012</td>
<td>$41.32 $53.78 $66.23 H H D H D D D Y</td>
</tr>
<tr>
<td></td>
<td>Painter (8 hours of repaint work performed on Sunday shall be paid time &amp; one half rate)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Apprentice Rates:</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>First 6 months</td>
<td>$28.87 $35.10 $41.33 H H H H H H N</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Second 6 months</td>
<td>$32.60 $40.69 $48.79 H H H H H H N</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Third 6 months</td>
<td>$33.85 $42.57</td>
<td>$51.29 H H H H H H N</td>
</tr>
<tr>
<td></td>
<td>Fourth 6 months</td>
<td>$35.09 $44.43 $53.77 H H H H H H N</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Fifth 6 months</td>
<td>$36.34 $46.31 $56.27 H H H H H H N</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Final 6 months</td>
<td>$37.58 $48.17 $58.75 H H H H H H N</td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Pipe and Manhole Rehab</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>TM247</td>
<td>10/15/2012</td>
<td>$27.20 $36.70 H H H H H H N</td>
</tr>
<tr>
<td></td>
<td>General Laborer for rehab work or normal cleaning and CCTV work-top man, scaffold man, CCTV assistant, jetter-vac assistant</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Official Request #:** 901  
**Requestor:** Wayne State University  
**Project Description:** Campus Wide - Classroom Technology Upgrade  
**Project Number:** 999-236664  
**County:** Statewide

**Official Rate Schedule**  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
Official 2014 Prevailing Wage Rates for State Funded Projects

Issue Date: 6/2/2014
Contract must be awarded by: 8/31/2014

Page 23 of 29

<table>
<thead>
<tr>
<th>Classification Name</th>
<th>Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Hourly</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Tap cutter/CCTV Tech/Grout Equipment Operator</td>
<td>unit driver and operator of CCTV; grouting equipment and tap cutting equipment</td>
<td>10/15/2012</td>
<td>$31.70</td>
<td>$43.45</td>
<td>H</td>
</tr>
<tr>
<td>CCTV Technician/Combo Unit Operator</td>
<td>unit driver and operator of cctv unit or combo unit in connection with normal cleaning and televising work</td>
<td>10/15/2012</td>
<td>$30.45</td>
<td>$41.57</td>
<td>H</td>
</tr>
<tr>
<td>Boiler Operator</td>
<td>unit driver and operator of steam/water heater units and all ancillary equipment associated</td>
<td>10/15/2012</td>
<td>$32.20</td>
<td>$44.20</td>
<td>H</td>
</tr>
<tr>
<td>Combo Unit driver &amp; Jetter-Vac Operator</td>
<td></td>
<td>10/15/2012</td>
<td>$32.20</td>
<td>$44.20</td>
<td>H</td>
</tr>
<tr>
<td>Pipe Bursting &amp; Slip-lining Equipment Operator</td>
<td></td>
<td>10/15/2012</td>
<td>$33.20</td>
<td>$45.70</td>
<td>H</td>
</tr>
<tr>
<td>Pipefitter</td>
<td>Pipefitter</td>
<td>6/26/2013</td>
<td>$65.63</td>
<td>$86.83</td>
<td>$104.03</td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1st &amp; 2nd periods</td>
<td></td>
<td></td>
<td>$26.93</td>
<td>$35.28</td>
<td>$42.28</td>
</tr>
<tr>
<td>3rd period</td>
<td></td>
<td></td>
<td>$28.93</td>
<td>$38.28</td>
<td>$46.28</td>
</tr>
<tr>
<td>4th period</td>
<td></td>
<td></td>
<td>$30.18</td>
<td>$40.16</td>
<td>$48.78</td>
</tr>
<tr>
<td>5th period</td>
<td></td>
<td></td>
<td>$31.43</td>
<td>$42.03</td>
<td>$51.28</td>
</tr>
<tr>
<td>6th period</td>
<td></td>
<td></td>
<td>$32.68</td>
<td>$43.90</td>
<td>$53.78</td>
</tr>
<tr>
<td>7th period</td>
<td></td>
<td></td>
<td>$33.93</td>
<td>$45.78</td>
<td>$56.28</td>
</tr>
<tr>
<td>8th period</td>
<td></td>
<td></td>
<td>$34.93</td>
<td>$47.28</td>
<td>$58.28</td>
</tr>
<tr>
<td>9th period</td>
<td></td>
<td></td>
<td>$35.93</td>
<td>$48.78</td>
<td>$60.28</td>
</tr>
<tr>
<td>10th period</td>
<td></td>
<td></td>
<td>$37.36</td>
<td>$50.92</td>
<td>$63.14</td>
</tr>
<tr>
<td>Plasterer</td>
<td>Plasterer</td>
<td>11/1/2012</td>
<td>$45.04</td>
<td>$67.56</td>
<td>$90.08</td>
</tr>
<tr>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1st 6 months</td>
<td></td>
<td></td>
<td>$32.11</td>
<td>$48.17</td>
<td>$64.22</td>
</tr>
<tr>
<td>2nd 6 months</td>
<td></td>
<td></td>
<td>$33.40</td>
<td>$50.10</td>
<td>$66.80</td>
</tr>
<tr>
<td>3rd 6 months</td>
<td></td>
<td></td>
<td>$34.69</td>
<td>$52.04</td>
<td>$69.38</td>
</tr>
<tr>
<td>4th 6 months</td>
<td></td>
<td></td>
<td>$37.28</td>
<td>$55.92</td>
<td>$74.56</td>
</tr>
<tr>
<td>5th 6 months</td>
<td></td>
<td></td>
<td>$39.87</td>
<td>$59.81</td>
<td>$79.74</td>
</tr>
<tr>
<td>6th 6 months</td>
<td></td>
<td></td>
<td>$42.45</td>
<td>$63.68</td>
<td>$84.90</td>
</tr>
</tbody>
</table>

Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664
County: Wayne

Official Rate Schedule
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 23 of 29
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

#### Page 24 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name</th>
<th>Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Hourly</th>
<th>Double Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Plasterer</td>
<td>PL67</td>
<td>$44.72</td>
<td>$60.11</td>
<td>$75.50</td>
<td>H     H     X     D     D   D   D   N</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td><strong>Apprentice Rates:</strong></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1st 6 months</td>
<td></td>
<td>$29.33 $37.02 $44.72</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2nd 6 months</td>
<td></td>
<td>$30.87 $39.34 $47.80</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>3rd 6 months</td>
<td></td>
<td>$32.41 $41.64 $50.88</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>4th 6 months</td>
<td></td>
<td>$35.49 $46.26 $57.04</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>5th 6 months</td>
<td></td>
<td>$38.56 $51.16 $63.76</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>6th 6 months</td>
<td></td>
<td>$41.64 $55.49 $69.34</td>
<td></td>
</tr>
</tbody>
</table>

| Plumber        | PL-98 | $64.45      | $84.87       | $101.29                         | H     H     D     D     D   D   D   Y |
|                |      |             |              |                                 |                            |
|                |      | **Apprentice Rates:** |             |                                 |                            |
|                |      | Period 1    |               | $19.93 $26.43 $32.93             |                            |
|                |      | Period 2    |               | $23.90 $31.40 $38.90             |                            |
|                |      | Period 3    |               | $30.60 $39.19 $47.77             |                            |
|                |      | Period 4    |               | $31.23 $40.13 $49.03             |                            |
|                |      | Period 5    |               | $32.39 $41.87 $51.35             |                            |
|                |      | Period 6    |               | $33.54 $43.59 $53.65             |                            |
|                |      | Period 7    |               | $34.69 $45.32 $55.95             |                            |
|                |      | Period 8    |               | $35.86 $47.07 $58.29             |                            |
|                |      | Period 9    |               | $37.01 $48.80 $60.59             |                            |
|                |      | Period 10   |               | $38.16 $50.53 $62.89             |                            |

| Roofer         | RO-149-WOM | $48.46      | $62.29       | $76.62                          | H     H     H     H     D   D   D   N |
|                |            |             |              |                                 |                            |
|                |            | **Apprentice Rates:** |             |                                 |                            |
|                |            | Apprentice 1 |               | $32.62 $39.86 $48.04             |                            |
|                |            | Apprentice 2 |               | $36.80 $44.80 $53.30             |                            |
|                |            | Apprentice 3 |               | $38.22 $46.93 $56.14             |                            |
|                |            | Apprentice 4 |               | $39.25 $48.48 $58.20             |                            |
|                |            | Apprentice 5 |               | $40.47 $50.30 $60.64             |                            |
|                |            | Apprentice 6 |               | $41.87 $52.40 $63.44             |                            |

| Sewer Relining | SR-I | $42.26      | $57.09       | $71.91                          | H     H     H     H     H     H     H     D   N |
|                |      |             |              |                                 |                            |

Official Request #: 901  
Requestor: Wayne State University  
Project Description: Campus Wide - Classroom Technology Upgrade  
Project Number: 999-236664  
County: Statewide  

Official Rate Schedule  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
# Official Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

## Classification Last Straight Half Double Overtime

<table>
<thead>
<tr>
<th>Name Description</th>
<th>Updated</th>
<th>Hourly</th>
<th>Half Time</th>
<th>Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Class II-Operator of hot water heaters and circulation system; water jetters; and vacuum and mechanical debris removal systems and those assisting.</td>
<td>5/6/2014</td>
<td>$40.73</td>
<td>$54.79</td>
<td>$68.85 H H H H H D N</td>
</tr>
<tr>
<td>Sheet Metal Worker</td>
<td>8/1/2013</td>
<td>$60.77</td>
<td>$77.68</td>
<td>$94.59 H H D X H H D Y</td>
</tr>
<tr>
<td>A 4 10 schedule may be worked, 4 consecutive days Monday thru Friday.</td>
<td>8/1/2013</td>
<td>$60.77</td>
<td>$77.68</td>
<td>$94.59 H H D X H H D Y</td>
</tr>
</tbody>
</table>

### Apprentice Rates:

- **1st & 2nd Periods Indentured after 6-1-11**: $38.12 $45.73 $53.34
- **3rd & 4th Periods Indentured after 6-1-11**: $39.82 $48.28 $56.74
- **5th & 6th Periods Indentured after 6-1-11**: $41.50 $50.80 $60.10
- **7th & 8th Periods Indentured after 6-1-11**: $43.19 $53.34 $63.48
- **9th & 10th Periods Indentured before 6-1-11**: $50.86 $63.38 $75.90

- **Siding and decking**
  - **SHM-80-SD**
  - **1/13/2014**: $42.07 $54.28 $66.48 H H H H H D Y

### Sprinkler Fitter

- **Sp 704**
  - **1/10/2014**: $63.92 $84.88 $105.83 H H D H D D D Y

- **4 ten hour days allowed Monday-Friday**
  - **Double time pay due after 12 hours worked M-F**

### Apprentice Rates:

- **1st Period**: $27.77 $36.15 $44.53
- **2nd Period**: $40.87 $50.30 $59.73
- **3rd Period**: $42.97 $53.45 $63.93
- **4th Period**: $45.06 $56.59 $68.11
- **5th Period**: $47.16 $59.73 $72.31
- **6th Period**: $49.25 $62.87 $76.49
- **7th Period**: $51.35 $66.02 $80.69
- **8th Period**: $53.44 $69.15 $84.87
- **9th Period**: $55.54 $72.31 $89.07
- **10th Period**: $57.63 $75.44 $93.25

---

**Official Request #**: 901  
**Requestor**: Wayne State University  
**Project Description**: Campus Wide - Classroom Technology Upgrade  
**Project Number**: 999-236664  
**County**: Wayne

---

**Official Rate Schedule**

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
<table>
<thead>
<tr>
<th>Classification</th>
<th>Name</th>
<th>Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half Hourly</th>
<th>Double Time Hourly</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Terrazzo Finisher</td>
<td>BR1-TRF</td>
<td>$43.43 $54.38 $65.33 H H D D D D Y</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>A 4 ten workweek may be worked Monday thru Thursday or Tuesday thru Friday.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td><strong>Apprentice Rates:</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 1 $18.80 $24.77 $30.73</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 2 $19.99 $26.55 $33.11</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 3 $26.67 $33.52 $40.36</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 4 $28.12 $35.69 $43.26</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 5 $29.62 $37.37 $45.13</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 6 $31.22 $39.37 $47.51</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 7 $32.89 $41.08 $49.26</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 8 $34.36 $42.95 $51.54</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Terrazzo Worker</td>
<td>BR1-TRW</td>
<td>$49.11 $62.90 $76.69 H H D D D D Y</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>A 4 ten workweek may be worked Monday thru Thursday or Tuesday thru Friday.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td><strong>Apprentice Rates:</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 1 $24.83 $32.24 $39.65</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 2 $27.85 $36.04 $44.23</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 3 $33.00 $41.45 $49.90</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 4 $35.70 $45.09 $54.49</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 5 $37.94 $47.57 $57.21</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 6 $41.55 $52.91 $64.27</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 7 $42.21 $53.72 $65.22</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 8 $43.13 $55.10 $67.06</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Tile Finisher</td>
<td>BR1-TF</td>
<td>$42.96 $53.68 $64.39 H H D D D D Y</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>A 4 ten workweek may be worked Monday thru Thursday or Tuesday thru Friday.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td><strong>Apprentice Rates:</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 1 $18.80 $24.77 $30.73</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 2 $19.99 $26.55 $33.11</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 3 $26.67 $33.52 $40.36</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 4 $28.12 $35.69 $43.26</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 5 $29.62 $37.37 $45.13</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 6 $31.22 $39.37 $47.51</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 7 $32.89 $41.08 $49.26</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Level 8 $34.36 $42.95 $51.54</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664
County: Wayne

Official Rate Schedule
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
Official 2014 Prevailing Wage Rates for State Funded Projects

Issue Date: 6/2/2014
Contract must be awarded by: 8/31/2014

Page 27 of 29

<table>
<thead>
<tr>
<th>Classification</th>
<th>Name</th>
<th>Description</th>
<th>Last Updated</th>
<th>Straight Time Hourly</th>
<th>Half Time Hourly</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Tile Layer</td>
<td>BR1-TL</td>
<td>$49.06 $62.83 $76.59 H H H D D D D Y</td>
<td>9/5/2013</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>A 4 ten workweek may be worked Monday thru Thursday or Tuesday thru Friday.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

<table>
<thead>
<tr>
<th>Level</th>
<th>Rate H H H H H H H H H H H H H H Y</th>
</tr>
</thead>
<tbody>
<tr>
<td>Level 1</td>
<td>$24.83 $32.24 $39.65</td>
</tr>
<tr>
<td>Level 2</td>
<td>$27.85 $36.04 $44.23</td>
</tr>
<tr>
<td>Level 3</td>
<td>$33.00 $41.45 $49.90</td>
</tr>
<tr>
<td>Level 4</td>
<td>$35.70 $45.09 $54.49</td>
</tr>
<tr>
<td>Level 5</td>
<td>$37.94 $47.57 $57.21</td>
</tr>
<tr>
<td>Level 6</td>
<td>$41.55 $52.91 $64.27</td>
</tr>
<tr>
<td>Level 7</td>
<td>$42.21 $53.72 $65.22</td>
</tr>
<tr>
<td>Level 8</td>
<td>$43.13 $55.10 $67.06</td>
</tr>
</tbody>
</table>

**Truck Driver**

<table>
<thead>
<tr>
<th>Description</th>
<th>Rate H H H H H H H H H H Y</th>
</tr>
</thead>
<tbody>
<tr>
<td>on all trucks of 8 cubic yard capacity or less</td>
<td>$41.92 $37.85</td>
</tr>
<tr>
<td>(except dump trucks of 8 cubic yard capacity or</td>
<td></td>
</tr>
<tr>
<td>over, tandem axle trucks, transit mix and semis,</td>
<td></td>
</tr>
<tr>
<td>euclid type equipment, double bottoms and low</td>
<td></td>
</tr>
<tr>
<td>boys)</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
</tr>
<tr>
<td>of all trucks of 8 cubic yard capacity or over</td>
<td>$41.30 $38.00</td>
</tr>
<tr>
<td></td>
<td></td>
</tr>
<tr>
<td>on euclid type equipment</td>
<td>$41.45 $38.23</td>
</tr>
</tbody>
</table>

**Underground Laborer Open Cut, Class I**

<table>
<thead>
<tr>
<th>Description</th>
<th>Rate X X X X X X X D Y</th>
</tr>
</thead>
<tbody>
<tr>
<td>Construction Laborer</td>
<td>$37.72 $48.43 $59.14</td>
</tr>
</tbody>
</table>

**Apprentice Rates:**

<table>
<thead>
<tr>
<th>Work Hours</th>
<th>Rate X X X X X X X D Y</th>
</tr>
</thead>
<tbody>
<tr>
<td>0-1,000</td>
<td>$32.94 $41.26 $49.58</td>
</tr>
<tr>
<td>1,001-2,000</td>
<td>$33.90 $42.70 $51.50</td>
</tr>
<tr>
<td>2,001-3,000</td>
<td>$34.85 $44.13 $53.40</td>
</tr>
<tr>
<td>3,001-4,000</td>
<td>$36.76 $46.99 $57.22</td>
</tr>
</tbody>
</table>

Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664
County: Wayne

Official Rate Schedule
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
<table>
<thead>
<tr>
<th>Classification</th>
<th>Name Description</th>
<th>Last Updated</th>
<th>Straight Time and a Half</th>
<th>Double Time</th>
<th>Overtime Provision</th>
</tr>
</thead>
<tbody>
<tr>
<td>Underground Laborer Open Cut, Class II</td>
<td>LAUC-Z1-2</td>
<td>10/25/2013</td>
<td>$37.83</td>
<td>$48.60</td>
<td>$59.36 X X X X X D Y</td>
</tr>
<tr>
<td></td>
<td>Mortar and material mixer, concrete form man, signal man, well point man, manhole, headwall and catch basin builder, guard rail builders, headwall, seawall, breakwall, dock builder and fence erector.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>0-1,000 work hours</td>
<td></td>
<td>$33.02</td>
<td>$41.38</td>
<td>$49.74</td>
</tr>
<tr>
<td></td>
<td>1,001-2,000 work hours</td>
<td></td>
<td>$33.98</td>
<td>$42.82</td>
<td>$51.66</td>
</tr>
<tr>
<td></td>
<td>2,001-3,000 work hours</td>
<td></td>
<td>$34.95</td>
<td>$44.27</td>
<td>$53.60</td>
</tr>
<tr>
<td></td>
<td>3,001-4,000 work hours</td>
<td></td>
<td>$36.87</td>
<td>$47.15</td>
<td>$57.44</td>
</tr>
<tr>
<td>Underground Laborer Open Cut, Class III</td>
<td>LAUC-Z1-3</td>
<td>9/5/2013</td>
<td>$37.88</td>
<td>$48.67</td>
<td>$59.46 X X X X X D Y</td>
</tr>
<tr>
<td></td>
<td>Air, gasoline and electric tool operator, vibrator operator, drillers, pump man, tar kettle operator, bracers, rodder, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars, etc.), cement finisher, welder, pipe jacking and boring man, wagon drill and air track operator and concrete saw operator (under 40 h.p.), windlass and tugger man, and directional boring man.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>0-1,000 work hours</td>
<td></td>
<td>$33.06</td>
<td>$41.44</td>
<td>$49.82</td>
</tr>
<tr>
<td></td>
<td>1,001-2,000 work hours</td>
<td></td>
<td>$34.02</td>
<td>$42.88</td>
<td>$51.74</td>
</tr>
<tr>
<td></td>
<td>2,001-3,000 work hours</td>
<td></td>
<td>$34.99</td>
<td>$44.33</td>
<td>$53.68</td>
</tr>
<tr>
<td></td>
<td>3,001-4,000 work hours</td>
<td></td>
<td>$36.92</td>
<td>$47.23</td>
<td>$57.54</td>
</tr>
<tr>
<td>Underground Laborer Open Cut, Class IV</td>
<td>LAUC-Z1-4</td>
<td>9/5/2013</td>
<td>$37.96</td>
<td>$48.79</td>
<td>$59.62 X X X X X D Y</td>
</tr>
<tr>
<td></td>
<td>Trench or excavating grade man.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>0-1,000 work hours</td>
<td></td>
<td>$33.12</td>
<td>$41.53</td>
<td>$49.94</td>
</tr>
<tr>
<td></td>
<td>1,001-2,000 work hours</td>
<td></td>
<td>$34.09</td>
<td>$42.99</td>
<td>$51.88</td>
</tr>
<tr>
<td></td>
<td>2,001-3,000 work hours</td>
<td></td>
<td>$35.06</td>
<td>$44.44</td>
<td>$53.82</td>
</tr>
<tr>
<td></td>
<td>3,001-4,000 work hours</td>
<td></td>
<td>$36.99</td>
<td>$47.33</td>
<td>$57.68</td>
</tr>
<tr>
<td>Underground Laborer Open Cut, Class V</td>
<td>LAUC-Z1-5</td>
<td>9/5/2013</td>
<td>$38.02</td>
<td>$48.88</td>
<td>$59.74 X X X X X D Y</td>
</tr>
<tr>
<td></td>
<td>Pipe Layer</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Apprentice Rates:</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>0-1,000 work hours</td>
<td></td>
<td>$33.16</td>
<td>$41.59</td>
<td>$50.02</td>
</tr>
<tr>
<td></td>
<td>1,001-2,000 work hours</td>
<td></td>
<td>$34.14</td>
<td>$43.06</td>
<td>$51.98</td>
</tr>
<tr>
<td></td>
<td>2,001-3,000 work hours</td>
<td></td>
<td>$35.11</td>
<td>$44.51</td>
<td>$53.92</td>
</tr>
<tr>
<td></td>
<td>3,001-4,000 work hours</td>
<td></td>
<td>$37.05</td>
<td>$47.43</td>
<td>$57.80</td>
</tr>
</tbody>
</table>

Official Request #: 901
Requestor: Wayne State University
Project Description: Campus Wide - Classroom Technology Upgrade
Project Number: 999-236664
County: Wayne

Official Rate Schedule
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
### Official 2014 Prevailing Wage Rates for State Funded Projects

**Issue Date:** 6/2/2014  
**Contract must be awarded by:** 8/31/2014

**Classification**  
**Name** | **Description** | **Last Updated** | **Straight Time and a Half** | **Double Time** | **Overtime Provision**
--- | --- | --- | --- | --- | ---
Underground Laborer Open Cut, Class VI  
Grouting man, top man assistant, audio visual television operations and all other operations in connection with closed circuit television inspection, pipe cleaning and pipe relining work and the installation and repair of water service pipe and appurtenances.

**Apprentice Rates:**

- **0-1,000 work hours**
  - LAUC-Z1-6
  - $31.25 $38.73 $46.20

- **1,001-2,000 work hours**
  - $32.10 $40.00 $47.90

- **2,001-3,000 work hours**
  - $32.94 $41.26 $49.58

- **3,001-4,000 work hours**
  - $34.63 $43.79 $52.96

**Underground Laborer Open Cut, Class VII**

Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the restoration of property such as replacing mail boxes, wood chips, planter boxes, flagstones etc.

**Apprentice Rates:**

- **0-1,000 work hours**
  - $28.72 $34.93 $41.14

- **1,001-2,000 work hours**
  - $29.39 $35.93 $42.48

- **2,001-3,000 work hours**
  - $30.07 $36.95 $43.84

- **3,001-4,000 work hours**
  - $31.42 $38.98 $46.54

---

Official Request #: 901  
Requestor: Wayne State University  
Project Description: Campus Wide - Classroom Technology Upgrade  
Project Number: 999-236664  
County: Wayne

Official Rate Schedule:  
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.
WAYNE STATE UNIVERSITY

PAYMENT PACKAGE DOCUMENT REQUIREMENTS (Revised 5-06-2011):

Review and comply with Section 410 of Bid Front End Documents.
Review and comply with Article 15 of the Supplemental General Conditions.

AIA DOCUMENT G702 & G703 – (or facsimile thereof) Payment Application Checklist:

- Correct Project Name – Found on your contract.
- Correct Project Number – Found on your contract.
- Purchase Order Number – Required prior to beginning work.
- Correct Application Number. (i.e. 1, 2, 3, etc.)
- Correct Period Reporting Dates – Applications support docs must be sequential and within application range.
- Approved & Executed Change Orders must be listed. (Cannot invoice for unapproved changes.)
- Schedule of values percentages and amounts match the approved Pencil Copy Review – Signed by the Architect, Contractor, and University Project Manager.
- Correct Dates – Back dating not accepted.
- Signed and Notarized.

SWORN STATEMENT – Checklist:

- List all contractors, subcontractors, suppliers... ≥ $1000.00
- Contractor’s Sworn Statement amounts must coincide with Column “C” of the schedule of values document. Any unassigned or uncommitted value of contract shall be shown on an entry “Contractor – Unassigned” followed by the amount necessary to cause the „contracted to date“ column of the sworn statement to equate with the schedule of value column totals.
- Current Date – Back dating not accepted.
- Signed and Notarized.
A Sworn Statement is required from every Sub Contractor on the job with a material purchase or sub-subcontract of $1,000 or more. (all the way down to the bottom tier)

DEPT. of LABOR FORM WH-347 – Certified Payroll Checklist:  
(Union and Non-Union)

- For every contractor & sub-contractors work, for each week within the application for payment reporting period. (For every „boot“ on the floor representing the weeks within the application period)
- Wayne State University Project Number – Found on your contract.
- List ALL workers who have worked on the project site.
- Make sure workers addresses are listed.
- NO Social Security Numbers, if present they MUST be blackened out or listed in XXX-XX-1234 format.
- Work classifications based on the job specific Prevailing Wage Schedule descriptions. If you require rates for additional classifications, contact the Michigan Department of Consumer & Industry Services. (Refer to Section 410 of Bid Front End Documents.)
  http://www.cis.state.mi.us/bwuc/bsr/wh/revised_rates/whc_tbl.htm
- Apprenticeship program status – proof of enrolled program and current completion required for any workers paid at Apprenticeship rates.
- Rate of Pay verified against the Prevailing Wage Schedule with an hourly costs breakdown of fringes paid. (Refer to attachment for State of Michigan instructions and example)
- Authorized signatures on affidavit.

APPLICATION PACKAGE SUPPORTING DOCUMENTATION –
Must accompany all package reporting periods: (Union and Non-Union)

- Copies of Pay Stubs may be required for each Certified Payroll period reported – (Social Security Numbers MUST be blackened out or listed in XXX-XX-1234 format. Pay stubs need to reflect claimed participation of fringes like Medical, Dental, Retirement or 1099 classification.)
- Proof of Ownership for any „Owner Operator“ (Sole Proprietor) contractors not claiming their time under prevailing wage act. – (Must list their hours and dates worked on the WH-347 Form and enter EXEMPT on the income brackets.). The Owner Operator must provide copies of “DBA” registration form confirming status as exempt from prevailing wage requirements.
Proof of Stored Materials – (Detailed Bill of Sale, certificate of insurance or endorsement page specifically insuring the stored materials, pictures, when large value. WSU reserves the right to on site verification of material. Stored material must be separated from ordinary inventory and labeled for WSU project.

Partial Unconditional Waivers – Must release the accumulated amount paid for work and be immediately provided, or provided with the subsequent application for payment. Waivers shall be provided for contractors, sub-contractors, and suppliers listed on the Sworn Statements. (This is required at all tiers)

Full Unconditional Waivers – Prime Contractor must deliver fully executed Full Unconditional Waiver upon receipt of final payment. Full Unconditional waivers may be required of sub-contractors and suppliers in advance of final Contractor payment on bonded projects. This requirement shall be determined on a project-by-project basis. Full Unconditional waivers shall be required in advance of or at the time of final payment on all non-bonded projects from all subcontractors and suppliers listed on Sworn Statements, or who have provided a notice of furnishing.

Partial Conditional Waivers – The Contractor shall provide a Partial Conditional Waivers covering the entire amount of the application for payment. For non-bonded Projects – A partial conditional waiver from all subcontractors must accompany any application for payment within which a subcontractor draw is included.

Sworn Statements – Required for all Sub Contractors, and Sub-subcontractors (etc.) with any contracts or purchases exceeding $1,000.

**FINAL PAYMENT EXCHANGE – Checklist:**

- Clear and concise As-Built drawings.
- Operation and Maintenance Manuals.
- Required training must be completed (if applicable).
- Warranty of work in accordance with project documents.
- Certificate of Substantial Completion.
- Full Unconditional Waiver

The Project Manager may provide additional requirements as may apply to individual jobs

Revised 5-6-2011
AGREEMENT BETWEEN THE UNIVERSITY AND CONTRACTOR
FOR CONSTRUCTION SERVICES (rev 6-2013)

Executed as of the _____ day of _________, 2014 by and between:

The Board of Governors, Wayne State University
Detroit, Michigan 48202
(The University)

and

CONTRACTOR’S_NAME
CONTRACTOR’S_ADDRESS

regarding

Campus Wide Classroom Technology Upgrade
Multiple
WSU Project No. Project No. 999 - 236664
In consideration of the mutual covenants and conditions contained herein, the Parties agree as follows:

**Article 1 - Scope of Work**

1.1 This Agreement provides for **Provide Electrical Infrastructure for Audio Visual equipment in classrooms**, located at **multiple places on campus**. The documents listed in Article 4 fully define the scope of work.

1.2 The Contractor shall furnish all the labor, materials, equipment, services, and supervision to perform all the work shown on the drawings and specifications listed in Article 18, including any addenda issued during the bid phase, and approved change orders issued during the construction phase.

1.3 The Contractor shall notify the University in writing within five (5) calendar days when the Contractor discovers any condition that will affect the contract amount or the completion date.

**Article 2 - Time of Completion**

2.1 The work to be performed under this Agreement shall commence upon the Contractor's receipt of a fully-executed Agreement, and substantial completion shall be achieved by **January 2, 2015**.

**Article 3 - The Contract Sum**

3.1 The University shall pay the Contractor a "**lump sum/not-to-exceed (pick one)" amount of $$$$$$$ ("Amount in words 00" /100 dollars) for the performance of all work associated with the Contractor's Base Bid "and Alternates (List)".

3.2 The University may, at its sole discretion, during the life of the contract, award the following alternates at the amounts indicated: "(If section 3.2 is not used, delete all text and enter Deleted"

<table>
<thead>
<tr>
<th>Description</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>Alternate #1</td>
<td></td>
</tr>
<tr>
<td>Alternate #2</td>
<td></td>
</tr>
<tr>
<td>Alternate #3</td>
<td></td>
</tr>
</tbody>
</table>

3.3 In the event additional work becomes necessary, the following unit prices will apply: "(If section 3.3 is not used, delete all text and enter Deleted"

<table>
<thead>
<tr>
<th>Work Item</th>
<th>Unit Price</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td></td>
</tr>
<tr>
<td>2.</td>
<td></td>
</tr>
<tr>
<td>3.</td>
<td></td>
</tr>
</tbody>
</table>

**Article 4 - The Contract Documents**

4.1 The Contract Documents shall consist of this Agreement, the drawings and specifications as listed in Article 18, the General Conditions of the Contract for Construction as defined by AIA Document A201 1970 Edition, except as otherwise provided herein, and Wayne State University's **Supplementary General Conditions 1997 Edition**.

4.2 For any inconsistencies found among or between these Contract Documents, the language contained in this Agreement shall prevail over all other documents and the Supplementary General Conditions shall prevail over the General Conditions. In the event of a conflict between the Drawings and Specifications, the requirement for the higher quantity and/or higher quality shall prevail.

**Article 5 – Examination of Premises**

5.1 The Contractor acknowledges that the University provided the opportunity for a thorough examination of the project site and its surroundings and that the Contractor knows of no conditions preventing accomplishment
of the full scope of work within the time and for the amount specified in this Agreement.

5.2 The University will deny all claims for additional time and/or cost for conditions that could have been reasonably discovered during such an examination.

**Article 6 - The Architect/Engineer**

6.1 The Architect/Engineer for this project is:

"(List the Architect and Engineer separately if appropriate)"

NSA Architects Engineers & Planners
23761 Research Drive
Farmington Hills, Michigan 48335

(Architect Phone No / Fax No)

6.2 The University will appoint a Project Manager who will be the University’s point of contact for all matters of contract administration including, but not limited to, interpretation of documents, defining the scope of work, approving work schedules, and approving contract payments.

**Article 7 - Additional Work**

7.1 The University reserves the right to let other Agreements in connection with this work. The Contractor will afford other Contractors or the University’s own workforce reasonable opportunity for the delivery and storage of their material and for the performance of their work and shall properly connect and coordinate its work with theirs.

7.2 If any part of the Contractor’s work depends for proper execution or results upon the work of another Contractor or the University’s own workforce, the Contractor shall inspect and promptly report to the University’s Project Manager any defects in such work that render it unsuitable for such proper execution and results. The Contractor’s failure to so inspect and report shall constitute an acceptance of the work of others as fit and proper for reception of the Contractor’s work and as a waiver of any claim or defense against the University or other contractor which relies in whole or in part upon the contention that such work was unsuitable for proper execution and resolution.

**Article 8 – Dispute Resolution**

8.1 Jurisdiction over all claims, disputes, and other matters in question arising out of or relating to this contract or the breach thereof, shall rest in the Court of Claims of the State of Michigan. No provision of this agreement may be construed as Wayne State University’s consent to submit any claim, dispute or other matter in question for dispute resolution pursuant to any arbitration or mediation process, whether or not provisions for dispute resolution are included in a document which has been incorporated by reference into this agreement. Specifically, all references to Arbitration contained in the General Conditions are superseded by this Article.

8.2 In any claim or dispute by the Contractor against the University, which cannot be resolved by negotiation, the Contractor shall submit the dispute in writing for an administrative decision by the University’s Vice President for Finance and Administration, within 30 days of the end of negotiations. Any decision of the Vice President shall be made within 45 days of receipt from the Contractor and is final unless it is challenged by the Contractor by filing a lawsuit in the Court of Claims of the State of Michigan within one year of the issuance of the decision. The Contractor agrees that appeal to the Vice President is a condition precedent to filing suit in the Michigan Court of Claims.

8.3 For purposes of this section, the “end of negotiations” shall be deemed to have occurred when:

8.3.1 Either party informs the other that pursuant to this section, negotiations are at an impasse; or

8.3.2 The Contractor submits the dispute in writing to the Vice President.
8.4 Unless otherwise agreed by the University in writing, and notwithstanding any other rights or obligations of either of the parties under any Contract Documents or Agreement, the Contractor shall continue with the performance of its services and duties during the pendency of any negotiations or proceedings to resolve any claim or dispute, and the University shall continue to make payments in accordance with the Contract Documents; however, the University shall not be required or obligated to make payments on or against any such claims or disputes during the pendency of any proceeding to resolve such claims or disputes.

**Article 9 - Termination for Convenience**

9.1 Upon thirty days written notice to the Contractor, the University may, without cause and without prejudice to any other right or remedy of the University, elect to terminate the contract. In such case, the Contractor shall only be paid (without duplication of any items), using a Close out Change Order, for the following:

9.1.1 For completed and acceptable work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;

9.1.2 For expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted work, including fair and reasonable sums for overhead and profit on such expenses.

9.2 The Contractor shall not be paid on account of loss of anticipated profits or revenue, delay or disruption, or other economic loss arising out of or resulting from such termination. For purposes of this section, “fair and reasonable sums for overhead and profit” shall be determined by reference to Michigan law, without reference to principles used for such determinations in arbitration.

**Article 10 - Progress Payments**

10.1 On or before the 20th day of each month, the Contractor shall submit a written application for payment, using form AIA G702, to the Architect/Engineer and the University’s Project Manager for review. The Architect/Engineer shall have ten (10) calendar days to accept or reject the Contractor’s application for payment. Acceptable applications for payment shall then be submitted to the University for Payment of authorized amount(s) within thirty (30) calendar days of receipt by the University’s Project Manager.

10.2 The application for payment shall contain a full schedule of values organized and sorted by subcontractor, by Construction Specifications Institute standard work categories, or in another format acceptable to the University.

10.3 Monthly progress payments shall show the percentage of work installed as of the date of the application, less amount previously installed and the amount due for the application period. The Contractor shall deduct a 10% retainage from the balance due for each progress payment and indicate the net amount due on each application.

10.4 When 50% of the work associated with this Agreement is installed, the Contractor shall not deduct additional retainage from the balance due from the University. When substantial completion is achieved and acknowledged by the Architect/Engineer, the Contractor and the University in writing, the University shall remit to the Contractor all but 2% of the retainage. The remaining 2% shall be retained by the University until the final payment is authorized and remitted to the Contractor.

**Article 11 - Acceptance and Final Payments**

11.1 Final payment shall be due thirty (30) days after the completion of the work, including all punch list items, provided the work is fully completed and the Agreement fully performed.

11.2 Upon receipt of written notice that the work is ready for final inspection and acceptance, the Architect/Engineer shall promptly inspect the work. When the Architect/Engineer concludes that the work is acceptable and the Agreement to be fully performed, the Architect/Engineer shall promptly issue a final certificate with an original signature, stating that the work provided is complete and acceptable and that the entire remaining balance found to be due the Contractor shall be remitted by the University once the final
application for payment is received.

11.3 If, after the work has been substantially completed, full completion thereof is materially delayed through no fault of the Contractor, and the Architect/Engineer so certifies, the University shall, upon certificate of the Architect/Engineer, and without terminating the Contract, make payments of the balance due for that portion of the work fully completed and accepted. Such payments shall be made under the terms and conditions governing final payment, except that it shall not constitute a waiver of claims.

Article 12 - Non-Discrimination

12.1 The Contractor agrees that it will not discriminate against any employee or applicant for employment, to be employed in the performance of this Agreement, with respect to hire, tenure, terms, conditions or privileges of employment or any matter directly or indirectly related to employment, because of race, color, religion, sex, age, national origin, or ancestry. Breach of this covenant may be regarded as material breach of this Agreement.

12.2 The Contractor further agrees that it will, in all subcontracts relating to the performance of the work under this Agreement, provide in its subcontracts that the subcontractor will not discriminate against any employee or applicant for employment, to be employed in the performance of such contract, with respect to hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related to employment because of race, sex, age, color, religion, national origin or ancestry. Breach of this covenant may also be regarded as a material breach of this Agreement.

Article 13 – Laborers and Mechanics

13.1 All laborers and mechanics must be covered by Worker’s Compensation and Employer’s Liability Insurance as required by Federal and Michigan law. The Contractor shall also require all of its Subcontractors to maintain this insurance coverage.

13.2 The Contractor acknowledges and shall abide by the University's prohibition on use of 1099 independent contractors and owner / operator business entities. The Contractor shall ensure that all classifications of laborers and construction mechanics performing Work on the Project job site are employees of the Contractor or any Trade Contractor for any tier thereof, and that each worker is covered by workers compensation insurance.

Article 14 - Prevailing Wages

14.1 The Contractor and each subcontractor shall pay to each class of mechanics and laborers not less than the wage and fringe benefit rates prevailing in the Detroit Metropolitan Area, as determined by the United States Department of Labor. The Contractor shall post on site, in a conspicuous place, a copy of all applicable wage and benefit rates, and shall provide the University with a copy of the applicable wage and benefit rates.

14.2 The Contractor and each subcontractor shall keep an accurate record showing the name and occupation of and the actual benefits and wages paid to each laborer and mechanic employed in connection with this contract. The Contractor and each subcontractor shall make certified payroll records available to the University’s representatives upon request.

14.3 If a Contractor or subcontractor fails to pay the prevailing rates of wages and fringe benefits and does not cure such failure within ten (10) days after notice to do so by the University, the University shall have the right, at its option, to do any or all of the following:

14.3.1 Withhold all or any portion of payments due the Contractor as may be considered necessary by the University to pay laborers and mechanics the difference between the rates of wages and fringe benefits required by this Agreement and the actual wage and fringe benefits paid.

14.3.2 Terminate part or all of this Agreement or any subagreement and proceed to complete the
Agreement or subagreement by separate agreement with another Contractor or otherwise, in which case the Contractor and its sureties shall be liable to the University for any excess costs incurred by the University.

14.4 The Contractor shall include terms identical or substantially similar to this section in any Agreement or subagreement pertaining to the project.

**Article 15 - Save Harmless**

15.1 The Contractor shall indemnify, defend and hold harmless the University, its agents and employees from any and all loss, damage, claims, and causes of action whatsoever, including all costs, expenses and attorneys’ fees arising out of Contractor’s performance of obligations under the terms and conditions of this agreement. Such responsibility shall not be construed as liability for damage caused by or resulting from the negligence of the University, its agents other than the Contractor, or its employees.

**Article 16 - Liquidated Damages**

16.1 It is understood and agreed that, if the project is not completed within the time specified in the Agreement plus any extension of time allowed pursuant thereto, the actual damages sustained by the University because of any such delay will be uncertain and difficult to ascertain, and it is agreed that the reasonable foreseeable value of the use of said project by the University would be the sum of $500.00, Five Hundred Dollars per day. Therefore, the Contractor shall pay as liquidated damages to the University the sum of $500.00, Five Hundred Dollars per day for each day’s delay in substantially completing said project beyond the time specified in this Agreement and any extensions of time allowed thereunder.

*ENTER N/A FOR ABOVE AMOUNT IF NO LIQUIDATED DAMAGES*

**Article 17- Interpretation**

17.1 This Agreement shall be interpreted and construed according to the laws of the State of Michigan.

17.2 If one part of this Agreement is found to be void by legal or legislative action, the remainder of the contract remains in full effect.
**Article 18 - Drawings and Specifications**

18.1 The Technical Specifications and the Project Manual dated **June 25, 2014**, and the following List of Drawings represents the scope of work as defined in the Contract Documents from Article 4.

**DRAWINGS**

<table>
<thead>
<tr>
<th>Drawing No.:</th>
<th>Description</th>
<th>dated</th>
</tr>
</thead>
</table>

**Sample**
IN WITNESS WHEREOF the parties to these presents have hereunto set their hands as of the day and year first written above.

Signed, sealed and delivered in the presence of:

CONTRACTOR’S NAME GOES HERE

By ______________________________
signature

__________________________________
Please print name here

__________________________________
Date signed

__________________________________
Title

Witness

THE BOARD OF GOVERNORS of WAYNE STATE UNIVERSITY

By ______________________________
Richard J. Nork, Vice President for Finance and Facilities

__________________________________
Date signed

Form Contract Approved by OGC 06/13 – LG

File_reference_here
FORM OF GUARANTEE

PROJECT:  Campus Wide Classroom Technology Upgrade

OWNER:  BOARD OF GOVERNORS, WAYNE STATE UNIVERSITY

CONTRACTOR:  ________________________________

DATE:  ________________________________

Know all men by these presents that, in consideration of my (our) having been awarded the Contract or Subcontract for complete furnishing and installation of:

Campus Wide Classroom Technology Upgrade (Project No. 999 - 236664)

For:  Board of Governors, Wayne State University

In conformity with drawings and specifications prepared by Architect or Engineer, NSA Architects Engineers & Planners, and known as the buildings indicated above, I (we) do hereby agree that, should I (we) be notified that the said work has proved faulty, etc., that I (we) will return to the buildings within three (3) working days of the receipt of such notice, and will furnish the necessary labor and material to repair such work to the satisfaction of the Owner and without cost to the Owner.

The Agreement shall remain in full force and effect for a one year period (DATE TBD)

WITNESS:

signed:  ________________________________

Subcontractor

by:  ________________________________

address:  ________________________________

city/state/zip:  ________________________________

signed:  ________________________________

General Contractor

by:  ________________________________

(THIS FORM TO BE FILED IN DUPLICATE.)
GENERAL CONDITIONS (Revised 10-2009)

A. Although AIA Document A201 - Twelfth Edition (April 1970) - "General Conditions of the Contract for Construction" is not bound herein, it forms a part of these construction documents.

B. A reference copy of AIA Document A201 - Twelfth Edition (April 1970) - "General Conditions of the Contract for Construction" is on file at the following location:

Wayne State University
Finance & Facilities Management
Procurement & Strategic Sourcing
Academic / Administrative Services Building
5700 Cass Avenue
Detroit Michigan 48202
SUPPLEMENTARY GENERAL CONDITIONS

OF

THE CONTRACT FOR CONSTRUCTION

Facilities Planning & Management - Design & Construction Services

Wayne State University
NOTE: The following items related to A.I.A. General Conditions, A.I.A. Document A-201 - Twelfth Edition (April 1970), by specific number being amended to. These items, as amendments, shall have precedence over the article being amended.

ARTICLE 1 - CONTRACT DOCUMENTS

1.1 DEFINITIONS

1.1.5 The Agreement

The Agreement executed by the Contractor and the Owner.

1.2 EXECUTION, CORRELATION, INTENT, AND INTERPRETATIONS

1.2.6 "General Conditions and "Supplementary General Conditions" apply with equal force to all Contractors, Subcontractors work, and extra work required under this Contract.

1.2.7 Precedence of Drawings and Specifications.

The Agreement has precedence over WSU Supplementary General Conditions.

WSU Supplementary General Conditions have precedence over A.I.A. A-201 General Conditions of the Contract.

Specifications have precedence over drawings. Full-size drawings have precedence over scale drawings. Large-scale plans and details have precedence over small-scale plans and details. Figured dimensions have precedence over plans and elevations.

ARTICLE 2 - ARCHITECT

2.1 DEFINITION

2.1.1.1 The term Architect or Architect/Engineer as used in these specifications refers to Facilities Planning and Management - Design Services, and/or Consulting Architect/Engineer.

2.2 ADMINISTRATION OF THE CONTRACT

2.2.16 The Architect will assign Field Representatives to make periodic visits to the project for the purpose of assisting the Architect in carrying out his field responsibilities at the site. The duties, responsibilities and limitations of authority of any such Field Representative shall be as follows:

a. Explain Contract Documents: Assist the Contractor via the Contractor's Superintendent to understand the intent of the Contract Documents.

b. Observations: Conduct on-site observations and spot checks of the work in progress as a basis for determining conformance of the work, material, and equipment with the Contract Documents.

c. Additional Information: Obtain from the Architect, additional details or information, if and when required, at the job site for proper execution of the work.

d. Modifications: Consider and evaluate suggestions or modifications that may be submitted by the Contractor and report them with recommendations to the Architect for final decision.

e. Construction Schedule and Completion: Be alert to the completion, and report same to the Architect. When the construction work has been completed in accordance with the Contract Documents, advise the Architect that the work is ready for general inspection and
f. Job Conferences: Attend and report to the Architect on all required conferences held at the job site.

g. Observe Tests: See that tests which are required by the Contract Documents are actually conducted; observe, record and report to the Architect all details relative to the test procedures; and advise the Architect’s office in advance of the schedules of tests.

h. Inspection by Others: If inspectors, representing local, state or federal agencies having jurisdiction over the project, visit the job site, accompany such inspectors during their trips through the project, record the outcome of these inspections, and report same to the Architect’s office.

i. Shop Drawings: Do not permit the installation of any materials and equipment for which shop drawings are required unless such drawings have been duly approved and issued by the Architect.

j. Contractor’s Requisitions for Payment: Review and make recommendations to the Architect for disposition.

k. List of Items for Correction: After substantial completion, make a list of items for correction before final inspection and check each item as it is corrected.

l. Owner’s Occupancy of the Building: If the Owner occupies (to any degree) the building prior to actual completion of the work by the Contractor, be especially alert to possibilities of damage to completed work prior to the acceptance of the building.

m. Owner Existing Operation: In the case of additions to or Demolitions of an existing facility, which must be maintained as an operational unit, be alert to conditions on the job site which may have an effect on the Owner’s existing operation.

n. Limitations of Authority: Do not become involved in any of the following areas of responsibility unless specific exceptions are established by written instructions issued by the Architect.

   aa. Do not authorize deviations from the Contract Documents.

   bb. Avoid conducting any test personally.

   cc. Do not enter into the area of responsibility of the Contractor’s field superintendent.

   dd. Do not expedite job for Contractor unless so instructed by the Architect.

   ee. Do not advise on or issue directions relative to any aspect of the building technique or sequence unless a specific technique or sequence is called for in the Specifications or by written instructions from the Architect.

   ff. Do not approve shop drawings or samples.

   gg. Do not authorize or advise the Owner to occupy the Project, in whole or in part, prior to the final acceptance of the building.

   hh. Do not issue a Certificate for Payment.

ARTICLE 3 - OWNER

3.5 OWNER’S RIGHT TO DO WORK

3.5.1 The Owner may exercise his right, which is hereby acknowledged by the Contractor, to let independent of the Contract for the work herein specified, any other work on the premises even if of
like character and trades, and the Owner shall not be liable for any damage, loss or expense incurred by the Contractor through the fault of any other Contractor so employed by the Owner. The Contractor acknowledges the necessity of work by others, to be performed at approximately the same time as the work hereunder, and agrees to perform his work in full cooperation with the work of such other trades and/or Contractors, partially or entirely completed, by such other trades and/or Contractors, or by the Owner, when, in the opinion of the Architect, such access or use is necessary for the performance and completion of any portion or all of the work of others or of any work on the site.

3.6

OWNER'S ACCESS AND PARTIAL OCCUPANCY

3.6.1 The Owner shall have access to the work at all times, and at his election, may from time to time (prior to the stipulated contract completion date) occupy any of the units or parts of the project as the work in connection therewith is complete to such a degree as will, in the opinion of the Owner, permit their temporary or permanent use. The Owner will, prior to any such partial occupancy, give notice to the Contractor thereof and such occupancy shall be upon the following terms:

a. Such occupancy shall not constitute an acceptance of work not performed in accordance with the Contract nor shall such occupancy relieve the Contractor of liability to perform any work by the Contract by not complete at the time of occupancy.

b. Except as otherwise provided by an agreement at the time of such partial occupancy, the Contractor shall be relieved of all maintenance costs on units or parts so occupied.

c. The Contractor shall not be responsible for wear and tear or damage resulting from partial occupancy.

d. The Owner shall assume risk of loss with respect to any unit or part so occupied.

e. The Contractor shall, if required by the Owner, furnish heat, light, water, or other such services to the units or parts occupied and the Owner shall make proper remuneration therefore to the Contractor.

3.6.2 The Contractor agrees that the Owner shall have the right, after seven (7) days' written notice to the Contractor, to place and install as much equipment and machinery during the progress of the work as is possible before the completion of the various parts of the work; and further agrees that such placing and installation of equipment shall not in any way evidence the completion of the work or any portion thereof, nor signify the Owner's acceptance of the work or any portion thereof. Should the Owner place or install such equipment and machinery with his own forces he shall be responsible for any damage to work of the Contractor caused by the Owner's work or workmen. Should the Owner have such placement or installation performed by another Contractor, then the Owner shall require said Contractor to be responsible for all such damage caused by his work, his workers, or his subcontractors.

ARTICLE 4 - CONTRACTOR

4.4 LABOR AND MATERIALS

4.4.3 All materials shall be so delivered, stored and handled to prevent the inclusion of foreign materials and the damage of materials by water or breakage. Packaged materials shall be delivered and stored in original packages until ready for use. Packages or materials showing evidence of water or other damage shall be rejected. All materials shall be of the respective qualities specified herein.

4.4.4 The Contractor shall be responsible for the proper care and protection of all his materials, equipment, etc., delivered at the site. Building materials, equipment, etc., may be stored on the premises subject to the approval of the Architect.

4.4.5 To insure timely availability of critical materials in case of national emergency, the Contractor may order his subcontractors to proceed with fabrication of the same earlier than required by normal sequence of construction. In the event storage facilities are not available on the site or at the source of fabrication, the Owner will endeavor to provide such storage space as may be available to care for same. Where this is necessary, the Contractor shall be paid for all stored material on the
Owner's property or on the properties approved by the Owner upon approval of certified invoices. It shall be the Contractor's obligation to pay for all handling costs and damage to this material. The Contractor shall protect this property against damage.

4.6 TAXES

4.6.1 The Bidder shall include in his proposal and make payment of all Federal, State, County and Municipal taxes including Michigan State Sales and Use Taxes, now in force or which may be enacted during the progress and completion of the work covered.

4.7 PERMITS, FEES AND NOTICES

4.7.3 The Contractor shall pay highway or DPW fees for damages to sidewalks, streets, or other public property or to any public utilities.

4.7.4 Permits and licenses of a temporary nature necessary for the execution of the work shall be secured and paid for by the Contractor.

4.7.5 Except for the General Building Permit (which is not required), the Contractor shall secure and pay for all other required permits, including the following:

<table>
<thead>
<tr>
<th>Permit</th>
<th>Location</th>
</tr>
</thead>
<tbody>
<tr>
<td>Electrical</td>
<td>State of Michigan</td>
</tr>
<tr>
<td>Plumbing</td>
<td>State of Michigan</td>
</tr>
<tr>
<td>Mechanical</td>
<td>State of Michigan</td>
</tr>
<tr>
<td>Elevator</td>
<td>City of Detroit</td>
</tr>
</tbody>
</table>

4.7.6 The Contractor shall secure certificates of inspection and of occupancy that may be required by authorities having jurisdiction over the work. These certificates shall be delivered to the Architect upon completion of the work.

4.9 SUPERINTENDENT

4.9.2 The Contractor shall give sufficient supervision to the work, using his best skill and attention. He shall carefully study and compare all drawings, specifications, and other instructions, and shall at once report to the Architect any error, inconsistency, or omission which he may discover, but he shall not be held responsible for their existence or discovery.

4.9.3 The Contractor's superintendent shall periodically inspect the entire project to make certain that all of the stipulations of all of the articles of the General Conditions are being observed.

4.12 DRAWINGS AND SPECIFICATIONS AT THE SITE

4.12.1.1 Refer to Paragraph 4.12.1, of A.I.A. General Conditions of the Contract for Construction. Modify the last sentence of this paragraph to read:

"The Drawings, marked to record all changes made during construction, shall be incorporated in the Contractor's 'Informational Package'."

4.12.2 As a basic and interim step for the fulfillment of the "Informational Package", accurate records of all non-structural underground and concealed work shall be kept, including, but not limited to, all piping, conduit, equipment, and drainage and tunnel work. In addition, such records shall be available for review during various steps of the project.

4.13 SHOP DRAWINGS AND SAMPLES
4.13.9 Immediately before and as a condition of substantial completion, the Contractor shall provide the Owner an "Informational Package" and instructional sessions on the operation, maintenance, and service of the facility. The "Informational Package" shall include:

1. One (1) set of transparency (sepia) of the approved shop drawings and descriptive material submitted during construction. Any shop documents unobtainable in sepia shall be supplied in three (3) sets.

2. One (1) set of transparency (sepia) of constructional shop drawings with all installation revisions incorporated to reflect the as-built condition. Examples of constructional shop drawings are dimensioned conduit, piping and ductwork layout drawings.

3. Three (3) sets of instructional manuals on the installation, operation, maintenance and service of equipment and systems, including parts lists.

Examples of Specific Information Required:

1. **Electrical**
   a. Conduit layout of light, power, and special systems, indicating dimensionally the locations and size of runs; circuit grouping and conductor size and number in conduit runs.
   b. System description and elementary diagrams, connection and interconnection diagrams, and device internal diagrams.

2. **Mechanical**
   a. Piping and ductwork layout indicating dimensionally the location and size of the runs.
   b. Description and diagrams of control systems.

Following the submittal of the "Informational Package", the Contractor shall schedule and provide, at the Owner's convenience, instructional sessions for Owner's personnel to acquaint them with the operation, maintenance, and service of the system.

3. **Elevators**
   a. Elementary diagrams and description of sequence of operation of the system control components, connection and interconnection diagrams, and device internal diagrams.

**ARTICLE 5 - SUBCONTRACTORS**

5.2 **AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK**

5.2.3 Delete Article 5.2.3 in its entirety.

5.2.4 Delete Article 5.2.4 in its entirety.

**ARTICLE 7 - MISCELLANEOUS PROVISIONS (Revised 6-13-2011)**

7.5 **PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND**

7.5.1 The successful Bidder will be required to furnish a Performance Bond and Labor and Material Payment bond in an amount equal to 100% of the contract award amount, and include such cost in the Proposal, complying with the laws of the State of Michigan. The graduated formula no longer applies.
A. Performance Bond and Labor and Material Payment Bond shall be from a surety company acceptable to the Owner and made payable as follows:

(1) A Labor and Material Payment bond for 100% of the contract award amount to the Board of Governors of Wayne State University, and guaranteeing the payment of all subcontractors and all indebtedness incurred for labor, materials, or any cause whatsoever on account of the Contractor in accordance with the laws of the State of Michigan relating to such bonds.

(2) A Performance bond for 100% of the contract award amount to the Board of Governors of Wayne State University to guarantee and insure the completion of work according to the Contract.

B. The only acceptable Performance Bond shall be the AIA A312 – 2010.

C. The Contractor shall include with his bid evidence of his ability to obtain a Performance Bond in the amount of 100% of the bid amount, and in accordance with the terms and conditions outlined in this section. Such evidence shall be project specific and shall be submitted on a form provided by the Surety or Agent thereof.

7.7 ROYALTIES AND PATENTS

7.7.1 The Contractor hereby agrees to indemnify, protect and save harmless the Architect and the Owner from and against any and all liability, loss or damage, and to reimburse the Owner and the Architect for any expenses, including legal fees and disbursements to which the Owner or the Architect may be put because of claims of litigation on account of infringement or alleged infringement of any letters patent or patent rights by reason of the work or materials, equipment, or other items used by the Contractor in its performance.

7.9 INTEREST

7.9.1 Delete Article 7.9 in its entirety.

ARTICLE 8 - TIME

8.1 DEFINITIONS

8.1.3 The Date of Substantial Completion of the Work is the Date certified by the Architect when construction of the entire work is sufficiently complete, in accordance with the Contract Documents, so the Owner may occupy the Work for the use for which it is intended. It is the beginning date for the guarantees on all the Project Work.

8.3.5 LIQUIDATED DAMAGES

It is understood that if said Contract is not completed within the time specified in the Contract plus any extension of time thereto, the Contractor shall pay Liquidated Damages to the Owner as set forth in Article 11 of the Agreement between Contractor and Owner for Construction.

ARTICLE 9 - PAYMENT AND COMPLETION

9.3 PROGRESS PAYMENTS

9.3.1 On or before the 20th day of each month, the Contractor shall submit to the Architect on the Owner's Standard Form, a written application for payment showing the proportionate value of the work installed to date from which shall be deducted, a reserve of 10% and all previous payments, and the balance of the amount as approved by the Architect shall be due and payable to the Contractor on or about the 15th day of the succeeding month.

9.3.2.2 No payments will be made because of materials or equipment stored off the site, except as provided for in Subparagraph 4.4.5 of the Supplementary General Conditions or other special cases the Owner may approve.

9.6 FAILURE OF PAYMENT
9.6.1 Delete Article 9.6 in its entirety.

ARTICLE 11 - INSURANCE (Revised 3-22-2012)

11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.2 The insurance required by Subparagraph 11.1.1 shall be written for not less than any limits of liability specified herein, or required by law, whichever is greater, and shall include contractual liability insurance as applicable to the Contractor's obligations under Paragraph 4.18.

During the life of the Contract, the Contractor shall maintain the following types of insurance:

A. General Requirements

<table>
<thead>
<tr>
<th>Type of Insurance</th>
<th>Minimum Requirement</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. Comprehensive General Liability</td>
<td>Bodily Injury $500,000 each person $1,000,000 aggregate</td>
</tr>
<tr>
<td></td>
<td>Property Damage $500,000 each occurrence $1,000,000 aggregate or $2,000,000 combined single limit (CSL)</td>
</tr>
<tr>
<td>2. Fire Legal Liability</td>
<td>$100,000</td>
</tr>
<tr>
<td>3. Comprehensive Automobile Liability (including Hired and non-owned vehicles)</td>
<td>Bodily Injury $500,000 each person $1,000,000 each accident or $2,000,000 combined single limit (CSL)</td>
</tr>
<tr>
<td>4. Workers' Compensation (Employer's Liability)</td>
<td>Statutory - Michigan $100,000</td>
</tr>
<tr>
<td>5. Property - All Risk</td>
<td>In an amount sufficient to cover the total value of the contractor's property in the care, custody or control of WSU.</td>
</tr>
</tbody>
</table>

B. Maximum Acceptable Deductibles

<table>
<thead>
<tr>
<th>Type of Insurance</th>
<th>Maximum Deductible</th>
</tr>
</thead>
<tbody>
<tr>
<td>Comprehensive General Liability</td>
<td>$5,000</td>
</tr>
<tr>
<td>Fire Legal Liability</td>
<td>$5,000</td>
</tr>
<tr>
<td>Comprehensive Automobile Liability</td>
<td>$0</td>
</tr>
<tr>
<td>Workers' Compensation</td>
<td>$0</td>
</tr>
<tr>
<td>Property - All Risk</td>
<td>$500</td>
</tr>
</tbody>
</table>

11.1.3 The Board of Governors, Wayne State University, shall be named as an additional insured but only with respect to accidents arising out of the performance of said contract. The contractor shall prepare a certificate of insurance which shall name the "Office of Risk Management; 5700 Cass Avenue" as the Wayne State University certificate holder.

11.1.3.1 The Contractor shall either 1) require each of his Subcontractors to procure and to maintain during the life of his subcontract, Subcontractors' Comprehensive General Liability, Automobile Liability and Property Damage Liability Insurance of the type and in the same amounts as specified in the Subparagraph, or 2) insure the activity of his subcontractors in his own policy.

11.2 OWNER'S LIABILITY INSURANCE
Delete Article 11.2 in its entirety.

11.3 PROPERTY INSURANCE

Delete Article 11.3 in its entirety and replace with the following:

11.3.1 The Contractor shall purchase and maintain property insurance upon the entire work at the site to the full insurable value thereof. This insurance shall include the interests of the Owner, the Contractor, Subcontractors, and sub-subcontractors in the work and shall insure against the perils of Fire, Extended Coverage, Vandalism, and Malicious Mischief.

11.3.2 The Owner and Contractor waive all rights against each other for damages caused by fires or other perils to the extent covered by insurance provided under Subparagraph 11.3.1. The Contractor shall require similar waivers by Subcontractors and sub-subcontractors in accordance with Clause 5.3.1.5.

11.3.3 Insurance must be issued by an insurance company with an “A rating as denoted in the AM Best Key Rating Guide”.

ARTICLE 12 - CHANGES IN THE WORK

12.1 CHANGE ORDERS

12.1.8 Percentage markups in pricing under Subparagraphs 12.1.3.1, 12.1.3.3, and 1.2.4 shall be as limited in the Contract Documents. Unit price of Subparagraph 12.1.3.2 shall represent total unit cost to the Owner and shall include the Contractor's markup for overhead and profit.

ARTICLE 14 - TERMINATION OF THE CONTRACT

14.1 TERMINATION BY THE CONTRACTOR

14.1.1 If the work is stopped for a period of thirty days under any order of any court or other public authority having jurisdiction, or as a result of any act of government, such as a declaration of a national emergency making materials unavailable, through no act or fault of the contract or a subcontractor or their agents or employees or other persons performing any of the Work under a contract with the contractor, then the contractor may, upon seven days' written notice to the Owner and the Architect, terminate the contract and recover from the Owner payment for all Work executed and for any proven loss sustained upon any materials, equipment, tools, construction equipment, and machinery, including reasonable profit and damages.

ARTICLE 15 - ADDITIONAL CONDITIONS

15.1 SUBSTITUTION OF MATERIALS AND EQUIPMENT

15.1.1 Whenever a material, article, or piece of equipment is identified on the Drawings or in the Specifications by reference to manufacturers' or vendors' names, trade names, catalog numbers, or the like, it is so identified for the purpose of establishing a standard, and any material, article, or piece of equipment of other manufacturers or vendors, which will perform adequately the duties imposed by the general design will be considered equally acceptable provided the material, article, or piece of equipment so proposed is, in the opinion of the Architect, of equal substance, appearance, and function. It shall not be purchased or installed by the Contractor without the Architect's written approval.

15.2 NON-DISCRIMINATION PROVISION AND WAGE AND HOUR ACT

15.2.1 During the performance of this contract, the Contractor agrees as follows:

15.2.1.1 The Contractor shall not discriminate against any employee or applicant for employment because of sex, race, creed, color, age, or national origin. The Contractor will take affirmative action to insure that applicants are employed, and that employees are treated during employment without regard to
their sex, race, age, creed, color, or national origin.

15.2.1.2 Such action shall include but not be limited to, the following: employment; upgrading; demotion; or transfer; recruitment or recruitment advertising; layoff or terminations; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this non-discrimination clause.

15.2.1.3 The Contractor will, in all solicitations, or advertisements for employees, placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to sex, race, creed, color, age or national origin.

15.2.1.4 The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice advising the labor union or worker's representative of the Contractor's commitments under Section 202 of Executive Order No. 11246 of October 27, 1965, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

15.2.1.5 The Contractor will comply with all provisions of the Executive Order No. 11246 of October 27, 1965, and of the rules, regulations and relevant orders of the Secretary of Labor or other government agency or authority having jurisdiction.

15.2.1.6 The Contractor will furnish all information and reports required by Executive Order No. 11246 of October 27, 1965, and by the rules, regulations, and orders of the Secretary of Labor or other government agency or authority having jurisdiction, and will permit access to his books, records, and accounts by the administrative agency and the Secretary of Labor for the purposes of investigation to ascertain compliance with such rules, regulations and orders.

15.2.1.7 In the event of the Contractor's noncompliance with the non-discrimination clauses of this contract, or with any of the said rules, regulations, or orders, this Contract may be canceled, terminated or suspended in whole or in part, and the Contractor may be declared ineligible for further University contracts or federally-assisted contracts in accordance with procedure authorized in Executive Order No. 11246 of October 27, 1965, or by rule, regulation, or order of the Secretary of Labor or other government agency or authority having jurisdiction.

15.2.1.8 The Contractor will include in the provisions of Subparagraph 15.2.1.1 through 15.2.1.8 in every subcontract or purchase order unless exempted by rules, regulations or orders of the President's Committee on Equal Employment Opportunity issued pursuant to Section 204 of Executive Order No. 11246 of September 14, 1965, so that provisions will be binding upon each subcontractor or vendor. The Contractor will take such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions including sanctions for noncompliance: Provided, however, that in the event the Contractor becomes involved as a result of such direction by the administering agency, the Contractor may request the United States to enter into such litigation to protect the interest of the United States.

15.3 COMPLIANCE WITH COPELAND ANTI-KICKBACK ACT AND REGULATIONS

15.3.1 The Contractor shall comply with the Copeland Anti-Kickback Act and Regulations of the Secretary of Labor (29CFR, Part 3) which are herein incorporated by reference.

15.4 PREVAILING WAGES

15.4.1Contractors and subcontractors shall pay all mechanics and laborers, including apprentices and trainees, no less than the wage and fringe benefit rates prevailing in the locality in which the work is performed. Wage and fringe benefit rates are determined by the Federal Government Department of Labor.

15.4.2Classifications not provided in the schedule shall be determined prior to the award of the contract and shall be no less than the wage and fringe benefit rates determined by the Federal Department of Labor.
15.4.3 Contractors and subcontractors shall adhere to the ratios of apprentices to journey workers as determined by the Federal Department of Labor.

15.4.4 Contractors and subcontractors shall keep a copy of the prescribed wage and benefit rates posted at the construction site in a conspicuous place.

15.4.5 Contractors and subcontractors shall keep an accurate record of the name, occupation, and the actual benefits paid to each mechanic or laborer for the contract. This record shall be made available for reasonable inspection by the Federal Department of Labor and the Owner.
The Technical Specifications dated **June 19, 2014** and the following List of Drawings represent the scope of work as defined in the Contract Documents from Article 4.

### DRAWINGS

<table>
<thead>
<tr>
<th>Drawing No.:</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>T-1.0</td>
<td>DRAWING LIST / LOCATION PLAN</td>
</tr>
<tr>
<td>A-1.0(DRY)</td>
<td>DeROY AUDITORIUM BASEMENT DEMOLITION &amp; NEW WORK FLOOR PLAN AND NOTES</td>
</tr>
<tr>
<td>A-1.1(DRY)</td>
<td>DeROY AUDITORIUM FIRST FLOOR DEMOLITION &amp; NEW WORK PLANS AND NOTES</td>
</tr>
<tr>
<td>A-1.1(LECT)</td>
<td>GENERAL LECTURES DEMOLITION &amp; NEW WORK FIRST FLOOR PLAN</td>
</tr>
<tr>
<td>E-0.0</td>
<td>ELECTRICAL SYMBOLS AND SCHEDULES</td>
</tr>
<tr>
<td>E-1.0(DRY)</td>
<td>DeROY AUDITORIUM ELECTRICAL PLAN</td>
</tr>
<tr>
<td>ED-1.0(LECT)</td>
<td>GENERAL LECTURES ELECTRICAL DEMOLITION PLAN</td>
</tr>
<tr>
<td>E-1.0(LECT)</td>
<td>GENERAL LECTURES ELECTRICAL POWER PLAN</td>
</tr>
<tr>
<td>E-1.1(LEC)</td>
<td>GENERAL LECTURES ELECTRICAL LIGHTING PLAN</td>
</tr>
</tbody>
</table>
GENERAL REQUIREMENTS

A. CONTRACTOR'S RESPONSIBILITY

It is not the responsibility of the Architect/Engineer or Owner's Representative to notify the Contractor or subcontractors when to commence, to cease, or to resume work; nor in any way to superintend so as to relieve the Contractor of responsibility or of any consequences of neglect or carelessness by him or his subordinates. All material and labor shall be furnished at times best suited for all Contractors and subcontractors concerned, so that the combined work of all shall be properly and fully completed on the date fixed by the Contract.

The Contractor shall be responsible for all items contained in both the specifications and on the drawings for all trades. He shall be responsible for the proper division of labor according to current labor union agreements regardless of the division of responsibility implied in the contract documents.

B. CODES AND STANDARDS

Reference to standard specifications for workmanship, apparatus, equipment and materials shall conform to the requirements of latest specifications of the organization referenced, i.e., American Society for Testing Materials (ASTM), Underwriters Laboratories, Inc. (UL), American National Standards Institute, Inc. (ANSI), and others so listed in the Technical Specifications.

C. PERMITS, FEES AND NOTICES

See Supplementary General Conditions.

D. MEASUREMENTS

Before proceeding with each Work Item, Contractors shall locate, mark and measure any quantity or each item and report quantities to Engineer. If measured quantities exceed Engineer’s estimate, Contractor shall obtain written authorization to proceed from Owner before executing Work required for that Work Item.

Measurement of quantities for individual Work Items will be performed by Contractor and reviewed by Engineer. Coordinate measurements with inspection as required in Section “Coordination.”

Cost of Work included in Work Item for quantities as indicated in Contract Documents shall be included in Base Bid.

1. Additions to or deductions from lump sum price for quantities of each Work Item added to or deducted from Work respectively shall be at unit prices indicated in Bid Form and shall constitute payment or deductions in full for all material, equipment, labor, supervision and incidentals necessary to complete Work.

E. CONTRACTOR'S MEASUREMENTS

Before ordering material, preparing Shop Drawings, or doing any work, each Contractor shall verify, at the building, all dimensions which may affect his work. He assumes full responsibility for the accuracy of his figures. No allowance for additional compensation will be considered for minor discrepancies between dimensions on the drawings and actual field dimensions.

F. CONTINUITY OF SERVICE (Revised 3-26-2012)

Continuity of all existing services in the building shall be maintained throughout the construction period. Where it is necessary to tie into the existing electrical service, water or waste systems, it shall be done as directed by the Architect/Engineer. This Contract shall also provide temporary lines or bypasses that may be required to maintain continuous service in the building. All utility shutdowns must be approved by the Owners Representative / Project Manager, not less than 7 business days prior to the event, so that proper notification can be posted.
G. **SUBMITTALS**

All submittals (except Shop Drawings) and samples required by the Specifications shall be submitted in triplicate unless otherwise specified for a particular item under an individual Specification Section.

Each sample shall be clearly identified on a tag attached, showing the name of the Project Consultant, the project number and title, the names of the Contractor, manufacturer (and supplier if same is not the manufacturer), the brand name or number identification, pattern, color, or finish designation and the location in the work.

Each submittal shall be covered by a transmittal letter, properly identified with the project title and number and a brief description of the item being submitted.

Contractor shall be responsible for all costs of packing, shipping and incidental expenses connected with delivery of the samples to the Project Consultant or other designated address.

If the initial sample is not approved, prepare and submit additional sets until approval is obtained.

Materials supplied or installed which do not conform to the appearance, quality, profile, texture or other determinant of the approval samples will be rejected, and shall be replaced with satisfactory materials at the Contractor's expense.

H. **GENERAL/STANDARD ELECTRONIC EQUIPMENT AND INFRASTRUCTURE REQUIREMENTS (Revised 11-2008)**

1. Compliance with WSU Standards for Communications Infrastructure

   A. All applicable work, products, materials and methods shall comply with the latest version of the “WSU Standards for Communications Infrastructure” except as where noted.

   B. This document is available at the following website/URL: [http://networks.wayne.edu/WSU-Communications-Standards.pdf](http://networks.wayne.edu/WSU-Communications-Standards.pdf)

2. Automation System Program Code

   A. All automation system uncompiled and compiled program codes, source codes, custom modules, graphical user interface screen shots and any other automation system programming data and material (Program Code) shall be provided to the UNIVERSITY in hard copy and on CD Rom in an unencrypted format acceptable to the UNIVERSITY.

   B. Copyright for the Program Code shall be assigned to the UNIVERSITY for purposes of system maintenance.

**PROTECTION OF OCCUPANCY (Revised 3-2006)**

A. **FIRE PRECAUTIONS**

Take necessary actions to eliminate possible fire hazards and to prevent damage to construction work, building materials, equipment, temporary field offices, storage sheds, and other property.

During the construction, provide the type and quantity of fire extinguishers and fire hose to meet safety and fire prevention practices by National Fire Protection Association (NFPA) Codes and Standards (available at [http://www.nfpa.org/](http://www.nfpa.org/))

In the event that construction includes "hot work", the contractor shall provide the Owner's Representative with a copy of their hot work policy, procedures, or permit program. No hot work activity (temporary maintenance, renovation, or construction by operation of a gas or electrically powered equipment which produces flames, sparks or heat that is sufficient to start a fire or ignite combustible materials) shall be performed until such documents are provided. During such operations, all highly combustible or flammable materials shall be removed from the immediate working area, and if removal is impossible, same shall be protected with flame retardant shield.
Not more than one-half day's supply of flammable liquids such as gasoline, spray paint and paint solvent shall be brought into the building at any one time. Flammable liquids having a flash point of 100 degrees F. or below which must be brought into the building shall be confined in an Underwriters Laboratories (UL) labeled safety cans. The bulk supply of flammables shall be stored at least 75 feet from the building and other combustible materials. Spigots on drums containing flammable liquids are prohibited on the project site. Drums shall be equipped with approved vented pumps, and be grounded and bonded.

Only a reasonable working supply of combustible building materials shall be located inside the building.

All oil-soaked rags, papers, and other similar combustible materials shall be removed from the building at the close of each day's work, or more often if necessary, and placed in metal containers, with self-closing lids.

Materials and equipment stored in cardboard cartons, wood crates or other combustible containers shall be stored in an orderly manner and accessibly located, fire-fighting equipment of approved types shall be placed in the immediate vicinity of any materials or equipment stored in this type of crate or carton.

No gasoline, benzene, or like flammable materials shall be poured into sewers, manholes, or traps.

All rubbish shall be removed from the site and legally disposed of. Burning of rubbish, waste materials or trash on the site shall not be permitted.

The contractor shall be responsible for the conduct of employees relative to smoking and all smoking shall be in the area designated by the Architect/Engineer.

B. GENERAL SAFETY AND BUILDING PRECAUTIONS

Provide and maintain in good repair barricades, railings, etc., as required by law for the protection of the Public. All exposed material shall be smoothly dressed.

At dangerous points throughout the work environment provide and maintain colored lights or flags in addition to above guardrails.

Isolate Owner's occupied areas from areas where demolition and alteration work will be done, with temporary, dustproof, weatherproof, and fireproof enclosures as conditions may require and as directed by the Architect/Engineer.

Cover and protect furniture, equipment and fixtures to remain from soiling, dust, dirt, or damage when demolition work is performed in rooms or areas from which such items have not been removed.

Protect openings made in the existing roofs, floors, and other construction with weatherproof coverings, barricades, and temporary fire rated partitions to prevent accidents.

Repair any damage done to existing work caused by the construction and removal of temporary partitions, coverings, and barricades.

The Contractor will be held responsible for all breakage or other damage to glass up to the time the work is completed.

Provide protection for existing buildings, interior and exterior, finishes, walls, drives, landscaping, lawns (see below), etc. All damages shall be restored to match existing conditions to the satisfaction of the Architect/Engineer.

The Contractor and Owner will define the anticipated area of lawn damage at the project Pre-Construction Meeting. Whether the lawn is sparse or fully developed, any lawn damaged due to the Contractor's work will be replaced with sod by the University. The University's unit cost of $10.00 per square yard and landscaping at a rate of 1.5 times the cost of the sod repairs, the full cost of which will be assessed against the Contractor. At the completion of the project, a deductive Change Order reflecting this cost will be issued. The Contractor is to include an allowance in his bid for this corrective work.
C. **INTERFERENCE WITH OWNER'S OPERATIONS**

The Owner will be utilizing the Building Facilities to carry on his normal business operation during construction. The Contractor shall schedule performance of the work necessary to complete the project in such a way as to interfere as little as possible with the operation during construction. The Contractor shall schedule performance of the work necessary to complete the project in such a way as to interfere as little as possible with the operation of the Owner.

Work which will interfere with the Owner's occupancy, including interruptions to the Owner's mechanical and electrical services, and essentially noisy operations (such as jackhammering) shall be scheduled in advance. The schedule of alterations shall be approved by the Architect/Engineer and the work shall be done in accordance with the approved schedule.

It is understood that the work is to be carried through to completion with the utmost speed consistent with good workmanship and to meet the construction schedule.

The Contractor shall begin work under the Contract without delay upon receipt of the fully-executed contract and shall substantially complete the project ready for unobstructed occupancy and use of the Owner for the purposes intended within the completion time stated in the contract.

**CONTRACTOR'S REPRESENTATION AND COORDINATION**

A. **FIELD SUPERINTENDENT**

Contractor shall assign a full time project manager/superintendent for the duration of the project. This person shall be experienced and qualified in all phases of the work and shall be present at the site during Contractor's working hours. The project manager shall have Contractor's full authority to represent Contractor in all routine operations including payment, changes to the work, and scheduling. Contractor shall not re-assign this individual without prior written permission of the Owner.

B. **MEETINGS**

When directed by the Architect/Engineer, meetings shall be held for the purpose of coordinating and expediting the work. The invited contractors or subcontractors will be required to have qualified representatives at these meetings, empowered to act in their behalf.

C. **COORDINATION**

The Contractor shall also provide a staff adequate to coordinate and expedite the work properly and shall at all times maintain competent supervision of its own work and that of its subcontractors to insure compliance with contract requirements.

The Contractor shall be solely responsible for all construction means, methods, techniques, sequences, and procedures and for coordinating all portions of the work under the Contractor.

D. **CONSTRUCTION SCHEDULE**

The Construction Schedule shall be prepared after the award of contract. Soon after, a pre-construction meeting is held with the Owner and the Architect/Engineer to determine the areas to which the Contractor will be allowed access at any one time.

The Contractor is alerted to the fact that areas in which he will be working will be occupied by students and employees of the University as well as the general public. The Contractor's access, to and from the project site, will be confined to limited areas so as not to unduly disrupt the normal activities of the University.

**TEMPORARY FACILITIES**
A. GENERAL

The following temporary facilities descriptions represent standard conditions. Verify accuracy with Architect/Engineer at time of bids.

B. CONTRACTOR'S OFFICE

Provide field offices as required. Locate temporary field offices on site where directed by Architect/Engineer.

Appearance and location of field offices shall be approved by the Architect/Engineer.

Provide for all other administrative facilities and storage off the Owner's property.

C. STORAGE OF MATERIALS

All materials shall be stored in areas designated by the Architect/Engineer. All stored materials shall be arranged for the minimum disruption to occupants and to allow full access to and throughout the building. Materials stored outdoors shall be neat and orderly and covered to prevent damage or vandalism.

D. PARKING

1. GENERAL

University parking regulations will be strictly enforced.

Maintain Owner's parking areas free of dirt and debris resulting from operations under the contract.

2. STANDING AND UNLOADING/LOADING VEHICLES

All Contractors are to call Wayne State University Public Safety at 577-2222, and give at least 24 hours advance notice that they have vehicles that must be at the job site.

Vehicles will be permitted at the project site only as long as the vehicles are needed for loading/unloading, and must be immediately moved upon completion.

All unauthorized and/or unattended standing vehicles will be subject to ticketing and removal by University Police. Towed vehicles may be reclaimed by calling 577-2222, and paying any assessed charges.

3. COMPLIMENTARY PARKING

There is no complimentary parking for Contractor's employee vehicles.

4. WAYNE STATE UNIVERSITY PUBLIC/STUDENT PARKING AREAS

Public Parking, on a first-come first-served basis is available. Contact the office of the One Card System, at 313.577.9513 for information on availability of parking on a contractual basis.

E. TOILET FACILITIES

The Owner's designated existing toilet facilities may be used by workers on the project. Contractor shall maintain such facilities in a neat and sanitary condition.

F. TELEPHONE USE

If required, the Contractor shall provide and pay for a temporary telephone within the building for his use and that of his subcontractors.

No use of the Owner's telephone (except pay telephones) will be permitted.
G. ACCESS DEVICES

The Contractor shall furnish and maintain temporary hoists, ladders, railings, scaffolds, runways, and the like as required for safe, normal access to the permanent construction until the permanent facilities are complete. Each trade shall furnish such additional means of access as may be required for the progress and completion of the work. Such temporary access devices shall meet all applicable local, state, and federal codes and regulations.

H. HEAT AND VENTILATION

Provide cold weather protection and temporary heat and ventilation as required during construction to protect the work from freezing and frost damage.

Provide adequate ventilation as required to maintain reasonable interior building air conditions and temperatures, to prevent accumulation of excess moisture, and to remove construction fumes.

Tarpaulins and other materials used for temporary enclosures. Coverings and protection shall be flameproofed.

I. WATER SERVICE

Sources of water are available at the site. The Owner will pay for reasonable amounts of water used for construction purposes.

The Contractor shall provide, at the earliest possible date, temporary connections to the water supply sources and maintain adequate distribution for all construction requirements. The Contractor shall protect sources against damage.

Methods of conveying this water shall be approved by the Architect/Engineer and shall not interfere with the Owner's operations.

J. ELECTRICAL SERVICES

All charges for reasonable amounts of electrical power energy used for temporary lighting and power required for this work will be paid by the Owner.

The Contractor shall provide and maintain any temporary electrical lighting and power required for this work. At the completion of the work, all such temporary electrical facilities shall be removed and disposed of by the Contractor.

Temporary lighting and power shall comply with the regulations and requirements of the National Electrical Code

INSPECTIONS AND TESTS

The Architect/Engineer shall at all times have access to the work wherever it is in preparation or in progress and the Contractor shall provide proper facilities for such access and for observation.

No failure of the Architect/Engineer, during the progress of the work, to discover or reject materials or work not in accordance with the Contract Specifications and Drawings shall be deemed an acceptance thereof nor a waiver of defects therein. Likewise, no acceptance or waiver shall be inferred or implied due to payments made to contractor or by partial or entire occupancy of the work, or installation of materials that are not strictly in accordance with the Contract Specifications and Drawings.

Where tests are specifically called for in the Specifications, the Owner shall pay all costs of such tests and engineering services unless otherwise stated in the contract.

Where tests are not specifically called for in the Specifications, but are required by the Architect/Engineer or Consultant, the Owner shall pay all costs of such tests and engineering services unless the tests reveal that the workmanship or materials used by the Contractor are not in conformity with the Drawings, Specifications, and/or approved shop drawings. In such event, the Contractor shall pay for the tests, shall remove all work and materials so failing to conform and replace with work and materials that are in full conformity.

CLEAN-UP
The Contractor shall at all times keep the Owner's premises and the adjoining premises, driveways and streets clean of rubbish caused by the Contractor's operations and at the completion of the work shall remove all the rubbish, all of his tools, equipment, temporary work and surplus materials, from and about the premises, and shall leave the work clean and ready for use. If the contractor does not attend to such cleaning immediately upon request, the Architect/Engineer may cause such cleaning to be done by others and charge the cost of same to the Contractor.

The Contractor will be responsible for all damage from fire that originates in, or is propagated by, accumulations of rubbish or debris.

All rubbish and debris shall be disposed of off the Owner's property in an approved sanitary landfill site. No open burning of debris or rubbish will be permitted. Job site shall be left neat and clean at the completion of each day's operation.

PROJECT CLOSE-OUT

A. RECORD DRAWINGS

At beginning of job, provide one copy of Working Drawings, and record changes, between Working Drawings and "As Builts", including changes made by Addenda, Change Orders, Shop Drawings, etc. These shall be kept up to date. Update to indicate make of all mechanical and electrical equipment and fixtures installed. Keep these Record Prints in good condition and available for inspection by the Architect/Engineer.

Upon completion of the job, turn over to the Architect/Engineer Record Prints of Working Drawings showing all job changes.

B. OPERATING AND MAINTENANCE DATA

Prepare and furnish to the Architect/Engineer three (3) bound copies of "Operating and Maintenance Manual" on all equipment installed under this Contract.

Manual shall include copies of all Manufacturers' "Operating and Service Instructions", including Parts List, Control Diagrams, Description of Control Systems, Operating, Electrical Wiring, and any other information needed to understand, operate and maintain the equipment. The names and addresses of all subcontractors shall be included. These instructions shall be custom-prepared for this job -- catalog cuts will not be accepted. Equipment shall be cross-referenced to Section of Specifications and to location shown and scheduled on drawings.


C. FINAL INSPECTION

Secure final inspections from the State of Michigan as soon as the work is completed and immediately submit such Certificates to the Architect/Engineer.

D. GUARANTEES (See Sections 00510 and 01781)

Guarantees on material and labor from the General Contractor and his subcontractors shall be as required in Sections 00510 and 01781.

E. SWORN STATEMENT AND WAIVER OF LIENS (revised 4-11-2012)

Prior to final payment, the General Contractor shall provide a Contractor's Sworn Statement and Full Unconditional Waivers of Liens from all subcontractors for material and labor and from all suppliers who provide materials exceeding $1,000. Sworn Statements and signed waivers from all Subcontractors must accompany Pay Applications or they will be returned for such documentation prior to approval.

ASBESTOS HAZARD
GENERAL REQUIREMENTS

A. The contractor shall not start any work in any area that has not been inspected for asbestos by the Owner's Industrial Hygiene Department, or a qualified representative of the Owner and approval is given for work to be done. If asbestos is found, safety measures as recommended by the Owner's Industrial Hygiene Department, or a qualified representative of the Owner, shall be completed, or approval given for work to be done before work is started. The contractor shall not perform any asbestos removal or containment work under the contract.

KEYS

A. The Owner shall provide the contractor keys on loan to have access to the various spaces in order to complete the contract. Contractor will sign for and be responsible for each key on loan, returnable to Owner upon completion of the contract. In case of any lost keys, the Owner will backcharge the contract $250.00 for each core change. In the event that a Contractor wants access to a secured area, he shall give the Owner a minimum 48-hour notice.
SUMMARY OF WORK

PROJECT: Campus Wide Classroom Technology Upgrade

WSU PROJECT NO.: Project No. 999 - 236664

PROJECT MANAGER: Ekta Kamalia

1. EXAMINATION

The Contractor shall visit the site and become familiar with conditions under which he will be working. Also meet with the project manager and review site access, storage areas, etc.

2. Description of Work – Project includes Electrical Infrastructure for Audio Visual equipment in Lecture Room 046 and 146 in DeRoy Auditorium and 150 in General Lectures.

3. The building is located at

   Wayne State University
   Multiple
   Detroit, Michigan 48202
PROJECT MANUAL

WAYNE STATE UNIVERSITY
FACILITIES PLANNING &
MANAGEMENT DESIGN SERVICES
5454 CASS AVENUE
DETROIT, MICHIGAN 48202

Classroom Technology Upgrades
2014
WSU Project #999-236664

NSA PROJECT NO. 214030.00
June 19, 2014
Issued for Bids
# Table of Contents

<table>
<thead>
<tr>
<th>SECT. NO.</th>
<th>SECTION TITLE</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td><strong>BIDDING REQUIREMENTS and CONTRACT CONDITIONS</strong></td>
</tr>
<tr>
<td></td>
<td>Bound Separately</td>
</tr>
<tr>
<td></td>
<td><strong>SPECIFICATIONS</strong></td>
</tr>
<tr>
<td></td>
<td><strong>DIVISION 01 - GENERAL REQUIREMENTS</strong></td>
</tr>
<tr>
<td>012500</td>
<td>Substitution Procedures</td>
</tr>
<tr>
<td></td>
<td>• Substitution Request Submittal</td>
</tr>
<tr>
<td>013300</td>
<td>Submittal Procedures</td>
</tr>
<tr>
<td></td>
<td>• Submittal Routing Transmittal</td>
</tr>
<tr>
<td>015600</td>
<td>Temporary Barriers</td>
</tr>
<tr>
<td>017329</td>
<td>Cutting And Patching</td>
</tr>
<tr>
<td></td>
<td><strong>DIVISION 02 - EXISTING CONDITIONS</strong></td>
</tr>
<tr>
<td>024119</td>
<td>Selective Structure Demolition</td>
</tr>
<tr>
<td></td>
<td><strong>DIVISION 05 - METALS</strong></td>
</tr>
<tr>
<td>055000</td>
<td>Metal Fabrications</td>
</tr>
<tr>
<td></td>
<td><strong>DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES</strong></td>
</tr>
<tr>
<td>061053</td>
<td>Miscellaneous Rough Carpentry</td>
</tr>
<tr>
<td></td>
<td><strong>DIVISION 07 - THERMAL AND MOISTURE PROTECTION</strong></td>
</tr>
<tr>
<td>078400</td>
<td>Firestopping</td>
</tr>
<tr>
<td>079200</td>
<td>Joint Sealants</td>
</tr>
<tr>
<td></td>
<td><strong>DIVISION 08 - OPENINGS</strong></td>
</tr>
<tr>
<td>083113</td>
<td>Access Doors And Frames</td>
</tr>
<tr>
<td></td>
<td><strong>DIVISION 09 - FINISHES</strong></td>
</tr>
<tr>
<td>092216</td>
<td>Non-Structural Metal Framing</td>
</tr>
<tr>
<td>092900</td>
<td>Gypsum Board</td>
</tr>
<tr>
<td>096513</td>
<td>Resilient Base And Accessories</td>
</tr>
<tr>
<td>096800</td>
<td>Carpeting</td>
</tr>
<tr>
<td>099123</td>
<td>Interior Painting</td>
</tr>
<tr>
<td></td>
<td><strong>DIVISION 26 - ELECTRICAL</strong></td>
</tr>
<tr>
<td>260500</td>
<td>Common Work Results For Electrical</td>
</tr>
<tr>
<td>260519</td>
<td>Low-Voltage Electrical Power Conductors And Cables</td>
</tr>
<tr>
<td>260526</td>
<td>Grounding And Bonding For Electrical Systems</td>
</tr>
<tr>
<td>260529</td>
<td>Hangers And Supports For Electrical Systems</td>
</tr>
<tr>
<td>260533</td>
<td>Raceway And Boxes For Electrical Systems</td>
</tr>
<tr>
<td>260553</td>
<td>Identification For Electrical Systems</td>
</tr>
<tr>
<td>260932.02</td>
<td>Modular Lighting Controls</td>
</tr>
<tr>
<td>262726</td>
<td>Wiring Devices</td>
</tr>
</tbody>
</table>

**DOCUMENT SET**

The Contract Drawings that accompany this Project Manual and with it form the Document Set are identified by the same Architect Project No. as this Project Manual. The individual drawings are listed on the Drawing Cover Sheet.

Verification of Document Set: Verify that the Document Set transmitted is complete. Compare Drawings received with lists. Documents in the Project Manual, except standard pre-printed Documents, are terminated with "END OF ..." statement.

The Document Set will include additional Documents, if any, that are issued in conjunction with addenda and bulletins.

END OF TABLE OF CONTENTS
SECTION 012500 – SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY
   A. This Section specifies administrative and procedural requirements governing:
      1. Contractor's selection of products for use in the Project. Product substitution requests made after Contract
         award.
   B. Refer elsewhere for:
      1. Product submittals (shop drawings, product data, samples).
      2. Contract modification procedures.
   C. Acceptable (Named) Products/Manufacturers: Where one or more products/manufacturers are named, do not
      provide other products/manufacturers. Refer to heading "Product Selection" for governing provisions.
   D. Substitutions are governed by provisions under "Substitution Procedures and Requirements".

1.2 DEFINITIONS
   A. Definitions used in this Section are not intended to change the meaning of other terms used in the Contract
      Documents, such as "specialties," "systems," "structure," "finishes," "accessories," and similar terms. Such
      terms are self-explanatory and have well recognized meanings in the construction industry.
      1. "Products" are items purchased for incorporation in the Work, whether purchased for the Project or taken
         from previously purchased stock. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
         a. "Named Products" are items identified by manufacturer's product name, including make or model
            designation, indicated in the manufacturer's published product literature, that is current as of the
            date of the Contract Documents.
      2. "Materials" are products that are substantially shaped, cut, worked, mixed, finished, refined or otherwise
         fabricated, processed, or installed to form a part of the Work.
      3. "Equipment" is a product with operational parts, whether motorized or manually operated, that requires
         service connections such as wiring or piping.

1.3 PRODUCT SELECTION
   A. General Product Requirements: Provide products that comply with the Contract Documents, that are undamaged
      and, unless otherwise indicated, unused at the time of installation.
      1. Provide products complete with all accessories, trim, finish, safety guards and other devices and details
         needed for a complete installation and for the intended use and effect.
      2. Standard Products: Where available, provide standard products of types that have been produced and
         used successfully in similar situations on other projects.
   B. Product Selection Procedures: Product selection is governed by the Contract Documents and governing
      regulations, not by previous Project experience. Procedures governing product selection include the following:
      1. Proprietary Specification Requirements: Where only a single product or manufacturer is named, provide
         the product indicated. No substitutions will be permitted.
      2. Semiproprietary Specification Requirements: Where two or more products or manufacturers are named,
         provide one of the products indicated. No substitutions will be permitted.
3. Equivalent products may be permitted where products or manufacturers are specified by name, accompanied by the term "or equal," "or approved equal," or "approved substitute." The Architect will determine if products not named in the specifications are equal.
   a. Certain products, where specified, require the Architect's acceptance of equivalent products prior to bid due date.

4. Descriptive Specification Requirements: Where Specifications describe a product or assembly, listing exact characteristics required, with or without use of a brand or trade name, provide a product or assembly that provides the characteristics and otherwise complies with Contract requirements.

5. Performance Specification Requirements: Where Specifications require compliance with performance requirements, provide products that comply with these requirements, and are recommended by the manufacturer for the application indicated. General overall performance of a product is implied where the product is specified for a specific application.
   a. Manufacturer's recommendations may be contained in published product literature, or by the manufacturer's certification of performance.

C. Compliance with Standards, Codes and Regulations: Where compliance with an imposed code, standard or regulation, is required, select a product that complies with applicable standards, codes or regulations specified.

D. Visual Matching: Where Specifications require matching an established sample or existing construction, the Architect's decision will be final on whether a proposed product matches satisfactorily.
   1. Where no product available within the specified category matches satisfactorily and also complies with other specified requirements, comply with provisions of the Contract Documents concerning "substitutions" for selection of a matching product in another product category, or for noncompliance with specified requirements.

E. Visual Selection: Select products that comply with specified requirements. For all items visible after construction is complete, the Architect will select the color, pattern and texture from the full range of options available within the product line selected. Submit choices and request selection.

F. Source Limitations: To the fullest extent possible, provide products of the same kind, from a single source.
   1. When specified products are available only from sources that do not or cannot produce a quantity adequate to complete project requirements in a timely manner, consult with the Architect for a determination of the most important product qualities before proceeding. Qualities may include attributes relating to visual appearance, strength, durability, or compatibility. When a determination has been made, select products from sources that produce products that possess these qualities, to the fullest extent possible.

G. Compatibility of Options: When the Contractor is given the option of selecting between two or more products for use on the Project, the product selected shall be compatible with products previously selected, even if previously selected products were also options.

1.4 SUBSTITUTION PROCEDURES AND REQUIREMENTS

A. Substitutions: Requests for changes in products, materials, equipment, and methods of construction required by Contract Documents proposed by the Contractor after award of the Contract are considered requests for "substitutions." The following are not considered substitutions:
   1. Items identified during the bidding period, and accepted by the Architect in writing prior to award of Contract, are considered as included in the Contract Documents and are not subject to requirements specified in this Section for substitutions.
   2. Revisions to Contract Documents requested by the Owner or Architect.
4. The Contractor's determination of and compliance with governing regulations and orders issued by governing authorities.

B. Substitution Request Submittal: Requests for substitution will be considered if received within 21 days after formal notice to proceed; requests received after that time may be considered or rejected at the discretion of the Architect.

1. Use a copy of the form at the end of this Section.

C. Architect's Action: Within one week of receipt of the request for substitution, the Architect will request additional information or documentation necessary for evaluation of the request. Within 2 weeks of receipt of the request, or one week of receipt of the additional information or documentation, which ever is later, the Architect will notify the Contractor of acceptance or rejection of the proposed substitution. Acceptance will be in the form of a Change Order. If a decision on use of a proposed substitute cannot be made or obtained within the time allocated, use the product specified by name in the Contract Documents.

D. Requirements: Substitution requests shall meet the following requirements:

1. Extensive revisions to Contract Documents are not required.
2. Proposed changes are in keeping with the general intent of Contract Documents.
3. The request is timely, fully documented and properly submitted.

E. The Contractor's submittal and Architect's acceptance of Shop Drawings, Product Data or Samples that relate to construction activities not complying with the Contract Documents does not constitute an acceptable or valid request for substitution, nor does it constitute approval.

F. Conditions: The Contractor's substitution request will be received and considered by the Architect when one or more of the following conditions are satisfied, as determined by the Architect; otherwise requests will be returned without action except to record noncompliance with these requirements.

1. The specified product or method of construction cannot be provided within the Contract Time. The request will not be considered if the product or method cannot be provided as a result of failure to pursue the Work promptly or coordinate activities properly.
2. The specified product or method of construction cannot receive necessary approval by a governing authority, and the requested substitution can be approved.
3. A substantial advantage is offered the Owner, in terms of cost, time, energy conservation or other considerations of merit, after deducting offsetting responsibilities the Owner may be required to bear. Additional responsibilities for the Owner may include additional compensation to the Architect for redesign and evaluation services, increased cost of other construction by the Owner or separate contractors, and similar considerations.
4. The specified product or method of construction cannot be provided in a manner that is compatible with other materials, and where the Contractor certifies that the substitution will overcome the incompatibility.
5. The specified product or method of construction cannot be coordinated with other materials, and where the Contractor certifies that the proposed substitution can be coordinated.
6. The specified product or method of construction cannot provide a warranty required by the Contract Documents and where the Contractor certifies that the proposed substitution provides the required warranty.

END OF SECTION 012500

(Substitution Request Form follows)
THIS SHEET INTENTIONALLY LEFT BLANK
PRIME CONTRACTOR'S SUBSTITUTION REQUEST SUBMITTAL
(Use separate form for each request)

Refer to Specification Section 012500 Product Requirements.

Date when bids for this item were received:

TO: NSA Architects, Engineers, Planners
   Attn: Construction Administration
   23761 Research Drive
   Farmington Hills, MI 48335
   Phone: (248) 477-2444, Fax: -2445

We request acceptance of the proposed substitution that is generally described as follows:

If accepted, the proposed substitution would revise the following Specifications (All other requirements would remain unchanged):

We are attaching to this request the following items:

- 4 copies of pertinent product data that are noted and highlighted to indicate the exact product(s) proposed.
- 4 copies of Contract Drawing details and Contract Specification pages, noted to indicate all revisions that are necessary in order to accommodate the proposed substitution.

The condition(s) that produce this request are as follows (refer to acceptable conditions described in 012500):

We certify that in every significant respect, the proposed substitution is equal to, or better than, that required by the Contract Documents, and that the proposed substitution will perform adequately in the intended application.

We waive the right to additional payment or time that may subsequently become necessary because of the failure of the substitution to perform adequately.

As part of this Substitution Request, we propose the following changes:

To the Contract Sum:  
- Add
- Subtract
$_________________________________

To the Contract Time:  
- Add
- Subtract
__________________________ days

Subcontractor/Supplier

<table>
<thead>
<tr>
<th>Name</th>
<th>Phone</th>
<th>Fax</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Representative's Signature Date

Contractor's
- Acceptance
- Rejection

Architect's
- Acceptance
- Rejection

Owner's
- Acceptance
- Rejection

Representative's Signature Date
SECTION 013300 – SUBMITTAL PROCEDURES
PART 1 - GENERAL

1.1 SUMMARY

A. This Section specifies procedures and related requirements for submittal of:
   1. Shop Drawings.
   2. Product Data.
   3. Samples.

B. Submittals not conforming to requirements are subject to return without review, requiring revision and resubmittal. Non-conforming submittals may obligate the Contractor to the Owner for Architect fees to cover excessive review time.

C. Refer elsewhere for the following submittals:
   1. Product substitution requests.
   2. Progress schedules and reports.
   3. Quality control test and inspection.
   4. Payment applications.

D. Conformance to Contract Documents: Submittals that do not conform to requirements of the Contract Documents shall be clearly noted as to extent of deviation. Acceptance of submittal without such clear notation is subject to cancellation at any time.

E. Transmittal of all submittals shall be from the Contractor to the Architect. Subcontractors and suppliers shall transmit submittals through the Contractor.

F. Submittal Copies and Disposition:

<table>
<thead>
<tr>
<th></th>
<th>Contractor to Submit</th>
<th>NSA</th>
<th>Owner</th>
<th>Contractor to Receive</th>
</tr>
</thead>
<tbody>
<tr>
<td>Shop Drawings</td>
<td>3 prints</td>
<td>1 print</td>
<td>1 print</td>
<td>1 print</td>
</tr>
<tr>
<td>Product Data</td>
<td>4</td>
<td>1</td>
<td>1</td>
<td>2</td>
</tr>
<tr>
<td>Samples</td>
<td>3</td>
<td>1</td>
<td>--</td>
<td>2</td>
</tr>
</tbody>
</table>

1. Maintain 1 copy of all returned submittals at Project site for review upon request.
2. When a proposed finish will vary in color or texture, submit paired samples demonstrating maximum variation.

G. Processing Period: Two weeks.
1.2 SUBMITTAL PROCEDURES

A. Coordination: Coordinate preparation and processing of submittals with submittal schedule and performance of construction activities. Transmit each submittal sufficiently in advance of performance of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.
   a. The Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.

B. Processing: Allow sufficient review time so that installation will not be delayed as a result of the time required to process submittals, including time for resubmittals.

1. Allow the indicated processing time for each submittal review. Allow additional time if processing must be delayed to permit coordination with subsequent submittals.

2. No extension of Contract Time will be authorized because of failure to transmit properly prepared submittals to the Architect sufficiently in advance of the Work to permit processing.

C. Submittal Preparation: Place a permanent label or title block on each submittal with the following information:

1. Project name.

2. Date.

3. Names of Architect, Contractor, Subcontractor, Supplier, Manufacturer.

4. Number and title of appropriate Specification Section.

5. Drawing number and detail references, as appropriate.

6. Provide a space approximately 3” x 6” on the label or beside the title block on Shop Drawings to accommodate the Contractor's and Architect's review stamp.

7. Package each submittal appropriately for transmittal and handling. Transmit each submittal using an approved form. Submittals received from sources other than the Contractor will be returned without action.

8. On the form, or separate sheet, note relevant information and requests for data and record deviations from Contract Document requirements, including minor variations and limitations. Include Contractor's certification that information complies with Contract Document requirements.

D. Submittal Form: Photocopy the sample form at the end of this Section for transmittal of submittals. Do not use separate transmittal form.

1.3 SHOP DRAWINGS

A. Submit newly prepared information, drawn to accurate scale. Highlight, encircle, or otherwise indicate deviations from the Contract Documents. Do not reproduce Contract Documents or copy standard information as the basis of Shop Drawings. Standard information prepared without specific reference to the Project is not considered Shop Drawings.

B. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns, templates and similar drawings. Include the following information:

1. Dimensions, in English units.

2. Identification of products and materials included.

3. Compliance with specified standards.
4. Notation of coordination requirements.
5. Notation of dimensions established by field measurement.

C. Sheet Size
1. 8-1/2" x 11" minimum.
2. 24" x 36" maximum, except where templates and similar full-size drawings are required.

Do not use Shop Drawings without an appropriate final stamp indicating action taken in connection with construction.

1.4 PRODUCT DATA

A. Collect Product Data into a single submittal for each element of construction or system.

B. Product Data includes printed information such as manufacturer's installation instructions, catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring diagrams and performance curves. Where Product Data must be specially prepared because standard printed data is not suitable for use, submit as "Shop Drawings."

1. Mark each copy to show applicable choices and options. Where printed Product Data includes information on several products, some of which are not required, mark copies to indicate the applicable information. Include the following information:
   a. Manufacturer's printed recommendations.
   b. Compliance with recognized trade association standards.
   c. Compliance with recognized testing agency standards.
   d. Application of testing agency labels and seals.
   e. Notation of dimensions verified by field measurement.
   f. Notation of coordination requirements.

2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.

3. Distribution: Furnish copies of final submittal to installers, subcontractors, suppliers, manufacturers, fabricators, and others required for performance of construction activities.
   a. Do not proceed with installation until a copy of related Product Data with acceptance stamp is in the installer's possession.

1.5 SAMPLES

A. Submit full-size, fully fabricated Samples cured and finished as specified and physically identical with the material or product proposed.

B. Samples include partial sections of manufactured or fabricated components, cuts or containers of materials, color range sets, and swatches showing color, texture and pattern.

1. Mount, display, or package Samples in the manner specified to facilitate review of qualities indicated. Include the following:
   a. Generic description of the Sample.
   b. Sample source.
   c. Product name or name of manufacturer.
   d. Compliance with recognized standards.
   e. Availability and delivery time.
2. Submit Samples for review of kind, color, pattern, and texture, for a final check of these characteristics with other elements, and for a comparison of these characteristics between the final submittal and the actual component as delivered and installed.
   a. Where variation in color, pattern, texture or other characteristics are inherent in the material or product represented, submit multiple unit sets, that show approximate limits of the variations.
   b. Refer to Division 1 Section “Alternates” for alternates that affect this Section.
   c. Refer to individual Specification Sections for requirements for Samples that illustrate workmanship, fabrication techniques, details of assembly, connections, operation and similar construction characteristics.
   d. Where indicated, certain Samples will be returned to the Contractor for incorporation in the Work. Such Samples may be submitted as single units and shall be undamaged at time of use. On the transmittal, indicate request for return of such Samples.

C. Selection submittals: Where Samples are for selection of color, pattern, texture or similar characteristics from a range of standard choices, submit a full set of choices for the material or product. Subsequent submittal of sample, with selected characteristics, may be required.
   1. Maintain sets of Samples, with acceptance stamp, at the Project site, for quality comparisons throughout the course of construction.
      a. Sample sets may be used to obtain final acceptance of the construction associated with each set.

D. Distribution of Samples: Prepare and distribute additional sets to subcontractors, manufacturers, fabricators, suppliers, installers, and others as required for performance of the Work.
   1. Field Samples specified in individual Sections are special types of Samples. Field Samples are full-size examples erected on site to illustrate finishes, coatings, or finish materials and to establish the standard by which the Work will be judged.
      a. Comply with submittal requirements to the fullest extent possible. Process transmittal forms to provide a record of activity.

1.6 AFFIDAVITS OF FIRE PERFORMANCE

A. When requested, submit signed affidavits that state the fire performance characteristics of material and construction provided. Signatures shall be by the Contractor, manufacturer or fabricator, and installer, as required; that meet requirements of governing building officials.

1.7 ARCHITECT'S ACTION

A. Except for submittals for record, information or similar purposes, where action and return is required or requested, the Architect will review each submittal, mark to indicate action taken, and return promptly.
   1. Compliance with specified characteristics is the Contractor's responsibility.

B. Action Stamp: The Architect will stamp each submittal with a uniform, self-explanatory action stamp. The stamp will be appropriately marked, as follows, to indicate the action taken:
   1. Final Unrestricted Release: Where submittals are marked "Accepted," that part of the Work covered by the submittal may proceed provided it complies with requirements of the Contract Documents; final acceptance will depend upon that compliance.
   2. Final-But-Restricted Release: When submittals are marked "Accepted as Corrected," that part of the Work covered by the submittal may proceed provided it complies with notations or corrections on the submittal and requirements of the Contract Documents; final acceptance will depend on that compliance.
3. Returned for Resubmittal: When submittal is marked "Not Accepted" or "Revise and Resubmit," do not proceed with that part of the Work covered by the submittal, including purchasing, fabrication, delivery, or other activity. Revise or prepare a new submittal in accordance with the notations; resubmit without delay. Repeat if necessary to obtain a different action mark.
   a. Do not distribute or permit submittals marked "Not Approved" or "Revise and Resubmit" to be used.

4. Other Action: Where a submittal is primarily for information or record purposes, special processing or other activity, the submittal will be returned, marked appropriately.

C. Material not requested by the Architect will not be reviewed; return of the materials will be at the Architect's discretion.

END OF SECTION 013300

(Submittal Routing Transmittal Form follows)
**SUBMITTAL ROUTING TRANSMITTAL**

**NSA Project No. 214030.00**

**INSTRUCTIONS:** Do not cover with separate transmittal. Strike-out previous routing steps.

<table>
<thead>
<tr>
<th>From Prime Contractor to NSA</th>
<th>NSA In-House Routing</th>
<th>To Consultant For Review</th>
<th>From NSA to Contractor</th>
</tr>
</thead>
</table>
| **TO:** NSA Architects, Engineers, Planners  
  Attn: Construction Administration  
  23761 Research Drive  
  Farmington Hills, MI 48335  
  Phone: 248/477-2444, Fax: -2445 | **Date Received:** | **Date Received:** | **Date Received:** |

**FROM:**

Phone: _______ Fax: __________

Contractor Submittal Package No. ________

**NSA IN-HOUSE ROUTING:**

We have examined the items accompanying this form and believe them to be in compliance with Contract Documents, except where deviation is clearly noted.

Contractor Representative's Signature  
Date: 

From Consultant to NSA  

**NSA REVIEW CODE:** 1-ACCEPTED 2-ACCEPTED AS CORRECTED 3-REVISE AND RESUBMIT 4-NOT ACCEPTED 5-REVIEWED 6-NOT REQUESTED

**INSTRUCTIONS:** Group submittals into separate packages of related materials. Package and number Mechanical and Electrical submittals separately.

<table>
<thead>
<tr>
<th>Item No.</th>
<th>No. of Copies</th>
<th>Manufacturer/Supplier/Subcontractor</th>
<th>Item Description</th>
<th>Spec Section</th>
<th># / Copies to Consult</th>
<th># / Copies to NSA</th>
<th># / Copies to Owner</th>
<th>Review Code</th>
<th># / Copies to Contr.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
THIS SHEET INTENTIONALLY LEFT BLANK
SECTION 015600 - TEMPORARY BARRIERS

PART 1 - GENERAL

1.1 SUMMARY
A. Section includes requirements for dust control during construction within an occupied building.

1.2 INFORMATIONAL SUBMITTALS
A. Dust-Control and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the dust-control and HVAC-control measures proposed for use, proposed locations, and proposed time frame for their operation. Identify further options if proposed measures are later determined to be inadequate. Include the following:
   1. Locations of dust-control partitions at each phase of the work.
   2. HVAC system isolation schematic drawing.
   3. Location of proposed air filtration system discharge.
   4. Other dust-control measures.

PART 2 - PRODUCTS

2.1 MATERIALS
A. Polyethylene Sheet: Reinforced, fire-resistive sheet, 10 mils minimum thickness, with flame-spread rating of 15 or less per ASTM E 84.

2.2 EQUIPMENT
A. Air Filtration Units: HEPA primary and secondary filter-equipped portable units with four-stage filtration. Provide single switch for emergency shutoff. Configure to run continuously.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL
A. Temporary enclosures where they will serve Project adequately and result in minimum interference with performance of the Work. Relocate and modify enclosures as required by progress of the Work.

3.2 PROTECTION FACILITIES INSTALLATION
A. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

B. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and as required by authorities having jurisdiction.

C. Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities. Provide temporary weathertight enclosure for building exterior.

   1. Where heating or cooling is needed and permanent enclosure is not complete, insulate temporary enclosures.

D. Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and to separate areas occupied by Owner from fumes and noise.

   1. Protect air-handling equipment.

   2. Provide walk-off mats at each entrance through temporary partition.
E. Temporary Fire Protection: Maintain existing fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses. Comply with NFPA 241.

1. Prohibit smoking in construction areas.
2. Supervise welding operations, combustion-type temporary heating units, and similar sources of fire ignition according to requirements of authorities having jurisdiction.
3. Develop and supervise an overall fire-prevention and -protection program for personnel at Project site. Review needs with local fire department and establish procedures to be followed. Instruct personnel in methods and procedures. Post warnings and information.
4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning sign stating that hoses are for fire-protection purposes only and are not to be removed. Match hose size with outlet size and equip with suitable nozzles.

3.3 MAINTENANCE AND REMOVAL

A. Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

B. Removal: Remove each temporary enclosure when need for its service has ended, or no later than Substantial Completion. Repair damaged Work, clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.

1. At Substantial Completion, clean permanent facilities used during construction period.

END OF SECTION 015600
SECTION 017329 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes procedural requirements for cutting and patching.
B. Related Sections include the following:
   1. Division 02 Section "Selective Structure Demolition" for demolition of selected portions of the building.

1.2 DEFINITIONS
A. Cutting: Removal of in-place construction necessary to permit installation or performance of other Work.
B. Patching: Fitting and repair work required to restore surfaces to original conditions after installation of other Work.

1.3 QUALITY ASSURANCE
A. Structural Elements: Do not cut and patch structural elements in a manner that could change their load-carrying capacity or load-deflection ratio.
B. Operational Elements: Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety.
C. Miscellaneous Elements: Do not cut and patch miscellaneous elements or related components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased maintenance or decreased operational life or safety.
D. Visual Requirements: Do not cut and patch construction in a manner that results in visual evidence of cutting and patching. Do not cut and patch construction exposed on the exterior or in occupied spaces in a manner that would, in Owner’s Representative's opinion, reduce the building's aesthetic qualities. Remove and replace construction that has been cut and patched in a visually unsatisfactory manner.

1.4 WARRANTY
A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during cutting and patching operations, by methods and with materials so as not to void existing warranties.

PART 2 - PRODUCTS

2.1 MATERIALS
A. General: Comply with requirements specified in other Sections.
B. In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
   1. If identical materials are unavailable or cannot be used, use materials that, when installed, will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION
A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be performed.
   1. Compatibility: Before patching, verify compatibility with and suitability of substrates, including compatibility with in-place finishes or primers.
   2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.
3.2 PREPARATION

A. Temporary Support: Provide temporary support of Work to be cut.

B. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.

C. Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas.

D. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to prevent interruption to occupied areas.

3.3 PERFORMANCE

A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

B. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction. If possible, review proposed procedures with original Installer; comply with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping. Cut holes and slots as small as possible, neatly to size required, and with minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.

4. Excavating and Backfilling: Comply with requirements in applicable Division 31 Sections where required by cutting and patching operations.

5. Proceed with patching after construction operations requiring cutting are complete.

C. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other Work. Patch with durable seams that are as invisible as possible. Provide materials and comply with installation requirements specified in other Sections.

1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will eliminate evidence of patching and refinishing.

   a. Clean piping, conduit, and similar features before applying paint or other finishing materials.

   b. Restore damaged pipe covering to its original condition.

3. Floors and Walls: Where walls or partitions that are removed extend one finished area into another, patch and repair floor and wall surfaces in the new space. Provide an even surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall coverings and replace with new materials, if necessary, to achieve uniform color and appearance.

   a. Where patching occurs in a painted surface, apply primer and intermediate paint coats over the patch and apply final paint coat over entire unbroken surface containing the patch. Provide additional coats until patch blends with adjacent surfaces.

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface of uniform appearance.
5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a weathertight condition.

D. Cleaning: Clean areas and spaces where cutting and patching are performed. Completely remove paint, mortar, oils, putty, and similar materials.

END OF SECTION 017329
SECTION 024119 - SELECTIVE STRUCTURE DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following:
   1. Demolition and removal of selected portions of building or structure.
   2. Salvage of existing items to be reused or recycled.

B. Related Sections include the following:
   1. Division 01 Section "Temporary Barriers" for temporary construction and environmental-protection measures for selective demolition operations.
   2. Division 01 Section "Cutting and Patching" for cutting and patching procedures.

1.2 DEFINITIONS

A. Remove: Detach items from existing construction and legally dispose of them off-site, unless indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Salvage: Detach items from existing construction and deliver them to Owner ready for reuse.

C. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and reinstall them where indicated.

D. Existing to Remain: Existing items of construction that are not to be removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

1.3 SUBMITTALS

A. Qualification Data: For demolition firm.

B. Schedule of Selective Demolition Activities: Indicate the following:
   1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's on-site operations are uninterrupted.
   2. Use of elevator and stairs.
   3. Locations of proposed dust- and noise-control temporary partitions and means of egress.
   4. Coordination of Owner's continuing occupancy of portions of existing building.
   5. Means of protection for items to remain and items in path of waste removal from building.

1.4 QUALITY ASSURANCE

A. Demolition Firm Qualifications: An experienced firm that has specialized in demolition work similar in material and extent to that indicated for this Project.

B. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

C. Standards: Comply with ANSI A10.6 and NFPA 241.

D. Predemolition Conference: Conduct conference at Project site to review methods and procedures related to selective demolition including, but not limited to, the following:
   1. Inspect and discuss condition of construction to be selectively demolished.
   2. Review structural load limitations of existing structure.
   3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.

5. Review areas where existing construction is to remain and requires protection.

1.5 PROJECT CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
   1. If materials suspected of containing hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Owner will remove hazardous materials under a separate contract.

E. Storage or sale of removed items or materials on-site is not permitted.

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
   1. Maintain fire-protection facilities in service during selective demolition operations.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.

B. Inventory and record the condition of items to be removed and reinstalled and items to be removed and salvaged.

C. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict. Promptly submit a written report to Architect.

D. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs.

3.2 MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Services/Systems: Maintain services/systems indicated to remain and protect them against damage during selective demolition operations.

B. Service/System Requirements: Locate, identify, disconnect, and seal or cap off indicated utility services and mechanical/electrical systems serving areas to be selectively demolished.
   1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
   2. If services/systems are required to be removed, relocated, or abandoned, before proceeding with selective demolition provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to other parts of building.
   3. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit after bypassing.
      a. Where entire wall is to be removed, existing services/systems may be removed with removal of the wall.

3.3 PREPARATION

A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
B. Temporary Facilities: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
3. Comply with requirements for temporary enclosures, dust control specified in Division 01 Section “Temporary Barriers.”

C. Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of construction being demolished.

1. Strengthen or add new supports when required during progress of selective demolition.

3.4 SELECTIVE DEMOLITION, GENERAL

A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hammering and chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to remain.
2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
3. Do not use cutting torches.
4. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
5. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
6. Dispose of demolished items and materials promptly.

B. Removed and Salvaged Items:

1. Clean salvaged items.
2. Pack or crate items after cleaning. Identify contents of containers.
3. Store items in a secure area until delivery to Owner.
4. Transport items to Owner’s storage area on-site.
5. Protect items from damage during transport and storage.

C. Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse. Paint equipment to match new equipment.
2. Pack or crate items after cleaning and repairing. Identify contents of containers.
3. Protect items from damage during transport and storage.
4. Reinstall items in locations indicated. Comply with installation requirements for new materials and equipment. Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.
D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and cleaned and reinstalled in their original locations after selective demolition operations are complete.

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A. Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain, using power-driven saw, then remove masonry between saw cuts.

B. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, then break up and remove.

C. Resilient Floor Coverings: Remove floor coverings and adhesive according to recommendations in RFCI-WP and its Addendum.
   1. Remove residual adhesive and prepare substrate for new floor coverings by one of the methods recommended by RFCI.

3.6 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, remove demolished materials from Project site and legally dispose of them in an EPA-approved landfill.
   1. Do not allow demolished materials to accumulate on-site.
   2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
   3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

B. Burning: Do not burn demolished materials.

C. Disposal: Transport demolished materials off Owner's property and legally dispose of them.

3.7 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.

3.8 SELECTIVE DEMOLITION SCHEDULE

A. Existing Items and Construction to Be Removed: See notes on drawings.

B. Existing Items to Be Removed and Salvaged: See notes on drawings.

C. Existing Items to Be Removed and Reinstalled: See notes on drawings.

END OF SECTION 024119
SECTION 055000 - METAL FABRICATIONS

PART 1 - GENERAL

1.1 SUMMARY
   A. This Section includes the following:
      1. Miscellaneous steel framing and supports.

1.2 SUBMITTALS
   A. Shop Drawings: Include plans, elevations, sections, and details of metal fabrications and their connections. Show anchorage and accessory items.

PART 2 - PRODUCTS

2.1 METALS
   A. Metal Surfaces, General: Provide materials with smooth, flat surfaces without blemishes.
   B. Ferrous Metals:
      1. Steel Shapes: ASTM A992/A992M, Grade 50.
      2. Steel Channels, Angles, Plates and Bars: ASTM A 36/A 36M.
      3. Slotted Channel Framing: Cold-formed metal channels complying with MFMA-3, 1-5/8 by 1-5/8 inches. Channels made from galvanized steel complying with ASTM A 653/A 653M, structural steel, Grade 33, with G90 coating; 0.079-inch nominal thickness.
      4. Steel Tubing: ASTM A 500, cold-formed steel tubing.
      5. Steel Pipe: ASTM A 53/A 53M, standard weight (Schedule 40), unless another weight is indicated or required by structural loads.

2.2 FASTENERS
   A. General: Type 304 stainless-steel fasteners. Select fasteners for type, grade, and class required.

2.3 MISCELLANEOUS MATERIALS
   A. Universal Shop Primer: Fast-curing, lead- and chromate-free, universal modified-alkyd primer complying with MPI #79.

2.4 FABRICATION
   A. General: Preassemble items in the shop to greatest extent possible. Use connections that maintain structural value of joined pieces.
      1. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges. Remove sharp or rough areas on exposed surfaces.
      2. Weld corners and seams continuously. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals. Obtain fusion without undercut or overlap. Remove welding flux immediately. Finish exposed welds smooth and blended.
      3. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners where possible. Locate joints where least conspicuous.
   B. Miscellaneous Framing and Supports: Provide steel framing and supports not specified in other Sections as needed to complete the Work. Fabricate units from steel shapes, plates, and bars of welded construction. Cut, drill, and tap units to receive hardware, hangers, and similar items.
2.5 FINISHES

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes. Finish metal fabrications after assembly.

B. Steel and Iron Finishes:
   1. Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with requirements indicated below for environmental exposure conditions of installed metal fabrications:
      a. Interiors (SSPC Zone 1A): SSPC-SP 3, "Power Tool Cleaning."
   2. Shop Priming: Apply shop primer to uncoated surfaces of metal fabrications.

PART 3 - EXECUTION

3.1 INSTALLATION

A. General: Perform cutting, drilling, and fitting required for installing metal fabrications. Set metal fabrications accurately in location, with edges and surfaces level, plumb, and true.
   1. Fit exposed connections accurately together. Do not weld, cut, or abrade surfaces of units that have manufacturer finish after fabrication.
   2. Provide anchorage devices and fasteners where metal fabrications are required to be fastened to in-place construction.

B. Touch up surfaces and finishes after erection.
   1. Painted Surfaces: Clean field welds, bolted connections, and abraded areas and touch up paint with the same material as used for shop painting.

END OF SECTION 05500
SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following:
   1. Wood blocking and nailers.

1.2 SUBMITTALS

A. Product Data: For each type of process and factory-fabricated product. Indicate component materials and dimensions and include construction and application details.
   1. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by treating plant that treated materials comply with requirements. Include physical properties of treated materials based on testing by a qualified independent testing agency.
   2. For products receiving a waterborne treatment, include statement that moisture content of treated materials was reduced to levels specified before shipment to Project site.
   3. Include copies of warranties from chemical treatment manufacturers for each type of treatment.

B. Research/Evaluation Reports: For the following, showing compliance with building code in effect for Project:
   1. Fire-retardant-treated wood.

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the ALSC Board of Review to inspect and grade lumber under the rules indicated.
   1. Factory mark each piece of lumber with grade stamp of grading agency.
   2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content specified. Where actual sizes are indicated, they are minimum dressed sizes for dry lumber.
   3. Provide dressed lumber, S4S, unless otherwise indicated.

2.2 FIRE-RETARDANT-TREATED MATERIALS

A. General: Comply with performance requirements in AWPA C20 (lumber) and AWPA C27 (plywood).
   1. Use treatment that does not promote corrosion of metal fasteners.
   2. Use Interior Type A, unless otherwise indicated.

B. Identify fire-retardant-treated wood with appropriate classification marking of testing and inspecting agency acceptable to authorities having jurisdiction.

C. Application: Treat items indicated on Drawings, and the following:
   1. Concealed blocking.

2.3 MISCELLANEOUS LUMBER

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other construction, including the following:
   1. Blocking.
   2. Nailers.

B. For items of dimension lumber size, provide Construction or No. 2 grade lumber with 19 percent maximum moisture content of any species.
C. For blocking used for attachment of other construction, select and cut lumber to eliminate knots and other defects that will interfere with attachment of other work.

2.4 FASTENERS

A. General: Provide fasteners of size and type indicated that comply with requirements specified in this Article for material and manufacture.

B. Nails, Brads, and Staples: ASTM F 1667.


D. Wood Screws: ASME B18.6.1.

E. Screws for Fastening to Cold-Formed Metal Framing: ASTM C 954, except with wafer heads and reamer wings, length as recommended by screw manufacturer for material being fastened.

F. Lag Bolts: ASME B18.2.1.

G. Bolts: Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and, where indicated, flat washers.

H. Expansion Anchors: Anchor bolt and sleeve assembly of material indicated below with capability to sustain, without failure, a load equal to 6 times the load imposed when installed in unit masonry assemblies and equal to 4 times the load imposed when installed in concrete as determined by testing per ASTM E 488 conducted by a qualified independent testing and inspecting agency.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit carpentry to other construction; scribe and cope as needed for accurate fit. Locate blocking, and similar supports to comply with requirements for attaching other construction.

B. Provide blocking as indicated and as required to support facing materials, fixtures, specialty items, and trim.
   1. Provide metal clips for fastening gypsum board at corners and intersections where framing or blocking does not provide a surface for fastening edges of panels. Space clips not more than 16 inches o.c.

C. Sort and select lumber so that natural characteristics will not interfere with installation or with fastening other materials to lumber. Do not use materials with defects that interfere with function of member or pieces that are too small to use with minimum number of joints or optimum joint arrangement.

D. Securely attach carpentry work to substrate by anchoring and fastening as appropriate for best trade practices.

E. Use fasteners of size that is appropriate to substrate and exposed elements. Make tight connections between members. Install fasteners without splitting wood; do not countersink nail heads, unless otherwise indicated.

3.2 WOOD BLOCKING INSTALLATION

A. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces, unless otherwise indicated.

END OF SECTION 061053
SECTION 078400 - FIRESTOPPING

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
   1. Penetrations in fire-resistance-rated walls.
   2. Penetrations in smoke barriers.
   3. Head-of-wall joint systems.

1.2 SUBMITTALS
A. Product Data: For each type of product indicated.
B. Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing agency, for penetration firestopping.

1.3 QUALITY ASSURANCE
A. Fire-Test-Response Characteristics: Penetration firestopping shall comply with the following requirements:
   1. Penetration firestopping tests are performed by a qualified testing agency acceptable to authorities having jurisdiction.
   2. Penetration firestopping is identical to those tested per testing standard referenced in "Penetration Firestopping" Article. Provide rated systems complying with the following requirements:
      a. Penetration firestopping products bear classification marking of qualified testing and inspecting agency.
      b. Classification markings on penetration firestopping correspond to designations listed by the following:
         1) UL in its "Fire Resistance Directory."

1.4 PROJECT CONDITIONS
A. Environmental Limitations: Do not install penetration firestopping when ambient or substrate temperatures are outside limits permitted by penetration firestopping manufacturers or when substrates are wet because of rain, frost, condensation, or other causes.
B. Install and cure penetration firestopping per manufacturer's written instructions using natural means of ventilations or, where this is inadequate, forced-air circulation.

1.5 COORDINATION
A. Coordinate construction of openings and penetrating items to ensure that penetration firestopping is installed according to specified requirements.
B. Coordinate sizing of openings, core-drilled holes, or cut openings to accommodate penetration firestopping.

PART 2 - PRODUCTS

2.1 MANUFACTURERS
A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
   2. Grace Construction Products.
   3. Hilti, Inc.
2.2 PENETRATION FIRESTOPPING

A. Provide penetration firestopping that is produced and installed to resist spread of fire according to requirements indicated, resist passage of smoke and other gases, and maintain original fire-resistance rating of construction penetrated. Penetration firestopping systems shall be compatible with one another, with the substrates forming openings, and with penetrating items if any.

B. Penetrations in Fire-Resistance-Rated Walls: Provide penetration firestopping with ratings determined per ASTM E 814 or UL 1479, based on testing at a positive pressure differential of 0.01-inch wg.

1. F-Rating: Not less than the fire-resistance rating of constructions penetrated.

C. Penetrations in Smoke Barriers: Provide penetration firestopping with ratings determined per UL 1479.

1. L-Rating: Not exceeding 5.0 cfm/sq. ft. of penetration opening at 0.30-inch wg at both ambient and elevated temperatures.

D. W-Rating: Provide penetration firestopping showing no evidence of water leakage when tested according to UL 1479.

E. Exposed Penetration Firestopping: Provide products with flame-spread and smoke-developed indexes of less than 25 and 450, respectively, as determined per ASTM E 84.

F. Accessories: Provide components for each penetration firestopping system that are needed to install fill materials and to maintain ratings required. Use only those components specified by penetration firestopping manufacturer and approved by qualified testing and inspecting agency for firestopping indicated.

1. Permanent forming/damming/backing materials, including the following:
   a. Slag-wool-fiber or rock-wool-fiber insulation.
   b. Sealants used in combination with other forming/damming/backing materials to prevent leakage of fill materials in liquid state.
   c. Fire-rated form board.
   d. Fillers for sealants.

2. Temporary forming materials.


5. Steel sleeves.

2.3 FILL MATERIALS

A. Latex Sealants: Single-component latex formulations that do not re-emulsify after cure during exposure to moisture.

B. Firestop Devices: Factory-assembled collars formed from galvanized steel and lined with intumescent material sized to fit specific diameter of penetrant.

C. Intumescent Composite Sheets: Rigid panels consisting of aluminum-foil-faced elastomeric sheet bonded to galvanized-steel sheet.

D. Intumescent Putties: Nonhardening dielectric, water-resistant putties containing no solvents, inorganic fibers, or silicone compounds.
E. Intumescent Wrap Strips: Single-component intumescent elastomeric sheets with aluminum foil on one side.

F. Mortars: Prepackaged dry mixes consisting of a blend of inorganic binders, hydraulic cement, fillers, and lightweight aggregate formulated for mixing with water at Project site to form a nonshrinking, homogeneous mortar.

G. Silicone Foams: Multicomponent, silicone-based liquid elastomers that, when mixed, expand and cure in place to produce a flexible, nonshrinking foam.

2.4 MIXING

A. For those products requiring mixing before application, comply with penetration firestopping manufacturer's written instructions for accurate proportioning of materials, water (if required), type of mixing equipment, selection of mixer speeds, mixing containers, mixing time, and other items or procedures needed to produce products of uniform quality with optimum performance characteristics for application indicated.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Installer present, for compliance with requirements for opening configurations, penetrating items, substrates, and other conditions affecting performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Surface Cleaning: Clean out openings immediately before installing penetration firestopping to comply with manufacturer's written instructions and with the following requirements:
   1. Remove from surfaces of opening substrates and from penetrating items foreign materials that could interfere with adhesion of penetration firestopping.
   2. Clean opening substrates and penetrating items to produce clean, sound surfaces capable of developing optimum bond with penetration firestopping. Remove loose particles remaining from cleaning operation.

B. Priming: Prime substrates where recommended in writing by manufacturer using that manufacturer's recommended products and methods. Confine primers to areas of bond; do not allow spillage and migration onto exposed surfaces.

C. Masking Tape: Use masking tape to prevent penetration firestopping from contacting adjoining surfaces that will remain exposed on completion of the Work and that would otherwise be permanently stained or damaged by such contact or by cleaning methods used to remove stains. Remove tape as soon as possible without disturbing firestopping's seal with substrates.

3.3 INSTALLATION

A. General: Install penetration firestopping to comply with manufacturer's written installation instructions and published drawings for products and applications indicated.

B. Install forming materials and other accessories of types required to support fill materials during their application and in the position needed to produce cross-sectional shapes and depths required to achieve fire ratings indicated.
   1. After installing fill materials and allowing them to fully cure, remove combustible forming materials and other accessories not indicated as permanent components of firestopping.

C. Install fill materials for firestopping by proven techniques to produce the following results:
   1. Fill voids and cavities formed by openings, forming materials, accessories, and penetrating items as required to achieve fire-resistance ratings indicated.
   2. Apply materials so they contact and adhere to substrates formed by openings and penetrating items.
   3. For fill materials that will remain exposed after completing the Work, finish to produce smooth, uniform surfaces that are flush with adjoining finishes.
3.4 IDENTIFICATION
A. Identify penetration firestopping with preprinted metal or plastic labels. Attach labels permanently to surfaces adjacent to and within 6 inches of firestopping edge so labels will be visible to anyone seeking to remove penetrating items or firestopping. Use mechanical fasteners or self-adhering-type labels with adhesives capable of permanently bonding labels to surfaces on which labels are placed. Include the following information on labels:
1. The words "Warning - Penetration Firestopping - Do Not Disturb. Notify Building Management of Any Damage."
2. Contractor's name, address, and phone number.
3. Designation of applicable testing and inspecting agency.
4. Date of installation.
5. Manufacturer's name.
6. Installer's name.

3.5 CLEANING AND PROTECTION
A. Clean off excess fill materials adjacent to openings as the Work progresses by methods and with cleaning materials that are approved in writing by penetration firestopping manufacturers and that do not damage materials in which openings occur.

3.6 PENETRATION FIRESTOPPING SCHEDULE
A. Where UL-classified systems are indicated, they refer to system numbers in UL's "Fire Resistance Directory" under product Category XHEZ.
B. Firestopping with No Penetrating Items:
2. Assembly Rating: Maintain integrity of existing assembly, but not less than 1 hour.
3. Type of Fill Materials: As required to achieve rating.
C. Firestopping for Metallic Conduit:
2. Assembly Rating: Maintain integrity of existing assembly, but not less than 1 hour.
3. Type of Fill Materials: As required to achieve rating.
D. Firestopping for Electrical Cables:
1. UL-Classified Systems: W-J-3001-3999 and/or W-L-3001-3999.
2. Assembly Rating: Maintain integrity of existing assembly, but not less than 1 hour.
3. Type of Fill Materials: As required to achieve rating.
E. Firestopping for Miscellaneous Electrical Penetrants:
2. Assembly Rating: Maintain integrity of existing assembly, but not less than 1 hour.
3. Type of Fill Materials: As required to achieve rating.
F. Head-of-Wall, Fire-Resistive Joint Systems:
1. UL-Classified Systems: HW-D-0000-0999.
2. Assembly Rating: Maintain integrity of existing assembly, but not less than 1 hour.
3. Type of Fill Materials: As required to achieve rating.

END OF SECTION 078400
SECTION 079200 - JOINT SEALANTS

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
   1. Latex joint sealants.
   2. Acoustical joint sealants.

B. Related Sections:
   1. Division 08 Section "Glazing" for glazing sealants.
   2. Division 09 Section "Acoustical Panel Ceilings" for sealing edge moldings at perimeters with acoustical sealant.

1.2 SUBMITTALS

A. Product Data: For each joint-sealant product indicated.

PART 2 - PRODUCTS

2.1 MATERIALS, GENERAL

A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible with one another and with joint substrates under conditions of service and application, as demonstrated by joint-sealant manufacturer, based on testing and field experience.

2.2 LATEX JOINT SEALANTS

A. Latex Joint Sealant: Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF.

2.3 ACOUSTICAL JOINT SEALANTS

A. Acoustical Joint Sealant: Manufacturer's standard nonsag, paintable, nonstaining latex sealant complying with ASTM C 834. Product effectively reduces airborne sound transmission through perimeter joints and openings in building construction as demonstrated by testing representative assemblies according to ASTM E 90.

1. Products: Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:

   a. Pecora Corporation; AC-20 FTR.
   b. USG Corporation; SHEETROCK Acoustical Sealant.

2.4 JOINT SEALANT BACKING

A. General: Provide sealant backings of material that are nonstaining; are compatible with joint substrates, sealants, primers, and other joint fillers; and are approved for applications indicated by sealant manufacturer based on field experience and laboratory testing.

B. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin), Type O (open-cell material), Type B (bicellular material with a surface skin) or any of the preceding types, as approved in writing by joint-sealant manufacturer for joint application indicated, and of size and density to control sealant depth and otherwise contribute to producing optimum sealant performance.

C. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint. Provide self-adhesive tape where applicable.
2.5 MISCELLANEOUS MATERIALS

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants and sealant backing materials, free of oily residues or other substances capable of staining or harming joint substrates and adjacent nonporous surfaces in any way, and formulated to promote optimum adhesion of sealants to joint substrates.

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent to joints.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements for joint configuration, installation tolerances, and other conditions affecting joint-sealant performance.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply with joint-sealant manufacturer's written instructions and the following requirements:

   1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, including dust, paints (except for permanent, protective coatings tested and approved for sealant adhesion and compatibility by sealant manufacturer), old joint sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost.

   2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination of these methods to produce a clean, sound substrate capable of developing optimum bond with joint sealants. Remove loose particles remaining after cleaning operations above by vacuuming or blowing out joints with oil-free compressed air. Porous joint substrates include the following:

      a. Masonry.

   3. Remove laitance and form-release agents from concrete.

   4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave residues capable of interfering with adhesion of joint sealants. Nonporous joint substrates include the following:

      a. Metal.

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-sealant bond; do not allow spillage or migration onto adjoining surfaces.

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with adjoining surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning methods required to remove sealant smears. Remove tape immediately after tooling without disturbing joint seal.

3.3 INSTALLATION OF JOINT SEALANTS

A. General: Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated, unless more stringent requirements apply.

B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint sealants as applicable to materials, applications, and conditions indicated.
C. Install sealant backings of kind indicated to support sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
   1. Do not leave gaps between ends of sealant backings.
   2. Do not stretch, twist, puncture, or tear sealant backings.
   3. Remove absorbent sealant backings that have become wet before sealant application and replace them with dry materials.

D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of joints.

E. Install sealants using proven techniques that comply with the following and at the same time backings are installed:
   1. Place sealants so they directly contact and fully wet joint substrates.
   2. Completely fill recesses in each joint configuration.
   3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant movement capability.

F. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing begins, tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of sealant with sides of joint.
   1. Remove excess sealant from surfaces adjacent to joints.
   2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor sealants or adjacent surfaces.
   3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated.

G. Acoustical Sealant Installation: At sound-rated assemblies and elsewhere as indicated, seal construction at perimeters, behind control joints, and at openings and penetrations with a continuous bead of acoustical sealant. Install acoustical sealant at both faces of partitions at perimeters and through penetrations. Comply with ASTM C 919 and with manufacturer's written recommendations.

3.4 CLEANING
A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints occur.

3.5 PROTECTION
A. Protect joint sealants during and after curing period from contact with contaminating substances and from damage resulting from construction operations or other causes so sealants are without deterioration or damage at time of Substantial Completion. If, despite such protection, damage or deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately so installations with repaired areas are indistinguishable from original work.

3.6 JOINT-SEALANT SCHEDULE
A. Joint-Sealant Application: Interior joints in vertical surfaces and horizontal nontraffic surfaces.
   1. Joint Locations:
      a. Vertical joints on exposed surfaces of interior unit masonry partitions.
      b. Perimeter joints between interior wall surfaces and frames of interior doors and windows.
      c. Other joints as indicated.
   2. Joint Sealant: Latex or Acrylic based.

   1. Joint Location:
      a. Acoustical joints where indicated.
      b. Other joints as indicated.

END OF SECTION 079200
SECTION 083113 - ACCESS DOORS AND FRAMES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. This Section includes the following:
   1. Access doors and frames for walls and ceilings.

1.3 SUBMITTALS
A. Product Data: For each type of access door and frame indicated. Include construction details, fire ratings, materials, individual components and profiles, and finishes.
B. Shop Drawings: Show fabrication and installation details of access doors and frames for each type of substrate. Include plans, elevations, sections, details, and attachments to other work.
C. Access Door and Frame Schedule: Provide complete access door and frame schedule, including types, locations, sizes, latching or locking provisions, and other data pertinent to installation.

1.4 QUALITY ASSURANCE
A. Source Limitations: Obtain access door(s) and frame(s) through one source from a single manufacturer.
B. Fire-Rated Access Doors and Frames: Units complying with NFPA 80 that are identical to access door and frame assemblies tested for fire-test-response characteristics per the following test method and that are listed and labeled by UL or another testing and inspecting agency acceptable to authorities having jurisdiction:
   1. NFPA 252 or UL 10B for vertical access doors and frames.
   2. ASTM E 119 or UL 263 for horizontal access doors and frames.
C. Size Variations: Obtain Architect's acceptance of manufacturer's standard-size units, which may vary slightly from sizes indicated.

1.5 COORDINATION
A. Verification: Determine specific locations and sizes for access doors needed to gain access to concealed plumbing, mechanical, or other concealed work, and indicate in the schedule specified in "Submittals" Article.

PART 2 - PRODUCTS

2.1 STEEL MATERIALS
A. Steel Plates, Shapes, and Bars: ASTM A 36/A 36M.
   1. ASTM A 123/A 123M, for galvanizing steel and iron products.
B. Metallic-Coated Steel Sheet: ASTM A 653/A 653M, Commercial Steel (CS) with A60 zinc-iron-alloy (galvannealed) coating or G60 mill-phosphatized zinc coating; stretcher-leveled standard of flatness; with minimum thickness indicated representing specified thickness according to ASTM A 924/A 924M.
C. Steel Finishes: Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes.
   1. Surface Preparation for Steel Sheet: Clean surfaces to comply with SSPC-SP 1, "Solvent Cleaning," to remove dirt, oil, grease, or other contaminants that could impair paint bond. Remove mill scale and rust, if present, from uncoated steel, complying with SSPC-SP 5/NACE No. 1, "White Metal Blast Cleaning," or SSPC-SP 8, "Pickling."
2. Surface Preparation for Metallic-Coated Steel Sheet: Clean surfaces with nonpetroleum solvent so surfaces are free of oil and other contaminants. After cleaning, apply a conversion coating suited to the organic coating to be applied over it. Clean welds, mechanical connections, and abraded areas, and apply galvanizing repair paint specified below to comply with ASTM A 780.

3. Factory-Primed Finish: Apply shop primer immediately after cleaning and pretreating.

D. Plaster Beads: Edge trim formed from 0.0299-inch zinc-coated steel sheet formed to receive joint compound and in size to suit thickness of plaster ceiling.

2.2 ACCESS DOORS AND FRAMES FOR WALLS AND CEILINGS

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
   1. J. L. Industries, Inc.
   2. Larsen's Manufacturing Company.
   3. Milcor Inc.

   1. Locations: Wall surfaces.
   2. Fire-Resistance Rating: Not less than that of adjacent construction.
   3. Door: Minimum 0.060-inch thick sheet metal, flush construction.
   4. Frame: Minimum 0.060-inch thick sheet metal with 1-inch wide, surface-mounted trim.
   5. Hinges: Continuous piano.
   7. Latch: Self-latching device operated by ring turn with interior release.

2.3 FABRICATION

A. General: Provide access door and frame assemblies manufactured as integral units ready for installation.

B. Metal Surfaces: For metal surfaces exposed to view in the completed Work, provide materials with smooth, flat surfaces without blemishes. Do not use materials with exposed pitting, seam marks, roller marks, rolled trade names, or roughness.

C. Doors and Frames: Grind exposed welds smooth and flush with adjacent surfaces. Furnish attachment devices and fasteners of type required to secure access panels to types of supports indicated.
   1. Exposed Flanges: Nominal 1 to 1-1/2 inches wide around perimeter of frame.
   2. Provide mounting holes in frames for attachment of units to metal or wood framing.

D. Latching Mechanisms: Furnish number required to hold doors in flush, smooth plane when closed.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Comply with manufacturer's written instructions for installing access doors and frames.

B. Set frames accurately in position and attach securely to supports with plane of face panels aligned with adjacent finish surfaces.

C. Install doors flush with adjacent finish surfaces or recessed to receive finish material.
3.2 ADJUSTING AND CLEANING

A. Adjust doors and hardware after installation for proper operation.

B. Remove and replace doors and frames that are warped, bowed, or otherwise damaged.

END OF SECTION 083113
THIS SHEET INTENTIONALLY LEFT BLANK
SECTION 092216 - NON-STRUCTURAL METAL FRAMING

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes non-load-bearing steel framing members for the following applications:
   1. Interior framing systems (e.g., supports for partition walls, framed soffits, etc.).

PART 2 - PRODUCTS

2.1 NON-LOAD-BEARING STEEL FRAMING, GENERAL

A. Framing Members, General: Comply with ASTM C 754 for conditions indicated.
   1. Steel Sheet Components: Comply with ASTM C 645 requirements for metal, unless otherwise indicated.

2.2 STEEL FRAMING FOR FRAMED ASSEMBLIES

A. Steel Studs and Runners: ASTM C 645.
   1. Minimum Base-Metal Thickness: 0.0179 inch (25 gage).
   2. Depth: As indicated on Drawings.

B. Flat Strap and Backing Plate: Steel sheet for blocking and bracing in length and width indicated.
   1. Minimum Base-Metal Thickness: 0.0179 inch (25 gage).

C. Resilient Furring Channels: 1/2-inch-deep, steel sheet members designed to reduce sound transmission.

2.3 AUXILIARY MATERIALS

A. General: Provide auxiliary materials that comply with referenced installation standards.
   1. Fasteners for Metal Framing: Of type, material, size, corrosion resistance, holding power, and other properties required to fasten steel members to substrates.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine areas and substrates, with Installer present, and including welded hollow-metal frames, cast-in anchors, and structural framing, for compliance with requirements and other conditions affecting performance.
   1. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION, GENERAL

A. Installation Standard: ASTM C 754, except comply with framing sizes and spacing indicated.
   1. Gypsum Board Assemblies: Also comply with requirements in ASTM C 840 that apply to framing installation.

B. Install supplementary framing, and blocking to support fixtures, equipment services, heavy trim, or similar items mounted to gypsum board assemblies.

C. Install bracing where indicated.
3.3 INSTALLING FRAMED ASSEMBLIES

A. Install studs so flanges within framing system point in same direction.
   1. Space studs as follows:

B. Install tracks (runners) at floors and overhead supports. Extend framing to where partitions are indicated to terminate.
   1. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames; install runner track section (for cripple studs) at head and secure to jamb studs.
      a. Install two studs at each jamb, unless otherwise indicated.
      b. Brace studs above suspended ceilings to overhead structure as indicated.
   2. Other Framed Openings: Frame openings other than door openings the same as required for door openings, unless otherwise indicated. Install framing below sills of openings to match framing required above door heads.

C. Installation Tolerance: Install each framing member so fastening surfaces vary not more than 1/8 inch from the plane formed by faces of adjacent framing.

END OF SECTION 092216
SECTION 092900 - GYPSUM BOARD

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes the following:
   1. Interior gypsum board.
B. Related Sections include the following:
   1. Division 07 Section “Thermal Insulation” for sound attenuation insulation
   2. Division 09 Section "Non-Structural Metal Framing" for non-structural framing and suspension systems that support gypsum board.

1.2 SUBMITTALS
A. Product Data: For each type of product indicated.

1.3 STORAGE AND HANDLING
A. Store materials inside under cover and keep them dry and protected against damage from weather, condensation, direct sunlight, construction traffic, and other causes. Stack panels flat to prevent sagging.

1.4 PROJECT CONDITIONS
A. Environmental Limitations: Comply with ASTM C 840 requirements or gypsum board manufacturer's written recommendations, whichever are more stringent.
B. Do not install interior products until installation areas are enclosed and conditioned.
C. Do not install panels that are wet, those that are moisture damaged, and those that are mold damaged.
   1. Indications that panels are wet or moisture damaged include, but are not limited to, discoloration, sagging, or irregular shape.
   2. Indications that panels are mold damaged include, but are not limited to, fuzzy or splotchy surface contamination and discoloration.

PART 2 - PRODUCTS

2.1 PANELS, GENERAL
A. Size: Provide in maximum lengths and widths available that will minimize joints in each area and that correspond with support system indicated.

2.2 INTERIOR GYPSUM BOARD
A. General: Complying with ASTM C 36/C 36M or ASTM C 1396/C 1396M, as applicable to type of gypsum board indicated and whichever is more stringent.
B. Regular Type:
   1. Thickness: 5/8 inch.
   2. Long Edges: Tapered.

2.3 TRIM ACCESSORIES
A. Interior Trim: ASTM C 1047.
   1. Material: Galvanized or aluminum-coated steel sheet or rolled zinc.
2. Shapes:
   a. Cornerbead.
   b. LC-Bead: J-shaped; exposed long flange receives joint compound.
   c. L-Bead: L-shaped; exposed long flange receives joint compound.
   d. U-Bead: J-shaped; exposed short flange does not receive joint compound.

2.4 JOINT TREATMENT MATERIALS
   A. General: Comply with ASTM C 475/C 475M.
   B. Joint Tape:
      1. Interior Gypsum Wallboard: Paper.
   C. Joint Compound for Interior Gypsum Wallboard: For each coat use formulation that is compatible with other compounds applied on previous or for successive coats.
      1. Prefilling: At open joints and damaged surface areas, use setting-type taping compound.
      2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and trim flanges, use setting-type taping compound.
      3. Fill Coat: For second coat, use setting-type, sandable topping compound.
      4. Finish Coat: For third coat, use drying-type, all-purpose compound.

2.5 AUXILIARY MATERIALS
   A. General: Provide auxiliary materials that comply with referenced installation standards and manufacturer's written recommendations.
   B. Steel Drill Screws: ASTM C 1002, unless otherwise indicated.
      1. Use screws complying with ASTM C 954 for fastening panels to steel members from 0.033 to 0.112 inch thick.
   C. Sound Attenuation Blankets: As specified in Division 07 Section "Thermal Insulation."
   D. Acoustical Sealant: As specified in Division 07 Section "Joint Sealants."

PART 3 - EXECUTION

3.1 EXAMINATION
   A. Examine areas and substrates, with Installer present, and including welded hollow-metal frames and framing, for compliance with requirements and other conditions affecting performance.
   B. Examine panels before installation. Reject panels that are wet, moisture damaged, and mold damaged.
   C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 APPLYING AND FINISHING PANELS, GENERAL
   A. Comply with ASTM C 840.
   B. Install ceiling panels across framing to minimize the number of abutting end joints and to avoid abutting end joints in central area of each ceiling. Stagger abutting end joints of adjacent panels not less than one framing member.
   C. Install panels with face side out. Butt panels together for a light contact at edges and ends with not more than 1/16 inch of open space between panels. Do not force into place.
   D. Locate edge and end joints over supports, except in ceiling applications where intermediate supports or gypsum board back-blocking is provided behind end joints. Do not place tapered edges against cut edges or ends. Stagger vertical joints on opposite sides of partitions. Do not make joints other than control joints at corners of framed openings.
E. Form control and expansion joints with space between edges of adjoining gypsum panels.

F. Cover both faces of support framing with gypsum panels in concealed spaces (above ceilings, etc.), except in chases braced internally.
   1. Unless concealed application is indicated or required for sound, fire, air, or smoke ratings, coverage may be accomplished with scraps of not less than 8 sq. ft. in area.
   2. Fit gypsum panels around ducts, pipes, and conduits.
   3. Where partitions intersect structural members projecting below underside of floor/roof slabs and decks, cut gypsum panels to fit profile formed by structural members; allow 1/4- to 3/8-inch- wide joints to install sealant.

G. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural abutments, except floors. Provide 1/4- to 1/2-inch- wide spaces at these locations, and trim edges with edge trim where edges of panels are exposed. Seal joints between edges and abutting structural surfaces with acoustical sealant.

H. Attachment to Steel Framing: Attach panels so leading edge or end of each panel is attached to open (unsupported) edges of stud flanges first.

I. Install sound attenuation blankets before installing gypsum panels, unless blankets are readily installed after panels have been installed on one side.

3.3 APPLYING INTERIOR GYPSUM BOARD

A. Install interior gypsum board in the following locations:
   1. Regular Type: Vertical surfaces, unless otherwise indicated.

B. Single-Layer Application:
   1. On partitions/walls, apply gypsum panels horizontally (perpendicular to framing), unless otherwise indicated or required by fire-resistance-rated assembly, and minimize end joints.
      a. Stagger abutting end joints not less than one framing member in alternate courses of panels.
   2. Fastening Methods: Apply gypsum panels to supports with steel drill screws.

3.4 INSTALLING TRIM ACCESSORIES

A. General: For trim with back flanges intended for fasteners, attach to framing with same fasteners used for panels. Otherwise, attach trim according to manufacturer's written instructions.

B. Control Joints: Install control joints according to the following with specific locations acceptable to the Architect.
   1. In vertical surfaces such as walls, position joints where shown on Architectural details, but never more than 30 foot horizontal intervals of continuous surface from corners or wall ends. Position at door frames and similar opening when possible.

C. Interior Trim: Install in the following locations:
   1. Cornerbead: Use at outside corners, unless otherwise indicated.
   2. LC-Bead: Use at exposed panel edges.
   3. L-Bead: Use where indicated or directed.
   4. U-Bead: Use at exposed panel edges and where indicated or directed.

3.5 FINISHING GYPSUM BOARD

A. General: Treat gypsum board joints, interior angles, edge trim, control joints, penetrations, fastener heads, surface defects, and elsewhere as required to prepare gypsum board surfaces for decoration. Promptly remove residual joint compound from adjacent surfaces.

B. Prefill open joints and damaged surface areas.
C. Apply joint tape over gypsum board joints, except those with trim having flanges not intended for tape.

D. Gypsum Board Finish Levels: Finish panels to levels indicated below and according to ASTM C 840:
   1. Level 1: Ceiling plenum areas, concealed areas, and where indicated.
   2. Level 4: At panel surfaces that will be exposed to view, unless otherwise indicated.
      a. Primer and its application to surfaces are specified in other Division 09 Sections.

3.6 PROTECTION

A. Protect installed products from damage from weather, condensation, direct sunlight, construction, and other causes during remainder of the construction period.

B. Remove and replace panels that are wet, moisture damaged, and mold damaged.
   1. Indications that panels are wet or moisture damaged include, but are not limited to, discoloration, sagging, or irregular shape.
   2. Indications that panels are mold damaged include, but are not limited to, fuzzy or splotchy surface contamination and discoloration.

END OF SECTION 092900
SECTION 096513 - RESILIENT BASE AND ACCESSORIES

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
   1. Resilient base.
B. Related Sections:
   1. Division 09 Section "Carpeting" for tile carpeting.

1.2 SUBMITTALS
A. Product Data: For each type of product indicated.
B. Samples: For each type of product indicated.

1.3 QUALITY ASSURANCE
A. Fire-Test-Response Characteristics: As determined by testing identical products according to ASTM E 648 or NFPA 253 by a qualified testing agency.
   1. Critical Radiant Flux Classification: Class I, not less than 0.45 W/sq. cm.

1.4 DELIVERY, STORAGE, AND HANDLING
A. Store resilient products and installation materials in dry spaces protected from the weather, with ambient temperatures maintained within range recommended by manufacturer, but not less than 50 deg F or more than 90 deg F.

1.5 PROJECT CONDITIONS
A. Maintain ambient temperatures within range recommended by manufacturer, but not less than 70 deg F or more than 95 deg F, in spaces to receive resilient products during the following time periods:
   1. 48 hours before installation.
   2. During installation.
   3. 48 hours after installation.
B. Install resilient products after other finishing operations, including painting, have been completed.

PART 2 - PRODUCTS

2.1 RESILIENT BASE
A. Resilient Base:
   1. Owner Preferred Manufacture: Products of the following manufacturers have performance characteristics known to the Owner. Intent is to establish a standard of quality, and shall not be construed as limited competition.
      a. Armstrong World Industries, Inc.
      b. Burke Mercer Flooring Products; Division of Burke Industries, Inc.
      c. Flexco, Inc.
      d. Johnsonite.
      e. Mannington Commercial Resilient
      f. NAFCO
      g. Nora Rubber Flooring; Freudenberg Building Systems, Inc.
h. Roppe Corporation, USA.

i. VPI, LLC; Floor Products Division.


1. Material Requirement: Type TS (rubber, vulcanized thermoset) or Type TP (rubber, thermoplastic).

2. Style: Cove (base with toe).

C. Minimum Thickness: 0.125 inch.

D. Height: Match existing.

E. Lengths: Coils in manufacturer's standard length.

F. Outside Corners: Preformed.

G. Inside Corners: Job formed.

H. Finish, Colors and Patterns: As selected by Owner from manufacturer's full range.

2.2 INSTALLATION MATERIALS

A. Trowelable Leveling and Patching Compounds: Latex-modified, portland cement based or blended hydraulic-cement-based formulation provided or approved by manufacturer for applications indicated.

B. Adhesives: Water-resistant type recommended by manufacturer to suit resilient products and substrate conditions indicated.

1. Use adhesives that comply with the following limits for VOC content when calculated according to 40 CFR 59, Subpart D (EPA Method 24):

a. Cove Base Adhesives: Not more than 50 g/L.

b. Rubber Floor Adhesives: Not more than 60 g/L.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, with Installer present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.

B. Verify that finishes of substrates comply with tolerances and other requirements specified in other Sections and that substrates are free of cracks, ridges, depressions, scale, and foreign deposits that might interfere with adhesion of resilient products.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Prepare substrates according to manufacturer's written instructions to ensure adhesion of resilient products.

B. Fill cracks, holes, and depressions in substrates with trowelable leveling and patching compound and remove bumps and ridges to produce a uniform and smooth substrate.

C. Do not install resilient products until they are same temperature as the space where they are to be installed.

1. Move resilient products and installation materials into spaces where they will be installed at least 48 hours in advance of installation.

D. Sweep and vacuum clean substrates to be covered by resilient products immediately before installation.

3.3 RESILIENT BASE INSTALLATION

A. Comply with manufacturer's written instructions for installing resilient base.

B. Apply resilient base to walls, casework and cabinets in toe spaces, and other permanent fixtures in rooms and areas where base is required.
C. Install resilient base in lengths as long as practicable without gaps at seams and with tops of adjacent pieces aligned.

D. Tightly adhere resilient base to substrate throughout length of each piece, with base in continuous contact with horizontal and vertical substrates.

E. Do not stretch resilient base during installation.

F. On masonry surfaces or other similar irregular substrates, fill voids along top edge of resilient base with manufacturer's recommended adhesive filler material.

G. Prefomed Corners: Install preformed corners before installing straight pieces.

H. Job-Formed Corners:
   1. Inside Corners: Use straight pieces of maximum lengths possible.

3.4 CLEANING AND PROTECTION

A. Comply with manufacturer's written instructions for cleaning and protection of resilient products.

B. Perform the following operations immediately after completing resilient product installation:
   1. Remove adhesive and other blemishes from exposed surfaces.
   2. Sweep and vacuum surfaces thoroughly.
   3. Damp-mop surfaces to remove marks and soil.

C. Protect resilient products from mars, marks, indentations, and other damage from construction operations and placement of equipment and fixtures during remainder of construction period.

D. Cover resilient products until Substantial Completion.

END OF SECTION 096513
SECTION 096800 - CARPETING

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes:
   1. Modular carpet tile.

B. Related Sections include the following:
   1. Division 09 Section "Resilient Base And Accessories" for resilient wall base and accessories installed with carpet.

1.2 SUBMITTALS

A. Product Data: For each type of product indicated. Include manufacturer's written data on physical characteristics, durability, and fade resistance. Include installation recommendations for each type of substrate.

B. Shop Drawings: Show the following:
   1. Columns, doorways, enclosing walls or partitions, built-in cabinets, and locations where cutouts are required in carpet.
   2. Patching areas of existing flooring materials to remain.
   3. Carpet type, color, and dye lot.
   4. Type of subfloor.
   5. Type of installation.
   6. Pattern of installation.
   7. Pattern type, location, and direction.
   8. Pile direction.
   9. Type, color, and location of insets and borders.
   10. Type, color, and location of edge, transition, and other accessory strips.
   11. Transition details to other flooring materials.

C. Samples: For each of the following products and for each color and texture required. Label each Sample with manufacturer's name, material description, color, pattern, and designation indicated on Drawings and in schedules.
   2. Exposed Edge, Transition, and other Accessory Stripping: 12-inch- long Samples.

D. Product Schedule: For carpet. Use same designations indicated on Drawings.

E. Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing agency.

F. Maintenance Data: For carpet to include in maintenance manuals. Include the following:
   1. Methods for maintaining carpet, including cleaning and stain-removal products and procedures and manufacturer's recommended maintenance schedule.
   2. Precautions for cleaning materials and methods that could be detrimental to carpet.

1.3 QUALITY ASSURANCE

A. Installer Qualifications: An experienced installer who is certified by the Floor Covering Installation Board or who can demonstrate compliance with its certification program requirements.
B. Fire-Test-Response Characteristics: Provide products with the critical radiant flux classification indicated in Part 2, as determined by testing identical products per ASTM E 648 by an independent testing and inspecting agency acceptable to authorities having jurisdiction.

C. Preinstallation Conference: Conduct conference at Project site to review methods and procedures related to carpet installation including, but not limited to, the following:
   1. Review delivery, storage, and handling procedures.
   2. Review ambient conditions and ventilation procedures.

1.4 DELIVERY, STORAGE, AND HANDLING
A. Comply with CRI 104, Section 5, "Storage and Handling."

1.5 PROJECT CONDITIONS
A. Comply with CRI 104, Section 7.2, "Site Conditions; Temperature and Humidity" and Section 7.12, "Ventilation."

B. Environmental Limitations: Do not install carpet until wet work in spaces is complete and dry, and ambient temperature and humidity conditions are maintained at the levels indicated for Project when occupied for its intended use.

C. Do not install carpet over concrete slabs until slabs have cured and are sufficiently dry to bond with adhesive and concrete slabs have pH range recommended by carpet manufacturer.

D. Where items are indicated for installation on top of carpet, install carpet before installing these items.

1.6 EXTRA MATERIALS
A. Furnish extra materials described below, before installation begins, that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
   1. Carpet Tile: Full-size units equal to 5 percent of amount installed for each type indicated, but not less than 10 sq. yd.

PART 2 - PRODUCTS
2.1 CARPET TILE
A. Basis-of-Design Product: See the notes on the Room finish Schedule on the Drawings for product information.

2.2 INSTALLATION ACCESSORIES
A. Trowelable Leveling and Patching Compounds: Latex-modified, hydraulic-cement-based formulation provided or recommended by carpet manufacturer.

B. Carpet Tile Adhesives: Water-resistant, mildew-resistant, nonstaining, pressure-sensitive type to suit products and subfloor conditions indicated, that complies with flammability requirements for installed carpet and is recommended by carpet manufacturer for releasable installation

C. VOC Limits: Provide adhesives with VOC content not more than 50 g/L when calculated according to 40 CFR 59, Subpart D (EPA method 24).

PART 3 - EXECUTION
3.1 EXAMINATION
A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for maximum moisture content, alkalinity range, installation tolerances, and other conditions affecting carpet performance. Examine carpet for type, color, pattern, and potential defects.
B. Concrete Subfloors: Verify that concrete slabs comply with ASTM F 710 and the following:
   1. Slab substrates are dry and free of curing compounds, sealers, hardeners, and other materials that may interfere with adhesive bond. Determine adhesion and dryness characteristics by performing bond and moisture tests recommended by carpet manufacturer.
   2. Subfloors are free of cracks, ridges, depressions, scale, and foreign deposits.
   C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. General: Comply with CRI 104, Section 6.2, "Site Conditions; Floor Preparation," and with carpet manufacturer's written installation instructions for preparing substrates indicated to receive carpet installation.

B. Use trowelable leveling and patching compounds, according to manufacturer's written instructions, to fill cracks, holes, depressions, and protrusions in substrates. Fill or level cracks, holes and depressions 1/8 inch wide or wider and protrusions more than 1/32 inch, unless more stringent requirements are required by manufacturer's written instructions.

C. Remove coatings, including curing compounds, and other substances that are incompatible with adhesives and that contain soap, wax, oil, or silicone, without using solvents. Use mechanical methods recommended in writing by carpet manufacturer.

D. Broom and vacuum clean substrates to be covered immediately before installing carpet.

3.3 INSTALLATION

A. General: Comply with CRI 104 and with carpet manufacturer's written installation instructions.

B. Carpet Tile Installation Method: Comply with CRI 104, Section 14, "Carpet Modules."
   1. Comply with carpet manufacturer's written recommendations and Shop Drawings for direction of carpet; maintain uniformity of carpet direction and lay of pile.
   2. Carpet Tile: Glue down; install every tile with full-spread, releasable, pressure-sensitive adhesive.
      a. Install pattern parallel to walls and borders.
      b. Establish chalk lines for straight line references marked on subfloor. Use nonpermanent, nonstaining marking chalk.

C. Maintain dye lot integrity. Do not mix dye lots in same area.

D. Do not bridge building expansion joints with carpet.

E. Cut and fit carpet to butt tightly to vertical surfaces, permanent fixtures, and built-in furniture including cabinets, pipes, outlets, edgings, thresholds, and nosings. Bind or seal cut edges as recommended by carpet manufacturer.

F. Extend carpet into toe spaces, door reveals, closets, open-bottomed obstructions, removable flanges, alcoves, and similar openings.

3.4 CLEANING AND PROTECTION

A. Perform the following operations immediately after installing carpet:
   1. Remove excess adhesive, seam sealer, and other surface blemishes using cleaner recommended by carpet manufacturer.
   2. Remove yarns that protrude from carpet surface.

B. Protect installed carpet to comply with CRI 104, Section 16, "Protection of Indoor Installations."

C. Protect carpet against damage from construction operations and placement of equipment and fixtures during the remainder of construction period. Use protection methods indicated or recommended in writing by carpet manufacturer.

END OF SECTION 096800
THIS SHEET INTENTIONALLY LEFT BLANK
SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL

1.1  SUMMARY
A. This Section includes surface preparation and the application of paint systems on the following interior substrates:
   1. Steel.
   2. Concrete masonry units (CMU).
   3. Previously painted (existing) surfaces.

1.2  SUBMITTALS
A. Product Data: For each type of product indicated.
B. Samples: Manufacturer's color charts showing the full range of colors available for selection by the Owner.
C. Product List: For each product indicated, include the following:
   1. Cross-reference to paint system and locations of application areas. Use same designations indicated on Drawings and in schedules.

1.3  DELIVERY, STORAGE, AND HANDLING
A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F.
   1. Maintain containers in clean condition, free of foreign materials and residue.
   2. Remove rags and waste from storage areas daily.

1.4  PROJECT CONDITIONS
A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 50 and 95 deg F.
B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.

PART 2 - PRODUCTS

2.1  MANUFACTURERS
A. Owner Preferred Manufacture: Products of the following manufacturers have performance characteristics known to the Owner. Intent is to establish a standard of quality, and shall not be construed as limited competition.
   1. Benjamin Moore & Co.
   2. ICI Paints.
   3. PPG Architectural Finishes, Inc.

2.2  PAINT, GENERAL
A. Material Compatibility:
   1. Provide materials for use within each paint system that are compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
2. For each coat in a paint system, provide products recommended in writing by manufacturers of topcoat for use in paint system and on substrate indicated.

B. Colors: As selected by Owner from manufacturer's full range.

### 2.3 BLOCK FILLERS

**A. Interior/Exterior Latex Block Filler: MPI #4.**

<table>
<thead>
<tr>
<th>Manufacturer</th>
<th>Product Name</th>
<th>Catalog Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Benjamin Moore</td>
<td>Moorcraft Super Craft Latex Block Filler</td>
<td>285-01</td>
</tr>
<tr>
<td>ICI Paints</td>
<td>Devoe Coatings Bloxfil Acrylic Block Filler</td>
<td>4000-1000</td>
</tr>
<tr>
<td>PPG Arch. Finishes</td>
<td>Pittsburgh Paints Speedhide Int/Ext Acrylic Masonry Block Filler</td>
<td>6-15</td>
</tr>
<tr>
<td>Sherwin-Williams</td>
<td>PrepRite Int/Ext Block Filler</td>
<td>B25W25</td>
</tr>
</tbody>
</table>

### 2.4 PRIMERS/SEALERS

**A. Interior Latex Primer/Sealer: MPI #50.**

<table>
<thead>
<tr>
<th>Manufacturer</th>
<th>Product Name</th>
<th>Catalog Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Benjamin Moore</td>
<td>Ben Premium Interior Latex Primer</td>
<td>624</td>
</tr>
<tr>
<td>ICI Paints</td>
<td>Prep &amp; Prime PVA Interior Water-Based Primer</td>
<td>1030-1200</td>
</tr>
<tr>
<td>PPG Arch. Finishes</td>
<td>Speedhide Int. Latex Primer Sealer</td>
<td>6-2</td>
</tr>
<tr>
<td>Sherwin-Williams</td>
<td>PrepRite Interior Latex Primer</td>
<td>B28W200</td>
</tr>
</tbody>
</table>

### 2.5 METAL PRIMERS

**A. Quick-Drying Alkyd Metal Primer: MPI #76.**

<table>
<thead>
<tr>
<th>Manufacturer</th>
<th>Product Name</th>
<th>Catalog Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Benjamin Moore</td>
<td></td>
<td></td>
</tr>
<tr>
<td>ICI Paints</td>
<td>Devoe Coatings Devguard T&amp;S Primer</td>
<td>4160</td>
</tr>
<tr>
<td>PPG Arch. Finishes</td>
<td>Multiprime Fast Dry 2.8 VOC</td>
<td>94-258/269</td>
</tr>
<tr>
<td>Sherwin-Williams</td>
<td>PrepRite Interior Latex Primer</td>
<td>B28W200</td>
</tr>
</tbody>
</table>

### 2.6 LATEX PAINTS

**A. Interior Latex (Semigloss): MPI #54 (Gloss Level 5).**

<table>
<thead>
<tr>
<th>Manufacturer</th>
<th>Product Name</th>
<th>Catalog Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Benjamin Moore</td>
<td>Moore Collection Interior Acrylic Latex Semi-Gloss Enamel</td>
<td>F333-01</td>
</tr>
<tr>
<td>ICI Paints</td>
<td>Ultra-Hide Int. Latex Semi-Gloss Wall &amp; Trim Enamel</td>
<td>1416-0100</td>
</tr>
<tr>
<td>PPG Arch. Finishes</td>
<td>Speedhide Interior Semi-Gloss Acrylic Latex</td>
<td>6-500</td>
</tr>
<tr>
<td>Sherwin-Williams</td>
<td>ProMar 400 Interior Latex Gloss</td>
<td>B21W451</td>
</tr>
</tbody>
</table>

### 2.7 INTERIOR ALKYD PAINTS

**A. Interior Alkyd (Eggshell): MPI #51 (Gloss Level 3).**

<table>
<thead>
<tr>
<th>Manufacturer</th>
<th>Product Name</th>
<th>Catalog Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Benjamin Moore</td>
<td>Moore Collection Interior Alkyd Eggshell</td>
<td>305-01</td>
</tr>
<tr>
<td>ICI Paints</td>
<td>Glidden Ultra Low Odor Alkyd Eggshell</td>
<td>95010</td>
</tr>
<tr>
<td>PPG Arch. Finishes</td>
<td>Speedhide Interior Alkyd Eg-Shel</td>
<td>B33WQ8251</td>
</tr>
<tr>
<td>Sherwin-Williams</td>
<td>ProMar 200 Interior Alkyd Satin Enamel</td>
<td>B33W220 Series</td>
</tr>
</tbody>
</table>

**B. Interior Alkyd Enamel (Satin): (MPI Gloss Level 4).**

<table>
<thead>
<tr>
<th>Manufacturer</th>
<th>Product Name</th>
<th>Catalog Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Benjamin Moore</td>
<td>Satin Impervo Enamel C235</td>
<td></td>
</tr>
<tr>
<td>ICI Paints</td>
<td></td>
<td></td>
</tr>
<tr>
<td>PPG Arch. Finishes</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Sherwin-Williams</td>
<td>ProClassic Interior Alkyd Satin Enamel</td>
<td>B33W220 Series</td>
</tr>
</tbody>
</table>

---

05/27/14

INTERIOR PAINTING
PART 3 - EXECUTION

3.1 EXAMINATION
A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of work.
B. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and primers.
C. Begin coating application only after unsatisfactory conditions have been corrected and surfaces are dry.
   1. Beginning coating application constitutes Contractor's acceptance of substrates and conditions.

3.2 PREPARATION
A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural Painting Specification Manual" applicable to substrates indicated.
B. Remove plates, machined surfaces, and similar items already in place that are not to be painted. If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparation and painting.
   1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed. Remove surface-applied protection if any.
   2. Do not paint over labels of independent testing agencies or equipment name, identification, performance rating, or nomenclature plates.
C. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and incompatible paints and encapsulants.
   1. Remove incompatible primers and reprime substrate with compatible primers as required to produce paint systems indicated.
D. Existing Painted Surfaces To Be Repainted: Remove blistered or peeling paint to sound substrates. Remove chalk deposits and wash all surfaces with mild detergent. Perform related minor preparation including calk. Spot prime bare areas before priming and painting as specified.

3.3 APPLICATION
A. Apply paints according to manufacturer's written instructions.
   1. Use applicators and techniques suited for paint and substrate indicated.
   2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces. Before final installation, paint surfaces behind permanently fixed equipment or furniture with prime coat only.
   3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged items to match exposed surfaces.
B. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform paint finish, color, and appearance.
C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks.
D. Painting Mechanical and Electrical Work: Paint items exposed in occupied spaces as directed by the Owner.

3.4 CLEANING AND PROTECTION
A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
B. After completing paint application, clean spattered surfaces. Remove spattered paints by washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
C. Protect work of other trades against damage from paint application. Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Owner, and leave in an undamaged condition.
D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

3.5 INTERIOR PAINTING SCHEDULE

A. CMU Substrates:
      b. Topcoat: Interior alkyd (eggshell).

B. Steel Substrates:
      b. Topcoat: Interior alkyd enamel (satin).

END OF SECTION 099123
SECTION 260500 - COMMON WORK RESULTS FOR ELECTRICAL

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
   1. Electrical equipment coordination and installation.
   2. Sleeves for raceways and cables.
   4. Common electrical installation requirements.

1.2 COORDINATION

A. Coordinate arrangement, mounting, and support of electrical equipment:
   1. To allow maximum possible headroom unless specific mounting heights that reduce headroom are indicated.
   2. To provide for ease of disconnecting the equipment with minimum interference to other installations.
   3. To allow right of way for piping and conduit installed at required slope.
   4. So connecting raceways, cables, wireways, cable trays, and busways will be clear of obstructions and of the working and access space of other equipment.
   5. To maintain minimum separation between power and low voltage cabling.

B. Coordinate installation of required supporting devices and set sleeves in cast-in-place concrete, masonry walls, and other structural components as they are constructed.

PART 2 - PRODUCTS

2.1 SLEEVES FOR RACEWAYS AND CABLES

A. Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain ends.
B. Sleeves for Rectangular Openings: Galvanized sheet steel.
   1. Minimum Metal Thickness:
      a. For sleeve cross-section rectangle perimeter less than 50 inches and no side more than 16 inches, thickness shall be 0.052 inch.
      b. For sleeve cross-section rectangle perimeter equal to, or more than, 50 inches and 1 or more sides equal to, or more than, 16 inches, thickness shall be 0.138 inch.

2.2 GROUT

A. Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107, factory-packaged, nonmetallic aggregate grout, noncorrosive, nonstaining, mixed with water to consistency suitable for application and a 30-minute working time.

PART 3 - EXECUTION

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION

A. Comply with NECA 1.
B. Measure indicated mounting heights to bottom of unit for suspended items and to center of unit for wall-mounting items.
C. Headroom Maintenance: If mounting heights or other location criteria are not indicated, arrange and install components and equipment to provide maximum possible headroom consistent with these requirements.
D. Equipment: Install to facilitate service, maintenance, and repair or replacement of components of both electrical equipment and other nearby installations. Connect in such a way as to facilitate future disconnecting with minimum interference with other items in the vicinity.

E. Right of Way: Give to piping systems installed at a required slope.

3.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS

A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or busways penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies.

B. Concrete Slabs and Walls: Install sleeves for penetrations unless core-drilled holes or formed openings are used. Install sleeves during erection of slabs and walls.

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.

D. Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall assemblies unless openings compatible with firestop system used are fabricated during construction of floor or wall.

E. Cut sleeves to length for mounting flush with both surfaces of walls.

F. Extend sleeves installed in floors 1 inch above finished floor level.

G. Size pipe sleeves to provide 1/2-inch annular clear space between sleeve and raceway or cable, unless indicated otherwise.

H. Seal space outside of sleeves with grout for penetrations of concrete and masonry
   1. Promptly pack grout solidly between sleeve and wall so no voids remain. Tool exposed surfaces smooth; protect grout while curing.

I. Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between sleeve and raceway or cable, using joint sealant appropriate for size, depth, and location of joint. Comply with requirements in Division 07 Section "Joint Sealants."

3.3 FIRESTOPPING

A. Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical installations to restore original fire-resistance rating of assembly. Firestopping materials and installation requirements are specified in Division 07 Section "Firestopping."

END OF SECTION 260500
SECTION 260519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 - GENERAL

1.1 SUMMARY
   A. This Section includes the following:
      1. Building wires and cables rated 600 V and less.
      2. Connectors, splices, and terminations rated 600 V and less.
      3. Sleeves and sleeve seals for cables.

1.2 DEFINITIONS
   A. EPDM: Ethylene-propylene-diene terpolymer rubber.
   B. NBR: Acrylonitrile-butadiene rubber.

1.3 SUBMITTALS
   A. Product Data: For each type of product indicated.

1.4 QUALITY ASSURANCE
   A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
   B. Comply with NFPA 70.

PART 2 - PRODUCTS

2.1 CONDUCTORS AND CABLES
   A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
      1. Southwire Company.
      2. Triangle
      3. Rome
      4. Cablec
   B. Copper Conductors: Comply with NEMA WC 70.
   C. Conductor Insulation: Comply with NEMA WC 70 for Types THHN-THWN and XHHW.

2.2 CONNECTORS AND SPLICES
   A. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
      2. O-Z/Gedney; EGS Electrical Group LLC.
      3. 3M; Electrical Products Division.
      4. Tyco Electronics Corp.
   B. Description: Factory-fabricated connectors and splices of size, ampacity rating, material, type, and class for application and service indicated.

2.3 SLEEVES FOR CABLES
   A. Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain ends.
B. Sleeves for Rectangular Openings: Galvanized sheet steel with minimum 0.052- or 0.138-inch thickness as indicated and of length to suit application.

C. Coordinate sleeve selection and application with selection and application of firestopping specified in Division 07 Section "Firestopping."

PART 3 - EXECUTION

3.1 CONDUCTOR MATERIAL APPLICATIONS
A. Feeders: Copper. Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.
B. Branch Circuits: Copper. Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND WIRING METHODS
A. Exposed Feeders: Type THHN-THWN, single conductors in raceway.
B. Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspace: Type THHN-THWN, single conductors in raceway.
C. Exposed Branch Circuits, Including in Crawlspace: Type THHN-THWN, single conductors in raceway.
D. Branch Circuits Concealed in Ceilings, Walls, and Partitions: Type THHN-THWN, single conductors in raceway.
E. Cord Drops and Portable Appliance Connections: Type SO, hard service cord with stainless-steel, wire-mesh, strain relief device at terminations to suit application.
F. Class 1 Control Circuits: Type THHN-THWN, in raceway.
G. Class 2 Control Circuits: Power-limited cable, in raceway, conduit, or cable tray.

3.3 INSTALLATION OF CONDUCTORS AND CABLES
A. Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated.
B. Use manufacturer-approved pulling compound or lubricant where necessary; compound used must not deteriorate conductor or insulation. Do not exceed manufacturer's recommended maximum pulling tensions and sidewall pressure values.
C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will not damage cables or raceway.
D. Install exposed cables parallel and perpendicular to surfaces of exposed structural members, and follow surface contours where possible.
E. Support cables according to Division 26 Section "Hangers and Supports for Electrical Systems."
F. Identify and color-code conductors and cables according to Division 26 Section "Identification for Electrical Systems."

3.4 CONNECTIONS
A. Tighten electrical connectors and terminals according to manufacturer's published torque-tightening values. If manufacturer's torque values are not indicated, use those specified in UL 486A and UL 486B.
B. Make splices and taps that are compatible with conductor material and that possess equivalent or better mechanical strength and insulation ratings than unspliced conductors.
   1. Use oxide inhibitor in each splice and tap conductor for aluminum conductors.
C. Wiring at Outlets: Install conductor at each outlet, with at least 6 inches of slack.

3.5 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS
A. Coordinate sleeve selection and application with selection and application of firestopping specified in Division 07 Section "Firestopping."
B. Concrete Slabs and Walls: Install sleeves for penetrations unless core-drilled holes or formed openings are used. Install sleeves during erection of slabs and walls.

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.

D. Rectangular Sleeve Minimum Metal Thickness:
   1. For sleeve rectangle perimeter less than 50 inches and no side greater than 16 inches, thickness shall be 0.052 inch.
   2. For sleeve rectangle perimeter equal to, or greater than, 50 inches and 1 or more sides equal to, or greater than, 16 inches, thickness shall be 0.138 inch.

E. Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall assemblies unless openings compatible with firestop system used are fabricated during construction of floor or wall.

F. Cut sleeves to length for mounting flush with both wall surfaces.

G. Extend sleeves installed in floors 2 inches above finished floor level.

H. Size pipe sleeves to provide 1/4-inch annular clear space between sleeve and cable unless sleeve seal is to be installed.

I. Seal space outside of sleeves with grout for penetrations of concrete and masonry and with approved joint compound for gypsum board assemblies.

J. Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between sleeve and cable, using joint sealant appropriate for size, depth, and location of joint according to Division 07 Section "Joint Sealants."

K. Fire-Rated-Assembly Penetrations: Maintain indicated fire rating of walls, partitions, ceilings, and floors at cable penetrations. Install sleeves and seal with firestop materials according to Division 07 Section "Firestopping."

3.6 FIRESTOPPING

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore original fire-resistance rating of assembly according to Division 07 Section "Firestopping."

3.7 FIELD QUALITY CONTROL

A. Perform tests and inspections and prepare test reports.

B. Tests and Inspections:
   1. After installing conductors and cables and before electrical circuitry has been energized, test feeder conductors, and conductors.
      a. Visual and Mechanical Inspection.
         1) Inspect cables for physical damage and proper connection.
         2) Check cable color coding with electrical specifications Section 260553.
      b. Electrical Tests.
         1) Perform insulation resistance test on each conductor with respect to ground and adjacent conductors. Perform continuity test to ensure proper connection. Minimum insulation resistance two (2) megohms.

C. Test Reports: Prepare a written report to record the following:
   1. Test procedures used.
   2. Test results that comply with requirements.
   3. Test results that do not comply with requirements and corrective action taken to achieve compliance with requirements.

D. Remove and replace malfunctioning units and retest as specified above.

END OF SECTION 260519
SECTION 260526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes methods and materials for grounding systems and equipment.

1.2 SUBMITTALS
A. Product Data: For each type of product indicated.

1.3 QUALITY ASSURANCE
A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
B. Comply with UL 467 for grounding and bonding materials and equipment.

PART 2 - PRODUCTS

2.1 CONDUCTORS
A. Insulated Conductors: Copper wire or cable insulated for 600 V unless otherwise required by applicable Code or authorities having jurisdiction.
B. Bare Copper Conductors:
   4. Bonding Cable: 28 kcmil, 14 strands of No. 17 AWG conductor, 1/4 inch in diameter.
   5. Bonding Conductor: No. 4 or No. 6 AWG, stranded conductor.
   6. Bonding Jumper: Copper tape, braided conductors, terminated with copper ferrules; 1-5/8 inches wide and 1/16 inch thick.
   7. Tinned Bonding Jumper: Tinned-copper tape, braided conductors, terminated with copper ferrules; 1-5/8 inches wide and 1/16 inch thick.
C. Grounding Bus: Rectangular bars of annealed copper, 1/4 by 2 inches in cross section, unless otherwise indicated; with insulators.

2.2 CONNECTORS
A. Listed and labeled by a nationally recognized testing laboratory acceptable to authorities having jurisdiction for applications in which used, and for specific types, sizes, and combinations of conductors and other items connected.
B. Bolted Connectors for Conductors and Pipes: Copper or copper alloy, bolted pressure-type, with at least two bolts.
   1. Pipe Connectors: Clamp type, sized for pipe.
C. Welded Connectors: Exothermic-welding kits of types recommended by kit manufacturer for materials being joined and installation conditions.
PART 3 - EXECUTION

3.1 APPLICATIONS
   A. Conductors: Install solid conductor for No. 8 AWG and smaller, and stranded conductors for No. 6 AWG and larger, unless otherwise indicated.
   B. Conductor Terminations and Connections:
      1. Pipe and Equipment Grounding Conductor Terminations: Bolted connectors.
      2. Connections to Structural Steel: Welded connectors.

3.2 EQUIPMENT GROUNDING
   A. Install insulated equipment grounding conductors with all feeders and branch circuits.
   B. Install insulated equipment grounding conductors with the following items, in addition to those required by NFPA 70:
      1. Feeders and branch circuits.
      2. Lighting circuits.
      3. Receptacle circuits.
      4. Flexible raceway runs.

3.3 INSTALLATION
   A. Grounding Conductors: Route along shortest and straightest paths possible, unless otherwise indicated or required by Code. Avoid obstructing access or placing conductors where they may be subjected to strain, impact, or damage.
   B. Bonding Straps and Jumpers: Install in locations accessible for inspection and maintenance, except where routed through short lengths of conduit.
      1. Bonding to Structure: Bond straps directly to basic structure, taking care not to penetrate any adjacent parts.

3.4 FIELD QUALITY CONTROL
   A. Perform the following tests and inspections and prepare test reports:
      1. After installing grounding system but before permanent electrical circuits have been energized, test for compliance with requirements.
   B. Report measured ground resistances that exceed the following values:
      1. Power and Lighting Equipment or System with Capacity 500 kVA and Less: 10 ohms.
   C. Excessive Ground Resistance: If resistance to ground exceeds specified values, notify Architect promptly and include recommendations to reduce ground resistance.

END OF SECTION 260526
SECTION 260529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes the following:
   1. Hangers and supports for electrical equipment and systems.

1.2 DEFINITIONS
A. EMT: Electrical metallic tubing.
B. IMC: Intermediate metal conduit.
C. RMC: Rigid metal conduit.

1.3 PERFORMANCE REQUIREMENTS
A. Delegated Design: Design supports for multiple raceways, including comprehensive engineering analysis by a qualified professional engineer, using performance requirements and design criteria indicated.
B. Design supports for multiple raceways capable of supporting combined weight of supported systems and its contents.
C. Design equipment supports capable of supporting combined operating weight of supported equipment and connected systems and components.
D. Rated Strength: Adequate in tension, shear, and pullout force to resist maximum loads calculated or imposed for this Project, with a minimum structural safety factor of five times the applied force.

1.4 QUALITY ASSURANCE
A. Welding: Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural Welding Code - Steel."
B. Comply with NFPA 70.

PART 2 - PRODUCTS

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS
A. Raceway and Cable Supports: As described in NECA 1 and NECA 101.
B. Conduit and Cable Support Devices: Coated steel or malleable-iron hangers, clamps, and associated fittings, designed for types and sizes of raceway or cable to be supported.
C. Support for Conductors in Vertical Conduit: Factory-fabricated assembly consisting of threaded body and insulating wedging plug or plugs for non-armored electrical conductors or cables in riser conduits. Plugs shall have number, size, and shape of conductor gripping pieces as required to suit individual conductors or cables supported. Body shall be malleable iron.
D. Structural Steel for Fabricated Supports and Restraints: ASTM A 36/A 36M, steel plates, shapes, and bars; black and galvanized.
E. Mounting, Anchoring, and Attachment Components: Items for fastening electrical items or their supports to building surfaces include the following:
   1. Powder-Actuated Fasteners: Threaded-steel stud, for use in hardened portland cement concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for supported loads and building materials where used.
      a. Available Manufacturers: Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
         1) Hilti Inc.
2) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
3) MKT Fastening, LLC.
4) Simpson Strong-Tie Co., Inc.; Masterset Fastening Systems Unit.

2. Mechanical-Expansion Anchors: Insert-wedge-type, zinc-coated steel, for use in hardened portland cement concrete with tension, shear, and pullout capacities appropriate for supported loads and building materials in which used.
   a. Available Manufacturers: Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
      1) Cooper B-Line, Inc.; a division of Cooper Industries.
      2) Empire Tool and Manufacturing Co., Inc.
      3) Hilti Inc.
      4) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
      5) MKT Fastening, LLC.

3. Clamps for Attachment to Steel Structural Elements: MSS SP-58, type suitable for attached structural element.

4. Through Bolts: Structural type, hex head, and high strength. Comply with ASTM A 325.

5. Toggle Bolts: All-steel springhead type.


2.2 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES
A. Description: Welded or bolted, structural-steel shapes, shop or field fabricated to fit dimensions of supported equipment.

PART 3 - EXECUTION
3.1 APPLICATION
A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical equipment and systems except if requirements in this Section are stricter.

B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway: Space supports for EMT, IMC, and RMC as required by NFPA 70. Minimum rod size shall be 1/4 inch in diameter.

C. Multiple Raceways or Cables: Install trapeze-type supports fabricated with steel slotted support system, sized so capacity can be increased by at least 25 percent in future without exceeding specified design load limits.
   1. Secure raceways and cables to these supports with two-bolt conduit clamps.

D. Spring-steel clamps designed for supporting single conduits without bolts may be used for 1-1/2-inch and smaller raceways serving branch circuits and communication systems above suspended ceilings and for fastening raceways to trapeze supports.

3.2 SUPPORT INSTALLATION
A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this Article.

B. Strength of Support Assemblies: Where not indicated, select sizes of components so strength will be adequate to carry present and future static loads within specified loading limits. Minimum static design load used for strength determination shall be weight of supported components plus 200 lb.

C. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten electrical items and their supports to building structural elements by the following methods unless otherwise indicated by code:
   1. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor fasteners on solid masonry units.
2. To Existing Concrete: Expansion anchor fasteners.

3. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock washers and nuts may be used in existing standard-weight concrete 4 inches thick or greater. Do not use for anchorage to lightweight-aggregate concrete or for slabs less than 4 inches thick.

4. To Steel: Welded threaded studs complying with AWS D1.1/D1.1M, with lock washers and nuts.

5. To Light Steel: Sheet metal screws.

6. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount cabinets, panelboards, disconnect switches, control enclosures, pull and junction boxes, transformers, and other devices on slotted-channel racks attached to substrate.

D. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing bars.

3.3 INSTALLATION OF FABRICATED METAL SUPPORTS

A. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation to support and anchor electrical materials and equipment.

B. Field Welding: Comply with AWS D1.1/D1.1M.

3.4 PAINTING

A. Touchup: Clean field welds and abraded areas of shop paint. Paint exposed areas immediately after erecting hangers and supports. Use same materials as used for shop painting. Comply with SSPC-PA 1 requirements for touching up field-painted surfaces.

1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils.

B. Touchup: Comply with requirements in Division 09 “Interior Painting” for cleaning and touchup painting of field welds, bolted connections, and abraded areas of shop paint on miscellaneous metal.

C. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply galvanizing-repair paint to comply with ASTM A 780.

END OF SECTION 260529
THIS SHEET INTENTIONALLY LEFT BLANK
SECTION 260533 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical wiring.

1.2 DEFINITIONS
A. EMT: Electrical metallic tubing.
B. FMC: Flexible metal conduit.
C. IMC: Intermediate metal conduit.

1.3 SUBMITTALS
A. Product Data: For surface raceways, wireways and fittings, floor boxes, hinged-cover enclosures, and cabinets.

1.4 QUALITY ASSURANCE
A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
B. Comply with NFPA 70.

PART 2 - PRODUCTS

2.1 METAL CONDUIT AND TUBING
A. Available Manufacturers: Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
   1. Allied Steel Conduit
   2. Triangle PWC.
   3. Wheatland Tube Company.
B. Rigid Steel Conduit: ANSI C80.1.
C. Aluminum Rigid Conduit: ANSI C80.5.
D. IMC: ANSI C80.6.
E. PVC-Coated Steel Conduit: PVC-coated rigid steel conduit.
   1. Comply with NEMA RN 1.
   2. Coating Thickness: 0.040 inch, minimum.
F. EMT: ANSI C80.3.
G. FMC: Zinc-coated steel.
H. Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable: NEMA FB 1; listed for type and size raceway with which used, and for application and environment in which installed.
   2. Fittings for EMT: Steel, compression type.
   3. Coating for Fittings for PVC-Coated Conduit: Minimum thickness, 0.040 inch, with overlapping sleeves protecting threaded joints.
I. Joint Compound for Rigid Steel Conduit or IMC: Listed for use in cable connector assemblies, and compounded for use to lubricate and protect threaded raceway joints from corrosion and enhance their conductivity.
2.2 SURFACE RACEWAYS
   A. Surface Metal Raceways: Galvanized steel with snap-on covers. Manufacturer's standard enamel finish in color selected by Architect.
      1. Available Manufacturers: Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
         b. Thomas & Betts Corporation.
         c. Wiremold Company (The); Electrical Sales Division.

2.3 BOXES, ENCLOSURES, AND CABINETS
   A. Available Manufacturers: Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
      1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc.
      2. EGS/Appleton Electric.
      3. Hoffman.
      5. Thomas & Betts Corporation.
   B. Sheet Metal Outlet and Device Boxes: NEMA OS 1.
   C. Cast-Metal Outlet and Device Boxes: NEMA FB 1, ferrous alloy, Type FD, with gasketed cover.
   D. Nonmetallic Outlet and Device Boxes: NEMA OS 2.
   E. Small Sheet Metal Pull and Junction Boxes: NEMA OS 1.
   F. Cast-Metal Access, Pull, and Junction Boxes: NEMA FB 1, cast aluminum with gasketed cover.
   G. Hinged-Cover Enclosures: NEMA 250, Type 1, with continuous-hinge cover with flush latch, unless otherwise indicated.
      1. Metal Enclosures: Steel, finished inside and out with manufacturer's standard enamel.
   H. Cabinets:
      1. NEMA 250, Type 1, galvanized-steel box with removable interior panel and removable front, finished inside and out with manufacturer's standard enamel.
      2. Hinged door in front cover with flush latch and concealed hinge.
      3. Key latch to match panelboards.
      4. Metal barriers to separate wiring of different systems and voltage.
      5. Accessory feet where required for freestanding equipment.

PART 3 - EXECUTION
3.1 RACEWAY APPLICATION
   A. Comply with the following indoor applications, unless otherwise indicated:
      1. Exposed, Not Subject to Physical Damage: EMT.
      2. Exposed, Not Subject to Severe Physical Damage: EMT.
      3. Exposed and Subject to Severe Physical Damage: Rigid steel conduit. Includes raceways in the following locations:
a. Mechanical rooms.

4. Concealed in Ceilings and Interior Walls and Partitions: EMT.

5. Boxes and Enclosures: NEMA 250, Type 1.

B. Minimum Raceway Size: 3/4-inch trade size.

C. Raceway Fittings: Compatible with raceways and suitable for use and location.

1. Rigid and Intermediate Steel Conduit: Use threaded rigid steel conduit fittings, unless otherwise indicated.

D. Install nonferrous conduit or tubing for circuits operating above 60 Hz. Where aluminum raceways are installed for such circuits and pass through concrete, install in nonmetallic sleeve.

3.2 INSTALLATION

A. Comply with NECA 1 for installation requirements applicable to products specified in Part 2 except where requirements on Drawings or in this Article are stricter.

B. Keep raceways at least 6 inches away from parallel runs of flues and steam or hot-water pipes. Install horizontal raceway runs above water and steam piping.

C. Complete raceway installation before starting conductor installation.

D. Support raceways as specified in Division 26 Section "Hangers and Supports for Electrical Systems."

E. Arrange stub-ups so curved portions of bends are not visible above the finished slab.

F. Install no more than the equivalent of three 90-degree bends in any conduit run except for communications conduits, for which fewer bends are allowed.

G. Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise indicated.

H. Raceway Terminations at Locations Subject to Moisture or Vibration: Use insulating bushings to protect conductors, including conductors smaller than No. 4 AWG.

I. Install pull wires in empty raceways. Use polypropylene or monofilament plastic line with not less than 200-lb tensile strength. Leave at least 12 inches of slack at each end of pull wire.

J. Install raceway sealing fittings at suitable, approved, and accessible locations and fill them with listed sealing compound. For concealed raceways, install each fitting in a flush steel box with a blank cover plate having a finish similar to that of adjacent plates or surfaces. Install raceway sealing fittings at the following points:

1. Where conduits pass from warm to cold locations, such as boundaries of refrigerated spaces.

2. Where otherwise required by NFPA 70.

K. Flexible Conduit Connections: Use maximum of 72 inches of flexible conduit for equipment subject to vibration, noise transmission, or movement; and for transformers and motors.

3.3 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS

A. Coordinate sleeve selection and application with selection and application of firestopping specified in Division 07 Section “Firestopping."

B. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.

C. Rectangular Sleeve Minimum Metal Thickness:

1. For sleeve cross-section rectangle perimeter less than 50 inches and no side greater than 16 inches, thickness shall be 0.052 inch.

2. For sleeve cross-section rectangle perimeter equal to, or greater than, 50 inches and 1 or more sides equal to, or greater than, 16 inches, thickness shall be 0.138 inch.

D. Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall assemblies unless openings compatible with firestop system used are fabricated during construction of floor or wall.
E. Cut sleeves to length for mounting flush with both surfaces of walls.
F. Extend sleeves installed in floors 1 inch above finished floor level.
G. Size pipe sleeves to provide 1/2-inch annular clear space between sleeve and raceway unless sleeve seal is to be installed.
H. Seal space outside of sleeves with grout for penetrations of concrete and masonry and with approved joint compound for gypsum board assemblies.
I. Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between sleeve and raceway, using joint sealant appropriate for size, depth, and location of joint. Refer to Division 07 Section "Joint Sealants" for materials and installation.
J. Fire-Rated-Assembly Penetrations: Maintain indicated fire rating of walls, partitions, ceilings, and floors at raceway penetrations. Install sleeves and seal with firestop materials. Comply with Division 07 Section "Firestopping."

3.4 FIRESTOPPING
A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore original fire-resistance rating of assembly. Firestopping materials and installation requirements are specified in Division 07 Section "Firestopping."

3.5 PROTECTION
A. Provide final protection and maintain conditions that ensure coatings, finishes, and cabinets are without damage or deterioration at time of Substantial Completion.
1. Repair damage to galvanized finishes with zinc-rich paint recommended by manufacturer.
2. Repair damage to PVC or paint finishes with matching touchup coating recommended by manufacturer.

END OF SECTION 260533
SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
   1. Identification of power and control cables.
   2. Identification for conductors.
   3. Equipment identification labels.

1.2 QUALITY ASSURANCE

A. Comply with ANSI A13.1.
B. Comply with NFPA 70.
D. Comply with ANSI Z535.4 for safety signs and labels.
E. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks used by label printers, shall comply with UL 969.

1.3 COORDINATION

A. Coordinate identification names, abbreviations, colors, and other features with requirements in other Sections requiring identification applications, Drawings, Shop Drawings, manufacturer's wiring diagrams, and the Operation and Maintenance Manual; and with those required by codes, standards, and 29 CFR 1910.145. Use consistent designations throughout Project.
B. Coordinate installation of identifying devices with completion of covering and painting of surfaces where devices are to be applied.
C. Coordinate installation of identifying devices with location of access panels and doors.
D. Install identifying devices before installing acoustical ceilings and similar concealment.

PART 2 - PRODUCTS

2.1 EQUIPMENT IDENTIFICATION LABELS

A. Adhesive Film Label: Machine printed, in black, by thermal transfer or equivalent process. Minimum letter height shall be 3/8 inch.
B. Stenciled Legend: In nonfading, waterproof, black ink or paint. Minimum letter height shall be 1 inch.

2.2 CABLE TIES

A. General-Purpose Cable Ties: Fungus inert, self extinguishing, one piece, self locking, Type 6/6 nylon.
   2. Tensile Strength at 73 deg F, According to ASTM D 638: 12,000 psi.
   3. Temperature Range: Minus 40 to plus 185 deg F.
B. Plenum-Rated Cable Ties: Self extinguishing, UV stabilized, one piece, self locking.
   2. Tensile Strength at 73 deg F, According to ASTM D 638: 7000 psi.
3. UL 94 Flame Rating: 94V-0.
4. Temperature Range: Minus 50 to plus 284 deg F.
5. Color: Black.

2.3 MISCELLANEOUS IDENTIFICATION PRODUCTS
A. Paint: Comply with requirements in Division 09 painting Sections for paint materials and application requirements. Select paint system applicable for surface material and location (interior).

PART 3 - EXECUTION
3.1 INSTALLATION
A. Verify identity of each item before installing identification products.
B. Location: Install identification materials and devices at locations for most convenient viewing without interference with operation and maintenance of equipment.
C. Apply identification devices to surfaces that require finish after completing finish work.
D. Self-Adhesive Identification Products: Clean surfaces before application, using materials and methods recommended by manufacturer of identification device.
E. Painted Identification: Comply with requirements in Division 09 painting Sections for surface preparation and paint application.

3.2 IDENTIFICATION SCHEDULE
A. Power-Circuit Conductor Identification, 600 V or Less: For conductors in vaults, pull and junction boxes, manholes, and handholes, use color-coding conductor tape to identify the phase.
1. Color-Coding for Phase Identification, 600 V or Less: Use colors listed below for ungrounded feeder and branch-circuit conductors.
   a. Color shall be factory applied or field applied for sizes larger than No. 8 AWG, if authorities having jurisdiction permit.
   b. Colors for 208/120-V Circuits:
      1) Phase A: Black.
      2) Phase B: Red.
      3) Phase C: Blue.
   c. Field-Applied, Color-Coding Conductor Tape: Apply in half-lapped turns for a minimum distance of 6 inches from terminal points and in boxes where splices or taps are made. Apply last two turns of tape with no tension to prevent possible unwinding. Locate bands to avoid obscuring factory cable markings.
B. Equipment Identification Labels: On each unit of equipment, install unique designation label that is consistent with wiring diagrams, schedules, and the Operation and Maintenance Manual. Apply labels to disconnect switches and protection equipment, central or master units, control panels, control stations, terminal cabinets, and racks of each system. Systems include power, lighting, control, communication, signal, monitoring, and alarm systems unless equipment is provided with its own identification.
1. Labeling Instructions:
   a. Indoor Equipment: Adhesive film label. Unless otherwise indicated, provide a single line of text with 1/2-inch- high letters on 1-1/2-inch- high label; where two lines of text are required, use labels 2 inches high.
   b. Elevated Components: Increase sizes of labels and letters to those appropriate for viewing from the floor.
2. Equipment to Be Labeled:
   a. Panelboards: Typewritten directory of circuits in the location provided by panelboard manufacturer. Panelboard identification shall be self-adhesive, engraved, laminated acrylic or melamine label.
   b. Enclosures and electrical cabinets.
   c. Access doors and panels for concealed electrical items.
   d. Emergency system boxes and enclosures.

END OF SECTION 260553
SECTION 260936.02 - MODULAR LIGHTING CONTROLS

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
   1. Modular, self-contained lighting control system with multiple presets.

B. Related Information:
   1. Division 26 Section "Common Work Results For Electrical".
   2. Division 26 Section "Wiring Devices".
   3. Division 27 Section "Telecommunications Cabling" for communications cabling requirements for modular control system.

C. National Fire Protection Association (NFPA):
   1. NFPA 70 - National Electrical Code.

D. Underwriters Laboratories (UL):
   1. UL 508 – Industrial Control Equipment.

1.2 SYSTEM DESCRIPTION

A. Microprocessor-based, modular solid-state lighting and switching devices utilizing preset control software, in an integrated control system including the following:
   1. Lighting Controller System: Concealed mounting, self contained, multichannel controller with user-adjustable dimmer and equipment controls with network and expansion capabilities:
      a. Integrated lighting and switching controls.
   2. Lighting controller system integrates the following separate controls:
      a. Keypad controls.
      b. Touch panel controls.
      c. Remote occupancy sensors.
      d. Timed room lighting.
      e. Audio visual equipment controls.
      f. Interface to facility-wide room management.
      g. Interface to building automation system interface.
   3. Slaved Controllers: System shall communicate with Crestron A/V processor specified elsewhere. That processor will also communicate with the existing ETC lighting system via DMX control.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product required for complete modular lighting control system, demonstrating compliance with requirements.

B. Shop Drawings: Indicate the following:
   1. Schematic diagram of controlled circuits and motorized equipment actuators.
   2. Circuits and emergency circuits with capacity and phase, control zones, load type and voltage per circuit.

1.4 INFORMATIONAL SUBMITTALS

A. Buy American Act certificate.
1.5 CLOSEOUT SUBMITTALS

A. Operating and maintenance instructions.

1.6 QUALITY ASSURANCE

A. Source Requirements: Provide modular lighting controls hardware and software through a single source from a single manufacturer.

B. Manufacturer Qualifications: Approved manufacturer of modular lighting controls listed in this Section with minimum five years record of satisfactory manufacturing and support of components comparable to basis of design system.

1. Approval of Comparable Products: Submit the following in accordance with project substitution requirements, within time allowed for substitution review:
   a. Product data indicating compliance with requirements of this Section.
   b. Samples of each component.
   c. Sample submittals from similar project.
   d. Project references: Minimum of 5 completed installations, with Owner and Architect contact information.
   e. Sample warranty.

2. Substitutions following award of contract are not allowed except as stipulated in Division 01 General Requirements.

3. Approved manufacturers must comply with separate requirements of Submittals Article.

C. Electrical Components, Devices, and Accessories: UL listed and labeled.

D. Regulatory Requirements: Provide components and systems that comply with requirements of the following:
   1. NFPA 70.
   2. Underwriters Laboratory (UL) standards.
   3. Applicable codes and regulations.

1.7 COORDINATION

A. Coordinate integrated lighting controls with systems and components specified in the following sections:
   1. Division 26 Section "Wiring Devices".
   2. Division 26 Section "Lighting Devices".
   3. Division 27 Section "Telecommunications Cabling".

1.8 PROJECT CONDITIONS

A. Environmental Conditions Range:
   2. Relative Humidity: 10 – 90 percent, noncondensing.

1.9 WARRANTY

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or replace components of modular lighting controls system the fail in materials or workmanship within the specified warranty period following substantial completion.
   1. Warranty Period: Touch screen display and overlay components: 90 days.
   2. Warranty Period: Disc drives and other moving parts, pan/tilt heads, and power supplies: 1 year.
3. Warranty Period: Other components, 3 years.

B. Manufacturer's Extended Support Service: Extended telephone support: Unlimited period.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Basis-of-Design Manufacturer: Subject to compliance with requirements, provide products of Crestron Electronics, Inc., Rockleigh, NJ 07647, Phone (800)237-2041, Fax: (201)767-1903, www.crestron.com, with the following components and characteristics.

2.2 MULTI-ROOM LIGHTING CONTROLLER

A. Lighting Controller: Integrated lighting switching control system panel in metal enclosure for mounting in concealed space.


B. Lighting Controller System Characteristics: Provide pre-configured lighting controller, with capabilities for manual setup, and software setup through programming port.

C. Dimmable Load Types: 16A per channel at 100 to 277VAC, 50/60 Hz:

1. 0 - 10 V 4-wire fluorescent ballasts.
2. 0 – 10V LED drivers.

D. Switched Load Types:

1. Fluorescent ballast.
2. Incandescent.
3. Magnetic low voltage.
4. Electronic low voltage.
5. Neon/Cold cathode.
6. High-Intensity discharge.

E. Power Requirements:

1. Main Power: 120V 50/60 Hz.
2. Available Network Power: 10W at 24VDC.

F. Input/Output:

1. Line Power Inputs: 8 terminal blocks, 2 connections per channel, paralleled.
2. Switch Channel Outputs: 8 terminal blocks.
3. 0 – 10V Dimmer Outputs: 8-position terminal block for 8 dimmer channel outputs, Class 1 or Class 2.

G. Enclosure: Surface-mounted industrial control enclosure suitable for concealed locations, 14-1/8 by 12-5/16 by 4-3/8 inch (312 by 359 by 111 mm).

2.3 SYSTEM ACCESSORIES

A. Remote Keypad Controls: Field-configurable remote keypad with auto-adjusting backlight illuminating replaceable, engravable programmable buttons in number indicated, with white LED indicators, configured to fit in standard single-gang box.

2. Color: As selected from manufacturer's full range of minimum 12 colors.
3. Faceplates: See Drawings for Button configurations.

2.4 CONDUCTORS AND CABLING

A. Power Supply Side of Remote-Control Power Sources: Comply with requirements of Division 26 Section "Low-Voltage Electrical Power Conductors."

B. UTP Cable: 100-ohm, UTP. Listed and labeled by an NRTL acceptable to authorities having jurisdiction as complying with UL 444 and NFPA 70 for the following types:
   1. Communications Control Cable, Non-Plenum Rated: 22 AWG stranded bare copper data pair, and 18 AWG stranded bare copper power pair, Type CM.
      a. Basis of Design Product: Crestron CRESNET-NP.
   2. Communications Control Cable, Plenum Rated: 22 AWG data pair, stranded bare copper and 18 AWG power pair, stranded bare copper, Type CMP, complying with NFPA 262.
      a. Basis of Design Product: Crestron CRESNET-P.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Prior to installation, examine work area to verify measurements, and that commencing installation complies with manufacturer's requirements.

3.2 INSTALLATION

A. Install lighting controls in accordance with manufacturer's instructions.

B. Grounding: Provide electrical grounding in accordance with NFPA 70.

3.3 SYSTEM STARTUP

A. Provide system startup and adjustment to occupied conditions in accordance with manufacturer's recommendations.

B. Perform operational testing to verify compliance with Specifications. Adjust as required.

C. Measure and record load on each controlled circuit in each scene. Submit report of load measurements.

3.4 CLOSEOUT ACTIVITIES

A. Demonstration: Schedule lighting controls demonstration with Owner to allow verification that lighting controls function as required.

B. Training: Train Owner's personnel to operate, maintain, and program modular lighting controls.

END OF SECTION 260936.02
SECTION 262726 - WIRING DEVICES

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes the following:
   1. Receptacles, receptacles with integral GFCI, and associated device plates.
   2. Snap switches.
   3. Communications outlets.
B. Related Sections include the following:
   1. Division 27 Section "Telecommunications Cabling" for workstation outlets.

1.2 DEFINITIONS
A. EMI: Electromagnetic interference.
B. GFCI: Ground-fault circuit interrupter.
C. Pigtail: Short lead used to connect a device to a branch-circuit conductor.
D. RFI: Radio-frequency interference.

1.3 SUBMITTALS
A. Product Data: For each type of product indicated.
B. Shop Drawings: List of legends and description of materials and process used for premarking wall plates.
C. Field quality-control test reports.
D. Operation and Maintenance Data: For wiring devices to include in all manufacturers' packing label warnings and instruction manuals that include labeling conditions.

1.4 QUALITY ASSURANCE
A. Source Limitations: Obtain each type of wiring device and associated wall plate through one source from a single manufacturer. Insofar as they are available, obtain all wiring devices and associated wall plates from a single manufacturer and one source.
B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
C. Comply with NFPA 70.

PART 2 - PRODUCTS

2.1 MANUFACTURERS
A. Owner Preferred Manufacture: Products of the following manufacturers have performance characteristics known to the Owner. Intent is to establish a standard of quality, and shall not be construed as limited competition.
   1. Manufacturers' Names: Shortened versions (shown in parentheses) of the following manufacturers' names are used in other Part 2 articles:
      a. Hubbell Incorporated; Wiring Device-Kellems (Hubbell).
      c. Pass & Seymour/Legrand; Wiring Devices & Accessories (Pass & Seymour).
      d. Bryant Electric (Bryant).
2.2 STRAIGHT BLADE RECEPTACLES
   A. Convenience Receptacles, 125 V, 20 A: Comply with NEMA WD 1, NEMA WD 6 configuration 5-20R, and UL 498.
      1. Products:
         a. Hubbell; HBL5351 (single), CR5352 (duplex).
         b. Pass & Seymour; 5381 (single), 5352 (duplex).
         c. Bryant; 5351 (single, CBR520 (duplex).

2.3 GFCI RECEPTACLES
   A. General Description: Straight blade, feed-through type. Comply with NEMA WD 1, NEMA WD 6, UL 498, and UL 943, Class A, and include indicator light that is lighted when device is tripped.
   B. Duplex GFCI Convenience Receptacles, 125 V, 20 A:
      1. Products:
         a. Pass & Seymour; 2084.
         b. Bryant; GF831A

2.4 SNAP SWITCHES
   A. Comply with NEMA WD 1 and UL 20.
   B. Switches, 120/277 V, 20 A:
      1. Products:
         a. Hubbell; CS1221 (single pole), CS1222 (two pole), CS1223 (three way), CS1224 (four way).
         b. Pass & Seymour; 20AC1 (single pole), 20AC2 (two pole), 20AC3 (three way), 20AC4 (four way).
         c. Bryant; 4801 (single pole), 4802 (two pole), 4803 (three way), 4804 (four way)

2.5 COMMUNICATIONS OUTLETS
   A. UTP Jacks and Connectors: (See WSU Standards for Communications Infrastructure)
      1. Products:
         a. Leviton
   B. Modular jacks for UTP cables:
      1. 8 position, 8 conductor, non-keyed, universal modular jack, snap-in type, terminated with a 110 style pc board connector, color coded for both T568A and T568B wiring.
      2. Designed to terminate 22-26 AWG solid on insulation-displacement 110-style connectors.
      3. Contacts shall be minimum 50 micron gold-plated in the contact area.
      4. Rated to match the performance of the cabling system they are installed on.
      5. Color coded for system served as indicated on the Drawings.
      6. Furnish keystones (icons) for jack identification. Keystones for voice jacks shall be ivory and keystones for data jacks shall be orange.

2.6 WALL PLATES
   A. Single and combination types to match corresponding wiring devices.
      1. Plate-Securing Screws: Metal with head color to match plate finish.
      2. Material for Finished Spaces: Either 0.035-inch- thick, satin-finished stainless steel, or 0.05-inch- thick anodized aluminum.
2.7 FINISHES

A. Color: Wiring device catalog numbers in Section Text do not designate device color.
   1. Wiring Devices Connected to Normal Power System: Brown, unless otherwise indicated or required by NFPA 70 or device listing.
   2. Data Jack Devices: Orange.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Comply with NECA 1, including the mounting heights listed in that standard, unless otherwise noted.

B. Coordination with Other Trades:
   1. Take steps to insure that devices and their boxes are protected. Do not place wall finish materials over device boxes and do not cut holes for boxes with routers that are guided by riding against outside of the boxes.
   2. Keep outlet boxes free of plaster, drywall joint compound, mortar, cement, concrete, dust, paint, and other material that may contaminate the raceway system, conductors, and cables.
   3. Install device boxes in brick or block walls so that the cover plate does not cross a joint unless the joint is troweled flush with the face of the wall.
   4. Install wiring devices after all wall preparation, including painting, is complete.

C. Conductors:
   1. Do not strip insulation from conductors until just before they are spliced or terminated on devices.
   2. Strip insulation evenly around the conductor using tools designed for the purpose. Avoid scoring or nicking of solid wire or cutting strands from stranded wire.
   3. The length of free conductors at outlets for devices shall meet provisions of NFPA 70, Article 300, without pigtails.
   4. Existing Conductors:
      a. Cut back and pigtail, or replace all damaged conductors.
      b. Straighten conductors that remain and remove corrosion and foreign matter.
      c. Pigtailing existing conductors is permitted provided the outlet box is large enough.

D. Device Installation:
   1. Replace all devices that have been in temporary use during construction or that show signs that they were installed before building finishing operations were complete.
   2. Keep each wiring device in its package or otherwise protected until it is time to connect conductors.
   3. Do not remove surface protection, such as plastic film and smudge covers, until the last possible moment.
   4. Connect devices to branch circuits using pigtails that are not less than 6 inches in length.
   5. When there is a choice, use side wiring with binding-head screw terminals. Wrap solid conductor tightly clockwise, 2/3 to 3/4 of the way around terminal screw.
   6. Use a torque screwdriver when a torque is recommended or required by the manufacturer.
   7. When conductors larger than No. 12 AWG are installed on 15- or 20-A circuits, splice No. 12 AWG pigtails for device connections.
   8. Tighten unused terminal screws on the device.
9. When mounting into metal boxes, remove the fiber or plastic washers used to hold device mounting screws in yokes, allowing metal-to-metal contact.

E. Receptacle Orientation:
   1. Install ground pin of vertically mounted receptacles down, and on horizontally mounted receptacles to the right.

F. Device Plates: Do not use oversized or extra-deep plates. Repair wall finishes and remount outlet boxes when standard device plates do not fit flush or do not cover rough wall opening.

G. Arrangement of Devices: Unless otherwise indicated, mount flush, with long dimension vertical and with grounding terminal of receptacles on top. Group adjacent switches under single, multigang wall plates.

3.2 IDENTIFICATION

A. Comply with Division 26 Section "Identification for Electrical Systems."
   1. Receptacles: Identify panelboard and circuit number from which served. Use hot, stamped or engraved machine printing with black-filled lettering on face of plate, and durable wire markers or tags inside outlet boxes.

END OF SECTION 262726
SECTION 270500 - COMMON WORK RESULTS FOR COMMUNICATIONS

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
   1. Communications equipment coordination and installation.
   2. Sleeves for pathways and cables.
   4. Common communications installation requirements.

1.2 COORDINATION
A. Coordinate arrangement, mounting, and support of communications equipment:
   1. To allow maximum possible headroom unless specific mounting heights that reduce headroom are indicated.
   2. To provide for ease of disconnecting the equipment with minimum interference to other installations.
   3. To allow right of way for piping and conduit installed at required slope.
   4. So connecting pathways, cables, wireways, cable trays, and busways will be clear of obstructions and of the working and access space of other equipment.
   5. To maintain minimum separation between power and low voltage cabling.
B. Coordinate installation of required supporting devices and set sleeves in cast-in-place concrete, masonry walls, and other structural components as they are constructed.

PART 2 - PRODUCTS

2.1 SLEEVES FOR PATHWAYS AND CABLES
A. Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain ends.
B. Sleeves for Rectangular Openings: Galvanized sheet steel.
   1. Minimum Metal Thickness:
      a. For sleeve cross-section rectangle perimeter less than 50 inches and no side more than 16 inches, thickness shall be 0.052 inch.
      b. For sleeve cross-section rectangle perimeter equal to, or more than, 50 inches and 1 or more sides equal to, or more than, 16 inches, thickness shall be 0.138 inch.

2.2 GROUT
A. Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107, factory-packaged, nonmetallic aggregate grout, noncorrosive, nonstaining, mixed with water to consistency suitable for application and a 30-minute working time.

PART 3 - EXECUTION

3.1 COMMON REQUIREMENTS FOR COMMUNICATIONS INSTALLATION
A. Comply with NECA 1.
B. Measure indicated mounting heights to bottom of unit for suspended items and to center of unit for wall-mounting items.
C. Headroom Maintenance: If mounting heights or other location criteria are not indicated, arrange and install components and equipment to provide maximum possible headroom consistent with these requirements.
D. Equipment: Install to facilitate service, maintenance, and repair or replacement of components of both communications equipment and other nearby installations. Connect in such a way as to facilitate future disconnecting with minimum interference with other items in the vicinity.

E. Right of Way: Give to piping systems installed at a required slope.

3.2 SLEEVE INSTALLATION FOR COMMUNICATIONS PENETRATIONS

A. Communications penetrations occur when pathways, cables, wireways, or cable trays penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies.

B. Concrete Slabs and Walls: Install sleeves for penetrations unless core-drilled holes or formed openings are used. Install sleeves during erection of slabs and walls.

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.

D. Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall assemblies unless openings compatible with firestop system used are fabricated during construction of floor or wall.

E. Cut sleeves to length for mounting flush with both surfaces of walls.

F. Extend sleeves installed in floors 1 inch above finished floor level.

G. Size pipe sleeves to provide 1/2-inch annular clear space between sleeve and raceway or cable, unless indicated otherwise.

H. Seal space outside of sleeves with grout for penetrations of concrete and masonry
   1. Promptly pack grout solidly between sleeve and wall so no voids remain. Tool exposed surfaces smooth; protect grout while curing.

I. Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between sleeve and pathway or cable, using joint sealant appropriate for size, depth, and location of joint. Comply with requirements in Division 07 Section "Joint Sealants."

3.3 FIRESTOPPING

A. Apply firestopping to penetrations of fire-rated floor and wall assemblies for communications installations to restore original fire-resistance rating of assembly. Firestopping materials and installation requirements are specified in Division 07 Section "Firestopping."

END OF SECTION 270500
SECTION 270513 - TELECOMMUNICATIONS GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes telecommunications general administrative and procedural requirements. The following requirements are included in this Section to supplement the requirements specified in Division 1 Specification Sections.

1.2 DRAWINGS
A. The Drawings show the location and general arrangement of equipment, electrical systems and related items. They shall be followed as closely as elements of the construction will permit.
B. Examine the Drawings of other trades and verify the conditions governing the work on the job site. Arrange work accordingly, providing such fittings, conduit, junction boxes and accessories as may be required to meet such conditions.
C. Deviations from the Drawings, with the exception of minor changes in routing and other such incidental changes that do not affect the functioning or serviceability of the systems, shall not be made without the written approval of the Architect/Engineer and WSU C&IT.
D. The architectural and structural Drawings take precedence in all matters pertaining to the building structure, mechanical Drawings in all matters pertaining to mechanical trades and electrical Drawings in all matters pertaining to electrical trades. Where there are conflicts or differences between the Drawings for the various trades, report such conflicts or differences to the Architect and WSU C&IT for resolution.

1.3 INSPECTION OF SITE
A. Visit the site, examine and verify the conditions under which the work must be conducted before submitting proposal.
B. The submitting of a proposal implies that the Contractor has visited the site and understands the conditions under which the work must be conducted.

1.4 CONTRACT BREAKDOWN
A. WSU Facilities Department retains the installation and coordination for all projects initiated by that department. WSU C&IT retains the installation and coordination for all other projects not initiated by WSU Facilities.
B. Within 2 weeks following award of contract, submit to the Architect/Engineer for approval a contract amount breakdown. Breakdown shall be submitted on a form similar to the form available at the Architect's/Engineer's office. All requests for payment shall be based on the approved breakdown.

1.5 TEMPORARY FACILITIES
A. Provide and remove upon completion of the project, in accordance with the general conditions, a complete temporary telephone service during construction, as required.

1.6 ALTERNATES
A. See Alternate Section and other applicable parts of the Specifications.

1.7 GUARANTEE
A. Contractor guarantees that the installation is free from defects and agrees to replace or repair, any part of this installation which becomes defective within a period of one year following final acceptance, provided that such failure is due to defects in the equipment, material or installation or to follow the Specifications and Drawings. File with the Owner any and all guarantees from the equipment manufacturers and warranty certificates.
1.8 CODES, PERMITS AND FEES

A. Unless otherwise indicated, all required permits, licenses, inspections, approvals and fees for telecommunications work shall be secured and paid for by the Contractor. All work shall conform to all applicable codes, rules and regulations.

B. Rules of local service providers shall be complied with. Check with the local exchange carrier supplying service to the installation and determine all raceways and devices required including, but not limited to, all terminal cabinets, backboards, space requirements, etc.

C. All work shall be executed in accordance with the rules and regulations set forth in local and state codes. Prepare any detailed Drawings or diagrams which may be required by the governing authorities. Where the Drawings and/or Specifications indicate materials or construction in excess of code requirements, the Drawings and/or Specifications shall govern.

1.9 STANDARDS OF MATERIAL AND WORKMANSHIP

A. All materials shall be new. The electrical and physical properties of all materials, and the design, performance characteristics, and methods of construction of all items of equipment, shall be in accordance with the latest issue of the various, applicable Standard Specifications of the following recognized authorities:

1. A.N.S.I. American National Standards Institute
2. A.S.T.M. American Society for Testing Materials
3. BICSI Building Industry Consulting Services International
4. I.C.E.A. Insulated Cable Engineer’s Association
5. I.E.E.E. Institute of Electrical and Electronics Engineers
7. N.E.M.A. National Electrical Manufacturer's Association
8. TIA/EIA Telecommunications Industry Association/Electronic Industries Association
10. NFPA National Fire Protection Agency

B. Perform all work in a first class and workmanlike manner, in accordance with the latest accepted standards and practices for the Trades involved.

C. All equipment of the same or similar systems shall be by the same manufacturer.

1.10 RECORD DRAWINGS

A. Provide complete operating and maintenance instruction manuals covering all telecommunications equipment herein specified, together with parts lists. All literature shall be furnished in triplicate for Owner and shall be bound in book or ring binder form as directed by Architect/Engineer.

B. The operating and maintenance instructions shall include a brief, general description for all electrical systems including, but not limited to:

1. Routine maintenance procedures.
2. Trouble-shooting procedures.
3. Contractor's telephone numbers for warranty repair service.
4. Shop Drawings.
5. Recommended spare parts lists.
6. Names and telephone numbers of major material suppliers.
C. Provide revised telecommunications working Drawings indicating "as-built" conditions. Drawings shall indicate all changes that have occurred during construction. Properly and identify backbone and horizontal wiring pathways. Locate all network and workstation devices. Identify all devices on plan with proper labeling. "As-Built" Drawings shall be submitted on AutoCAD 2004 or compatible electronic format. Provide 2 copies paper and 2 copies electronic.

D. Provide certified test records for all installed cable showing compliance with manufacturer’s product Specifications. Provide in single bound volume arranged by function and geographic location. Also provide test records in electronic format.

1.11 MATERIAL AND EQUIPMENT MANUFACTURERS

A. All items of equipment shall be furnished complete with all accessories normally supplied with the catalog items listed and all other accessories necessary for a complete and satisfactory operating system. All equipment and materials shall be new and shall be standard products of manufacturers regularly engaged in the production of telecommunications equipment and shall be of the manufacturer's latest design.

B. No substitutions will be allowed without WSU C&IT approval.

1.12 SHOP DRAWINGS/SUBMITTALS

A. All shop drawings shall be submitted in groupings of similar and/or related items (cable and connectors, equipment cabinets and racks, etc.). Incomplete submittal groupings will be returned unchecked.

B. Provide detailed layout shop drawings (on transparent media) of backbone and horizontal cabling distribution, pathways, equipment room layouts, details and related information necessary of installation and maintenance. After review by the Engineer and WSU C&IT, a copy of Drawings will be stamped and returned to the Contractor.

C. Submit for approval 8 copies of shop drawings for all telecommunications systems or equipment but not limited to the items listed below. Where items are referred to by symbolic designation on the Drawings and Specifications, all submittals shall bear the same designation. Refer to other sections of the Specifications for additional requirements.

1. Structured cabling system components
2. Structured cable system raceways and supports
3. Conduit, innerduct, junction and pullboxes
4. Surface raceway components
5. Data network system components

1.13 USE OF EQUIPMENT

A. The use of any equipment or any part thereof for purposes other than testing even with the Owner’s consent shall not be construed to be an acceptance of the work on the part of the Owner, nor be construed to obligate the Owner in any way to accept improper work or defective materials.

1.14 WORK SPECIFIED UNDER OTHER DIVISIONS

A. The following items are an integral part of the telecommunications system and will be provided by the Telecommunications Contractor.

1. Raceways
2. Boxes, cabinets and enclosures.
3. Grounding and Bonding
4. Underground Utilities

B. It is the responsibility of the Telecommunications Contractor to coordinate with the Electrical Contractor when submitting Bid. The Telecommunications Contractor shall be responsible for immediately notifying the General Contractor of any improper application or installation of all items affecting the telecommunications system.
1.15 CONTRACTOR QUALIFICATIONS

A. The Installing Contractor for each communications system shall have a minimum of 5 years of experience with the types of systems specified, and shall be certified for the product specified.

B. The Installing Contractor shall submit a reference list consisting of a minimum of 3 installations of equivalent size and complexity of this contract. The reference list shall contain the following information for each installation:
   1. Name of project, square footage, location and brief description of systems.
   2. Date of completed installation.
   3. Contact name and phone number of facility representative.
   4. Total bid amount of each system installed.
   5. Final contract amount of each system installed, including all change orders and bulletins.

C. The Installing Contractor shall submit with the bid the names and registration numbers of members of the firm that have a valid membership and are certified with BICSI as Registered Communications Distribution Designers (RCDD). This Contractor shall identify at least one RCDD assigned to this project in the bid.

D. The bidding, shop drawing submittal, procurement of materials, the installation as-builts and record documents shall be reviewed and overseen by the RCDD(s) assigned to the project.

E. The Contractor’s bid, shop drawing submittals, as-builts and record documents shall bear the valid seal of the RCDD(s) assigned to this project.

F. The Installing Contractor of the video system shall submit with the bid names and license numbers of all members of the firm that hold a valid commercial general class license with the FCC. The Contractor shall identify at least one FCC licensed technician/engineer assigned to this project with the bid.

G. All calculations, shop drawings, testing, certification and as-built documents shall be directly supervised by the licensed technician/engineer assigned to the project.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.1 INSTALLATION OF EQUIPMENT

A. Install all equipment in strict accordance with all installation specifications set by the equipment manufacturer. Where such directions are in conflict with the Drawings and Specifications, report such conflicts to the Architect/Engineer and WSU C&IT for resolution.

3.2 WORK PERFORMED BY OTHERS

A. In Stud Walls: Install 4 inch sq. sheet steel wall boxes, minimum 1 inch trade size conduit (or as indicated on drawings) stubbed 12 inches above ceiling with 6 inch radius (or as required by TIA/EIA-569), with a 90 degree bend at top in the direction towards route destination, and plastic bushing for recessed locations.

B. On Masonry Walls: Install 4 inch sq. cast boxes. Minimum 1 inch trade size conduit (or as indicated on Drawings) stubbed up to 10 feet AFF (or as indicated on Drawings), with 6 inch radius (or as required by TIA/EIA-569) for surface mounted locations.

C. The Owner will provide network electronics equipment in all Communications Rooms as required.

D. The Owner will provide all voice cross-connect jumpers.

3.3 DEMOLITION WORK

A. All demolition of existing telecommunications equipment and materials shall be specified by C&IT and done by this Contractor unless otherwise indicated. Include all items such as, but not limited to, cable, patch panels, devices, and wiring called out on the Drawings and as necessary whether such items are actually indicated on the Drawings or not in order to accomplish the installation of the specified new work.
B. In general, demolition work is indicated on the Drawings. However, the Contractor shall visit the job site to determine the full extent and character of this work.

C. None of the recovered material shall be reused in the new work.

D. Where equipment or fixtures are removed, outlets shall be properly blanked off, and conduits capped. After alterations are done, the entire installation shall present a "finished" look, as approved by the Architect/Engineer. The original function of the present systems to be modified shall not be changed unless required by the specific revisions to the system as specified or as indicated.

E. Reroute cable as required to maintain service. Where walls and ceilings are to be removed as shown on the Drawings, the conduit is to be cut off by the Electrical Trades so that the abandoned conduit in these walls and ceilings may be removed with the walls and ceilings by the Architectural Trades. All dead-end conduit runs shall be plugged at the remaining outlet boxes or at the panels.

F. Where new walls and/or floors are installed which interfere with existing telecommunications outlets, devices, etc., this Contractor shall adjust, extend and reconnect such items as required to maintain continuity of same.

G. All electrical work in altered and unaltered areas shall be run concealed wherever possible. Use of surface metal raceway or exposed conduits will be permitted only where approved by the Architect/Engineer and as specifically indicated on the Drawings.

3.4 WORK IN EXISTING BUILDINGS

A. The Owner will provide access to existing buildings via a Project Coordinator. However, this Contractor, once work is started in the existing building, shall complete same without interruption so as to return work areas as soon as possible to Owner.

B. Adequately protect and preserve all existing and newly installed work. Promptly repair any damage to same at this Contractor's expense.

C. Consult with the Owner's Project Coordinator and C&IT Project Coordinator as to the methods of carrying on the work so as not to interfere with the Owner's operation any more than absolutely necessary. Accordingly, all telecommunications services shall be kept in operation as long as possible and the services shall only be interrupted at such time as will be designated by the Owner's representative.

3.5 COORDINATION

A. Install work to avoid interference with work of other trades including, but not limited to, architectural, mechanical and electrical trades. Remove and relocate any work that causes interference at this Contractor's expense. Disputes regarding the cause of interference will be resolved by the Owner's representative or Architect/Engineer.

3.6 CHASES AND RECESSES

A. Chases and recesses shall be provided by the Architectural Trades, but this Contractor shall be responsible for coordinating their accurate location and size.

3.7 SLEEVES

A. Provide and install EZ path fire stop system wherever conduits or cabling pass through floors or cables pass through openings in walls.
   1. Conduits of the appropriate size may be substituted in place of EZ path. Conduits must be firestopped once cable placement is achieved.

B. All sleeves through the floor are to extend 2 inches above floor, unless otherwise noted. Provide escutcheons at each sleeve in finished areas and adequate spacing between sleeves to accommodate escutcheons.

3.8 CUTTING, PATCHING AND DAMAGE TO OTHER WORK

A. Refer to General Conditions for requirements.

B. All cutting, patching and repair work shall be done by the Contractor.

3.9 ACCESS DOORS
A. Provide access doors for installation by architectural trades. In the walls, provide Milcor No. "DW" or "M" as required to make all controls, electrical boxes and other equipment installed by the Contractor accessible. Minimum size 12 inches x 12 inches. In the ceiling, provide Milcor No. 3210, 3105 or 3206 for accessibility as mentioned above, 24 inches x 24 inches minimum size. The plaster or acoustical tile insert shall be by the architectural trades. Areas with accessible ceilings (ceilings where tiles are not fastened in place and can be individually removed without removal of adjacent tiles) will not require access doors.

B. When access doors are in fire resistant wall or ceilings, they must bear the Underwriters Laboratories, Inc., Label, with time design rating equal to or exceeding that of the wall or ceiling unless they were a part of the tested assembly.

3.10 CLEANING
A. All debris shall be removed daily as required to maintain the work area in a neat, orderly condition.
B. Final cleanup shall include, but not be limited to, cleaning all telecommunications equipment spaces, devices, cover plates, and removing all scrap cable and debris from pathways.

3.11 PROTECTION AND HANDLING OF EQUIPMENT AND MATERIALS
A. Equipment and materials shall be protected from theft, injury or damage.
B. Protect conduit openings with temporary plugs or caps.
C. Provide adequate storage for all equipment and materials delivered to the job site. Location of the space will be designated by the Owner's Project Coordinator or Architect. Equipment set in place in unprotected areas must be provided with temporary protection.

3.12 EXTRA WORK
A. For any extra telecommunications work that may be proposed, this Contractor shall furnish to the General Contractor, an itemized breakdown of the estimated cost of the materials and labor required to complete this work. This Contractor shall proceed only after receiving a written order from the General Contractor establishing the agreed price and describing the work to be done.

3.13 DRAWINGS AND MEASUREMENTS
A. These Specifications and accompanying Drawings are intended to describe and provide for finished work. They are intended to be cooperative, and what is called for by either shall be as binding as if call for by both. The Contractor will understand that the work herein described shall be complete in every detail.
B. The Drawings are not intended to be scaled for rough-in measurements or to serve as Shop Drawings. Field measurements, necessary for ordering materials and fitting the installation to the building construction and arrangement, shall be taken by this Contractor.

END OF SECTION 270513
SECTION 271343 - TELECOMMUNICATIONS CABLING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Related Sections include the following:
   1. Division 27 Section “Telecommunications General Requirements.”

1.2 REFERENCES

A. ANSI/TIA/EIA-568-B.1,2,3 - Commercial Building Telecommunications Cabling Standard.
C. FCC Part 68 - Connection of Terminal Equipment to the Telephone Network.
E. FCC Part 76 - Cable Television Service.

1.3 PROJECT CONDITIONS

A. Verify field measurements are as shown on Drawings.
B. Verify suitability of all pathways prior to cable installation.

1.4 CABLING SYSTEM PERFORMANCE

A. General:
   1. Cabling system performance shall meet or exceed current industry standards and/or manufacturers’ specifications as specified herein.
   2. The cable, connectors, jack, patch panels, work in conjunction to form the cabling system. The total system shall meet the performance criteria described below.
   3. The cable and connector devices shall be certified compatible by the manufacturer of each component to meet the performance criteria described below. Submit manufacturer’s certification with submittals.
   4. The referenced standards describing the performance below shall include all revisions, clarifications and bulletins to the original standard referenced as well as any standards cross-referenced.
   5. The referenced standards describing the performance below shall apply to backbone cable, horizontal cabling and connecting hardware performance requirements as well as installation standards and techniques and field testing and verification of performance.

B. Category 5e (cat 5e) cabling can be utilized for voice (telephone) building backbone riser only. Category 5e performance is defined by TIA/EIA 568-B for 100 ohm UTP cables and associated connecting hardware whose transmission characteristics are specified up to 16 MHz.

C. Category 6 enhanced (cat 6e) cabling shall be utilized for all voice (telephone) and data horizontal wiring. For WSU projects, any one of the following three cat6e structured cabling system products are acceptable:
   1. Superior-Essex/Leviton NextGain Cat6EX

1.5 CONTRACTOR QUALIFICATIONS

A. The installing Contractor shall be certified by the cabling and connector manufacturer of the structured cabling system product selected from 1.4.C (above). A letter of certification from the manufacturer shall be included in the bid submittal. No exception to this will be allowed.
1.6 SUBMITTALS

A. Product Data Sheets:

1. Submittals shall be complete and bound in 3-ring binders (or similar fashion) for Engineer's approval prior to ordering equipment.

2. The binders shall contain manufacturer's product data sheets for the specific items to be installed for this project.

3. Contractor shall highlight or otherwise identify each specific item to be installed, by catalog number, on each product data sheet. The Contractor shall indicate specific color, style, configuration, etc., and all accessories specified and required for a complete installation.

B. Samples

1. Submit samples of all cabling to be provided in this section for Engineer's review prior to installation. Samples shall be 12" in length and shall be labeled.

2. Submit 2 sets of samples of all types of cable labels to be provided in this section. Attach one set to the cable samples, and submit together for Engineer's review.

3. Submit sample of labeling scheme proposed for the project. Include all labeling scenarios such as cables, outlets, patch panels, racks, etc. Submit proposed schemes for Engineer/Owner review prior to installation.

1.7 UTP CABLELING SYSTEM WARRANTY

A. General

1. The UTP voice and data cabling system shall be warranted by the manufacturer(s) of the components for a period of not less than 20 years from the time the installation is deemed complete.

2. It shall be the sole responsibility of the Contractor to register the project with the manufacturer(s) and meet all manufacturers' warranty requirements.

3. Contractor shall provide Owner with all manufacturers' warranty certificates with Record Documents.

B. Warranty Coverage

1. Product - all passive components of the cabling system shall be warranted to be free from defects in material and workmanship.

2. Performance - all passive components, as installed, shall be warranted to exceed TIA and ISO performance specifications for Permanent Link and Channel, as required, at all frequencies specified and shall meet or exceed all manufacturer's published performance data.

3. Applications - the installed Permanent Link and Channel shall be warranted to support all current applications, as well as those introduced in the future, that require the specified cabling system per TIA and ISO specifications.

C. Warranty Requirements

1. Provide a Permanent Link warranty for all voice drops. Provide a Channel warranty for all data drops.

2. Warranty shall cover repair or replacement of all defective components free of charge, including all labor performed by a manufacturer-certified installer. All replacements components shall be furnished new. No used, reconditioned, or refurbished components shall be allowed.

3. The installing Contractor shall be certified by the cabling and connector manufacturers as an approved and trained installer of their equipment. Submit letter of certification from the manufacturer to the engineer at time of submittal. No exception to this will be allowed.
PART 2 - PRODUCTS

2.1 COPPER HORIZONTAL CABLELING

A. Manufacturers:

B. Description:
   1. Horizontal cable shall be furnished with performance requirements for the system served (voice, video or data) as indicated on the Drawings.
   2. Category 6 enhanced: 23 AWG, 4-pair, 100 ohm, UTP, CMP, with green jacket for data and yellow jacket for voice cabling.

2.2 UTP JACKS AND CONNECTORS

A. Manufacturers:
   1. Leviton.

B. Modular jacks for UTP cables:
   1. 8 position, 8 conductor, non-keyed, universal modular jack, snap-in type, terminated with a 110 style pc board connector, color coded for both T568A and T568B wiring.
   2. Designed to terminate 22-26 AWG solid on insulation-displacement 110-style connectors.
   3. Contacts shall be minimum 50 micron gold-plated in the contact area.
   4. Rated to match the performance of the cabling system they are installed on.
   5. Color coded for system served as indicated on the Drawings.
   6. Furnish keystones (icons) for jack identification. Keystones for voice jacks shall be ivory and keystones for data jacks shall be orange.

2.3 FACE PLATES

A. Manufacturers: Same as jacks and connectors, unless otherwise noted.

B. Face plates for wall mounted workstation outlets shall allow a minimum 2 and maximum of 6 positions and accept snap-in jacks, as specified.

C. Face plates for recessed outlet boxes shall be high-strength nylon, ivory color, single-or double-gang as required and as applicable. Face plates shall be equipped with label slots, top and bottom, and clear polycarbonate covers for each label.

D. Provide duplex mounting frames, as required, to mate and match jacks to face plates.

E. Provide stainless steel faceplates with attachment hooks for hanging telephone device for outlets indicated as wall phone outlets.

PART 3 - EXECUTION

3.1 GENERAL

A. In addition to the notes contained on the Drawings, the following Contractor notes shall apply.

3.2 CABLE ROUTING

A. Route all cables and cable raceways parallel to or perpendicular to building structure.

B. All cables shall be installed as single continuous "home-run" pulls from connector block to connector block, or from patch panel in the telecommunications room to voice/data workstation outlet in the work area.

C. Cable that is run above a suspended ceiling should be supported per manufacturer's recommendations, whether in approved cable tray, in conduit, or by j-hooks.
D. All data/communication cables, not installed in conduits, shall be supported by j-hooks and shall be neatly bunched, bundled and tied together and supported from the bar joists or trusses.

E. No more than 24 voice/data cables shall be permitted per hanger.

F. The maximum spacing of cable hangers and supports shall be 48 inches. Contractor shall be responsible to replace all fire-proofing materials displaced during installation of hangers to maintain required fire rating of structure.

G. Communication cable and infrastructure shall be independently supported.

H. Do not support or tie-wrap any cables to ductwork, plumbing lines, fire suppression, electrical conduits, mechanical systems, or ceiling system.

I. Do not directly lay or route voice/data cables on ductwork, piping and plumbing systems or on top of the lay-in ceiling tile.

J. Minimum clearance distance requirements shall be observed:
   1. 5" (125 mm) from power lines of 2 KVA or less.
   2. 12" (305 mm) from high voltage lighting (including fluorescent).
   3. 39" (1 m) from power lines of 5 KVA or greater.
   4. 39" (1 m) from transformers and motors.

K. All cable must be free of tension at both ends as well as over the length of the run.

L. Cable ties and supports shall not pinch, bind, crimp or in anyway deform or cause physical damage to the cable jacket, or alter the electrical characteristics of the voice/data cables.

M. Contractor shall take care to assure that during and upon completion of the installation, all cables are free of kinks, sharp bends, twists, gouges, cuts or any other physical damage which may cause physical or electrical characteristic alterations to the cables.

N. Contractor to observe all minimum bend radius and tension limitations, etc., as specified by the cable manufacturer when installing the cables.

O. Contractor shall supply a neatly bundled slack loops of length 10 feet for all cabling in telecommunications spaces. Provide neatly bundled slack loop 1 foot at workstation.

P. Provide Velcro cable ties periodically in all runs and within the telecommunications spaces provide slack loops per standards and to neatly bundle cables.

Q. Route all optical fiber cabling in innerduct. Support innerduct with j-hooks a maximum five feet on center when not routed in conduit or cable tray.

3.3 CABLE TERMINATIONS

A. The Contractor shall terminate all wiring at both ends using the T568B convention. All voice and data cables shall be terminated in accordance with ANSI/TIA/EIA 568-B installation guidelines.

B. Contractor to install all modular jack dust covers and 110 style module "stuffer" caps as per manufacturer's recommendations on all workstation outlets and patch panels.

C. All voice (phone) cables shall terminate in the designated telecommunications room to standard 110 type punch down blocks. The punch blocks shall be mounted to the plywood backboard.

D. All data cables shall be terminated on rack mounted, high density, patch panels.

E. All cable terminations shall be free of stress or tension when complete.

F. Provide sufficient slack and manage cabling accordingly.

3.4 OUTLETS

A. Contractor shall coordinate the location of all outlets with the architectural furniture layouts and the Engineer and WSU C&IT.
B. Contractor to furnish and install voice, data, and video jacks in face plates for flush and surface-mounted workstation outlets.

C. Mount surface outlets securely in place in consistent locations on systems furniture. Coordinate with furniture installer.

3.5 FACE PLATES

A. Contractor shall furnish and install faceplates on wall boxes and raceway as required and as indicated on the Drawings.

B. Contractor shall provide standard faceplate with blank inserts for all outlets indicated as "future".

END OF SECTION 271343