
 

  
 

WSU – Multidisciplinary Biomedical Research 
Building/iBio RFQ – Small Animal Cage/Rack/Blower 

Equipment Schedules 
Addendum 1 – April 6, 2015 

 
Schedule A – Cost Schedule (Revised as a part of Addendum 1) 

 
The University intends to purchase a portion of the Multidisciplinary Biomedical Research Building/iBio 
Vivarium Equipment: Package 1 for small animal cage, rack and assemblies for delivery in the summer 
of 2015 and purchase additional assemblies prior to May 1, 2016.   
 
Please provide information and pricing for complete cage, rack, blower assemblies including any and/or all 
incidentals, ready to be connected to existing watering system, HVAC exhaust and low voltage 
connections for a fully operating system.  Equipment to be delivered to the site fully assembled; only labor 
for final connections to be by others.   
 
Equipment shall be delivered to the site, uncrated and fully assembled ready to use.  Delivery will be 
coordinated with the WSU project manager for delivery during regular business hours. The project site 
includes an on grade loading dock and elevator, but any lift equipment and labor required to deliver the 
equipment to its permanent destination must be included as a part of the bid response.  All packaging is to 
be removed from the site by the supplier.  Freight costs to be provided based on total order costs, as listed 
below: 
 
 
Assembly A - Single sided unit, mice rack assembly:  Include all cages to fill rack, rack, HVAC blower unit 
fittings to connect to existing duct, watering system manifold, bottles, and all incidentals.  Price shall be 
inclusive of all OH&P, freight and set up costs; only labor for final connections to be by others.  

 
Cost for one complete assembly:  ___________________________per Assembly 

 
 
Assembly B -   Single sided unit, rat rack assembly:  Include all cages to fill rack, rack, HVAC blower unit 
fittings to connect to existing duct, watering system manifold, bottles, and all incidentals.  Price shall be 
inclusive of all OH&P, freight and set up costs; only labor for final connections to be by others.  

 
Cost for one complete assembly:  ___________________________per Assembly 

 
 
Assembly C - Double sided unit, mice rack assembly: Include all cages to fill rack, rack, HVAC blower unit 
fittings to connect to existing duct, watering system manifold, bottles, and all incidentals.  Price shall be 
inclusive of all OH&P, freight and set up costs; only labor for final connections to be by others.  

 
Cost for one complete assembly:  ___________________________per Assembly 

 
 
Assembly D -   Double sided unit, rat rack assembly:  Include all cages to fill rack, rack, HVAC blower unit 
fittings to connect to existing duct, watering system manifold, bottles, and all incidentals.  Price shall be 
inclusive of all OH&P, freight and set up costs; only labor for final connections to be by others.  

 
Cost for one complete assembly:  ___________________________per Assembly 

 
Alternate Lid -   Provide supplemental lower wire bar lids for combination mouse/rat rack assembly and all 
incidentals.  Price shall be inclusive of all OH&P, freight and set up costs; only labor for final connections 
to be by others.  

 
Cost for one complete assembly:  ___________________________per Assembly 

 
 



 

  
 

WSU – Multidisciplinary Biomedical Research 
Building/iBio RFQ – Small Animal Cage/Rack/Blower 

Equipment Schedules 
Addendum 1 – April 6, 2015 

 
 
Blower Unit – Unit to support two single sided or two double sided racks:   ___________________ 
 
Freight Costs:   

Added freight costs for a total purchase order of $0 to $50,000:  ____________________ 
 
Added freight costs for a total purchase order of $50,001 to $250,000:  _______________ 
 
Added freight costs for a total purchase order of $250,001 to $500,000:  ______________ 
 
Added freight costs for a total purchase order of more than $501,000:  _______________ 
 

Lead Time after shop Drawing Approval:   _____________________________________________ 
 
 
Base Bid Pricing Good Through:  ____________________________________________________ 
 
Cost adjustment (added %) to provide equipment  
after base bid pricing, after May 1, 2016:_____________________________________________ 
 
 
Provide manufacturers literature that clearly describes proposed equipment including cage sizes, 
quantity of cages on individual racks, and HVAC connection requirements with your bid.    
      
Email your responses to Robin Watkins at ag5343@wayne.edu  and copy Paula Reyes at 
bb2709@wayne.edu .  Remember, your bids must be in the format provided and be received in the 
Procurement & Strategic Sourcing by April 8, 2015 by 4:00 p.m. 
 
 

Company Name:  _______________________________________________________ 
 
 Address:          _________________________________________________________ 
 
              _________________________________________________________ 
 
 Telephone:  (___________________)_______________________________________ 
 
 Fax:  (________________)_______________________________________________ 
 
 Email address: ________________________________________________________ 
 
 Submitted by: ________________________________________________________ 
 
 Signature:  ____________________________________________________________ 
 
       _______________________________________    ___________________ 

             (Title)                                                         (Date) 
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