1. DRAWINGS NOT TO SCALE
TRACTOR IS RESPONSIBLE FOR
FIELD MEASURE.
2. WSU WILL REMOVE ALL LOOSE
FURNITURE AND OTHER ITEMS THAT
WOULD IMPEDE WORK.
3. WORK WILL BE CONDUCTED IN AN
OCCUPIED BUILDING.
COORDINATING WITH THE OCCUPANT
TO MINIMIZE IMPACT TO
ACTIVITIES IS REQUIRED.
4. WSU DOES NOT PROVIDE PARKING.
COST OF PARKING IS CONTRACTOR'S RESPONSIBILITY.
5. ANY ADDITIONAL WORK REQUESTED
MUST BE APPROVED BY WSU
PROJECT MANAGER IN WRITING.
6. CONTRACTOR IS RESPONSIBLE
FOR CLEANUP WORK AREA MUST BE
LEFT IN AS CLOSE A CONDITION
TO START OF WORK AS POSSIBLE.

FLOORING SCHEDULE
LVT - PATCRAFT TIMBER GROVE II
HEMLOCK 30 MIL LVT
BASE - 4" COVE BASE BLACK
EPOXY - MATCH EXISTING
1. Room 214 is a cooler. Consult manufacturer recommendations for temperature during installation. Advise WSU Project Manager if room temperature needs to be increased.

Wayne State University Facilities Planning and Management

这些图纸是在AutoCAD中创建的，这些图纸是根据空间管理的计划和草图创建的。

这些图纸是根据AutoCAD中的数据创建的，并且是根据空间管理的计划和草图创建的。