State of Michigan

WHPWRequest@michigan.gov

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

Wayne County

Official 2016 Prevailing Wage Rates for State Funded Projects

Issue Date: 5/18/2016

8/16/2016 Contract must be awarded by:

	Contract must be av	rai aca b	y . 0	, 10,2010			
		Page 1	of 33				
Cla Name	ssification Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Asbes	stos & Lead Abatement Laborer						
4 ter	estos & Lead Abatement Laborer n hour days @ straight time allowed Monday- rday, must be consecutive calendar days	MLDC	10/30/2015	\$40.75	\$54.34	\$67.93	H H H X X X X D Y
Asbestos & Lead Abatement, Hazardous Material Handler							
	estos and Lead Abatement, Hazardous erial Handler	AS207	10/30/2015	\$40.75	\$54.25	\$67.75	HHHXXXXXDY
	n hour days @ straight time allowed Monday- rday, must be consecutive calendar days						
Boile	rmaker						
Boile	ermaker	BO169	2/17/2015	\$54.70	\$81.08	\$107.45	ннннннрү
	Apprentice R	ates:					

Apprenti	ce Rates:
----------	-----------

1st 6 months	\$40.31	\$59.49	\$78.67
2nd 6 months	\$41.45	\$61.21	\$80.95
3rd 6 months	\$42.57	\$62.88	\$83.19
4th 6 months	\$43.69	\$64.57	\$85.43
5th 6 months	\$44.81	\$66.24	\$87.67
6th 6 months	\$48.63	\$72.50	\$96.36
7th 6 months	\$49.32	\$73.01	\$96.69
8th 6 months	\$51.58	\$76.40	\$101.21

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 1 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 2 of 33

Clas Name	sification Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Brickla	nyer							
Brickla	Bricklayer, stone mason, pointer, cleaner, caulker BR1			10/15/2014	\$52.43	\$78.65	\$104.86	$H\;H\;D\;H\;D\;D\;D\;D\;Y$
Make	e up day allowed comment							
Frida	rday for 5 day 8 hour week ay for 4 day 10 hour week s allowed M-TH							
		Apprentice Ra	tes:					
		First 6 months			\$31.87	\$47.81	\$63.74	
		2nd 6 months			\$33.72	\$50.60	\$67.44	
		3rd 6 months			\$35.57	\$53.37	\$71.14	
		4th 6 months			\$37.42	\$56.14	\$74.84	
		5th 6 months			\$39.27	\$58.92	\$78.54	
		6th 6 months			\$41.12	\$61.70	\$82.24	
		7th 6 months			\$42.97	\$64.46	\$85.94	
		8th 6 months			\$44.82	\$67.24	\$89.64	
Carper	nter							
Diver CA 687 D Four 10s allowed M-Sat; double time due when over 12 hours worked per day		CA 687 D	10/13/2015	\$66.46	\$95.70	\$124.93	X X H X X H H D Y	
Make	e up day allowed comment							
Satu	rday							

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 2 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 3 of 33

Clas Name	ssification Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
includ	et and Resilient Floor Layer, (do de installation of prefabricated f uet flooring which is to be paid	formica &	CA1045	10/12/2015	\$50.21	\$71.55	\$92.89	X X H X X X X D Y
		Apprentice R	lates:					
		1st 6 months	i		\$24.86	\$33.53	\$42.19	
		2nd 6 months	;		\$28.87	\$39.54	\$50.21	
		3rd 6 months			\$31.01	\$42.76	\$54.49	
		4th 6 months			\$33.14	\$45.95	\$58.75	
		5th 6 months			\$35.28	\$49.16	\$63.03	
		6th 6 months			\$37.41	\$52.36	\$67.29	
		7th 6 months			\$39.54	\$55.54	\$71.55	
		8th 6 months			\$41.67	\$58.74	\$75.81	
	enter 10s allowed Mon-Sat; double tii 12 hours worked per day	me due when	CA687Z1	10/13/2015	\$56.59	\$80.89	\$105.19	X X H X X H H D Y
	ke up day allowed comment							
Satu	urdays	Apprentice R	lates:					
		1st year			\$34.72	\$48.09	\$61.45	
		3rd 6 months			\$37.16	\$51.75	\$66.33	
		4th 6 months			\$39.58	\$55.38	\$71.17	
		5th 6 months			\$42.02	\$59.04	\$76.05	
		6th 6 months			\$44.44	\$62.67	\$80.89	
		7th 6 months			\$46.87	\$66.32	\$85.75	
		8th 6 months			\$49.30	\$69.96	\$90.61	
		our o monurs			ψ-5.50	ψ05.50	ψυυ.υ ι	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 3 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 4 of 33

		aye 4 0	1 33				
Classification Name Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Piledriver Four 10s allowed Monday-Saturday; double time due when over 12 hours worked per day		====== A687Z1P	10/13/2015	\$56.59	\$80.89	\$105.19	X X H X X H H D Y
Make up day allowed comn	nent						
Saturday	Apprentice Rate	es:					
	1st 6 months			\$34.72	\$48.09	\$61.45	
	2nd 6 months			\$39.58	\$55.38	\$71.17	
	3rd 6 months			\$44.44	\$62.67	\$80.89	
	4th 6 months			\$49.30	\$69.96	\$90.61	
Cement Mason							
Cement Mason	br	1cm	10/15/2014	\$50.05	\$71.17	\$92.28	XXHHHHHDN
	Apprentice Rate	es:					
	1st 6 months			\$29.13	\$39.45	\$49.77	
	2nd 6 months			\$31.20	\$42.54	\$53.87	
	3rd 6 months			\$35.31	\$48.67	\$62.01	
	4th 6 months			\$39.46	\$54.85	\$70.23	
	5th 6 months			\$41.52	\$57.91	\$74.30	
	6th 6 months			\$45.67	\$64.10	\$82.52	
Cement Mason	CE	E514	11/10/2011	\$46.30	\$64.89	\$83.48	H H D H H H D N
	Apprentice Rate	es:					
	1st 6 months			\$26.77	\$36.07	\$45.36	
	2nd 6 months			\$28.68	\$38.91	\$49.13	
	3rd 6 months			\$32.50	\$44.59	\$56.66	
	4th 6 months			\$36.32	\$50.26	\$64.19	
	5th 6 months			\$38.24	\$53.11	\$67.98	
	6th 6 months			\$42.06	\$58.79	\$75.51	
	4th 6 months 5th 6 months			\$36.32 \$38.24	\$50.26 \$53.11	\$64.19 \$67.98	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 4 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 5 of 33

01 " "	i age o	0.00				
<u>Classification</u> Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
======================================		========	•		======	
Drywall						
Drywall Taper	PT-22-D	10/28/2015	\$45.16	\$58.69	\$72.21	HHDHDDDDY
Four 10s allowed Monday-Thursday						
Make up day allowed comment						
Friday make-up day for bad weather or						
	Apprentice Rates:					
	First 3 months		\$31.63	\$38.39	\$45.15	
	Second 3 months		\$34.34	\$42.45	\$50.57	
	Second 6 months		\$37.04	\$46.51	\$55.97	
	Third 6 months		\$39.75	\$50.57	\$61.39	
	4th 6 months		\$41.10	\$52.59	\$64.09	
Electrician						
Inside Wireman	EC-58-IW	10/29/2015	\$60.09	\$79.08	\$98.07	нннннн
	Apprentice Rates:					
	0-1000 hours		\$37.29	\$44.88	\$52.48	
	1000-2000 hours		\$39.20	\$47.75	\$56.30	
	2000-3500 hours		\$41.09	\$50.59	\$60.08	
	3500-5000 hours		\$42.99	\$53.44	\$63.88	
	5000-6500 hours		\$46.79	\$59.14	\$71.48	
	6500-8000 hours		\$50.59	\$64.84	\$79.08	
	FO F0 CO	6/19/2015	#20.44	# E4 00	ФС4 О Б	
Sound and Communication Installer	EC-58-SC	0/13/2013	\$38.11	\$51.23	ф04.33	HHHHHHDN
	Apprentice Rates:					
	••		#04.00	004.55	COD 44	
	Period 1		\$24.99	\$31.55	\$38.11	
	Period 2		\$26.30	\$33.52	\$40.73	
	Period 3		\$27.62	\$35.50	\$43.37	
	Period 4		\$28.93	\$37.46	\$45.99	
	Period 5		\$30.25	\$39.44	\$48.63	
	Period 6		\$31.55	\$41.39	\$51.23	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 5 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 6 of 33

Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Elevator Constructor						
Elevator Constructor Elevator Constructor	EL 36	8/7/2007	\$56.46		\$94.99	$D \; D \; D \; D \; D \; D \; D \; Y$
Make up day allowed						
	Apprentice Rates:					
•	1st Year Apprentice		\$37.74		\$58.93	
2	2nd Year Apprentice		\$41.90		\$66.94	
•	3rd Year Apprentice		\$43.98		\$70.95	
4	4th Year Apprentice		\$48.14		\$78.96	
Glazier						
Glazier If a four 10 hour day workweek is sche 10s must be consecutive, M-F.	GL-357 duled, four	10/28/2015	\$48.10	\$66.84	\$85.58	H H H H H H D Y
4	Apprentice Rates:					
	1st 6 months		\$33.07	\$44.30	\$55.52	
2	2nd 6 months		\$34.58	\$46.57	\$58.54	
;	3rd 6 months		\$37.58	\$51.07	\$64.54	
4	4th 6 months		\$39.09	\$53.33	\$67.56	
;	5th 6 months		\$40.59	\$55.58	\$70.56	
•	6th 6 months		\$42.09	\$57.83	\$73.56	
.	7th 6 months		\$43.59	\$60.08	\$76.56	
8	3th 6 months		\$46.60	\$64.59	\$82.58	
Heat and Freet Insulator						
Heat and Frost Insulator Spray Insulation	AS25S	3/5/2007	\$20.14	\$29.14		H

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Statewide

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 6 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 7 of 33

Clas Name	ssification Description	.==========	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Heat a	nd Frost Insulator and Asbestos	s Worker					
Four week hours doubl	and Frost Insulators and Asbestos Wo 10s must be worked for a minimum of s consecutively, Monday thru Thursday s worked in excess of 10 will be paid at le time. All hours worked on the fifth lay thru Friday will paid at time and on	· 2 y. All t day,	1/29/2014	\$60.25	\$76.00	\$91.74	ннннннрү
	comment						
diffe M-F	r 10s must be worked for a minimum of 2 corent on a four 10 week. OT is 2x for hours require time and one half. Sat first 8 hours ble time.	beyond 10. All hou	ırs on fifth day,				
	Appro	entice Rates:					
	1st Ye	ear		\$46.08	\$54.74	\$63.40	
	2nd Y	'ear		\$49.23	\$59.46	\$69.70	
	3rd Y	ear		\$50.80	\$61.82	\$72.84	
	4th Yo	ear		\$53.95	\$66.54	\$79.14	
Ironwo	orker						
erecti Four	e, Sound Barrier & Guardrail ion/installation and Exterior Signage w ten hour work days may be worked du lay-Saturday.		3/11/2016	\$35.55	\$47.55	\$59.55	X X H X X X H D Y
	Appro	entice Rates:					
	60%	Level		\$25.15	\$32.35	\$39.55	
	65%	Level		\$26.45	\$34.25	\$42.05	
	70%	Level		\$27.76	\$36.16	\$44.56	
	75%	Level		\$29.05	\$38.05	\$47.05	
	80%	Level		\$30.35	\$39.95	\$49.55	
	85%	Level		\$31.65	\$41.85	\$52.05	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 7 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 8 of 33

			rayeou	JI 33				
<u>Clas</u> Name	sification Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
					·=======			
4 tens	Siding, Glazing, Curtain Wall 4 tens may be worked Monday thru T straight time.		IR-25-GZ2	6/5/2015	\$47.16	\$58.82	\$70.48	X
Make	e up day allowed comment							
Frida	ay							
		Apprentice R	ates:					
		Level 1			\$30.23	\$36.84	\$43.43	
		Level 2			\$32.34	\$39.58	\$46.80	
		Level 3			\$34.46	\$42.33	\$50.19	
		Level 4			\$36.58	\$45.08	\$53.57	
		Level 5			\$38.69	\$47.82	\$56.95	
		Level 6			\$40.81	\$50.57	\$60.33	
Make	ngineered Metal Work e up day allowed comment as allowed M-Th with Saturday m	aka un day	IR-25-PE-Z1	4/6/2016	\$47.49	\$58.03	\$68.56	X X H X X X X D Y
4 (6)	is allowed W-111 with Saturday III	Apprentice R	ates:					
		1st Year			\$28.36	\$34.09	\$39.81	
		3rd 6 month p	eriod		\$30.48	\$36.95	\$43.43	
		4th 6 month p			\$32.61	\$39.84	\$47.08	
		5th 6 month p			\$34.73	\$42.72	\$50.70	
		6th 6 month p			\$36.86	\$45.60	\$54.34	
		our o monur p	enou		ψ30.00	ψ45.00	ψ04.04	
	orced Iron Work e up day allowed		IR-25-RF	6/3/2015	\$56.11	\$84.03	\$111.95	$H \; H \; D \; H \; D \; D \; D \; D \; N$
		Apprentice R	ates:					
		Level 1			\$36.76	\$54.83	\$72.88	
		Level 2			\$39.13	\$58.37	\$77.62	
		Level 3			\$41.49	\$61.92	\$82.34	
		Level 4			\$44.03	\$65.72	\$87.42	
		Level 5			\$46.56	\$69.53	\$92.48	
		Level 6			\$49.10	\$73.33	\$97.56	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 8 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 9 of 33

		_	0.00				
Classification me Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
======================================		IR-25-RIG	6/3/2015	\$62.08	\$92.78	\$123.47	1 Н Н Н Н Н Н Н
	Apprentice R	tates:					
	Level 1& 2			\$37.38	\$55.69	\$74.01	
	Level 3			\$40.21	\$59.94	\$79.67	
	Level 4			\$43.03	\$64.17	\$85.31	
	Level 5			\$45.86	\$68.42	\$90.97	
	Level 6			\$48.69	\$72.67	\$96.63	
Decking 4 tens may be worked Morstraight time. If bad weat make up day. If holiday of 10s may be worked Tues n excess of 12 hours per of double time. Make up day allowed common Friday for 4 tens M-Th Saturday for 5 eights M-F	her, Friday may be a elebrated on a Monday, sday thru Friday. Work day must be paid @	IR-25-SD	6/5/2015	\$54.04	\$80.73	\$107.42	XXHHHHDD
Structural, ornamental, we 4 tens may be worked Moi straight time. If bad weat make up day. If holiday c 4 10s may be worked Tues in excess of 12 hours per odouble time. Make up day allowed	nday thru Thursday @ her, Friday may be a elebrated on a Monday, sday thru Friday. Work	IR-25-STR	6/3/2015	\$62.21	\$92.94	\$123.67	ннннноо
mane up auf anenea	Apprentice R	tates:					
	Levels 1 & 2			\$36.79	\$55.10	\$73.42	
	Level 3			\$39.62	\$59.35	\$79.08	
	2010.0			\$42.44	\$63.58	\$84.72	
	l evel 4					ΨΟ	
	Level 4					\$90.38	
	Level 5			\$45.27	\$67.83	\$90.38 \$96.04	
						\$90.38 \$96.04 \$101.68	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 9 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 10 of 33

Classification			Last	Straight	Time and	Double	Overtime
Name	Description		Updated	Hourly	a Half	Time	Provision
======				======		======	
Indus	trial Door erection & construction	IR-25-STR-D	6/19/2015	\$42.54	\$63.44	\$84.34 I	нннннррү

L33401-A-CC 10/16/2015

Make up day allowed comment

Friday for bad weather when 4 tens scheduled for M-Th. If holiday celebrated on M, 4 tens may be worked T-F. Work in excess of 12 hours per day must be paid @ double time.

Laborer

Construction Laborer, Demolition Laborer, Mason Tender, Carpenter Tender, Drywall Handler, Concrete Laborer, Cement Finisher Tender, Concrete Chute, and Concrete Bucket Handler

\$43.94 \$62.52 \$81.09 H H H H H H D Y

If conditions beyond the employer/employee's control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.

Make up day allowed comment

Saturday

Apprentice Rates:

0-1,000 work hours	\$37.97	\$53.56	\$69.15
1,001 - 2,000 work hours	\$39.16	\$55.34	\$71.53
2,001 - 3,000 work hours	\$40.36	\$57.14	\$73.93
3,001 - 4,000 work hours	\$42.75	\$60.73	\$78.71

\$44.21

\$62.92

L33401-B-SB 10/16/2015

Signal Man (on sewer & caisson work), Air, Electric or Gasoline Tool Operator, Concrete Vibrator Operator, Acetylene Torch & Air Hammer Operator; Scaffold Builder, Caisson Worker

If conditions beyond the employer/employee's control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.

Make up day allowed comment

Saturday

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

\$81.63 H H H H H H D Y

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 10 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 11 of 33

	rage II C)i 33				
Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Furnace Battery Heater Tender, Burning Bar & Oxy-Acetylene Gun	L33401-D-HH	10/16/2015	\$44.45	\$63.28	\$82.11	нннннн н н р ү
If conditions beyond the employer/employee's control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.						
Make up day allowed comment						
Saturday						
Expediter Man, Top Man and/or Bottom Man (Blast Furnace Work or Battery Work)	L33401-E-EX	10/16/2015	\$45.21	\$64.42	\$83.63	ннннннрү
If conditions beyond the employer/employee's control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.						
Make up day allowed comment						
Saturday						
Cleaner/Sweeper Laborer; Furniture Laborer	L33401-F-CL	10/16/2015	\$38.49	\$54.34	\$70.19	H H H H H H D Y
If conditions beyond the employer/employee's control prevent one or more hours of working during Mon-Fri, the employer may choose to work up to 10 hour straight time weekdays. Work may be scheduled up to 10 hours per Mon-Fri for the purpose of reaching 40 hours @ straight time. Make up days may also include 8 hours of work on Saturdays @ straight time.						
Make up day allowed comment						
Saturday						
Lansing Burner, Blaster & Powder Man; Air, Electric or Gasoline Tool Operator (Blast Furance Work or Battery Work)	L334C	10/16/2015	\$44.71	\$63.67	\$82.63	X
Make up day allowed comment						
Saturday						
Official Request #: 628				(Official	Rate Schedule

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 11 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 12 of 33

			0. 00				
Classification Name Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
	=========		-=======		======	======	
Plasterer Tender, Plastering Mac	hine Operator	LPT-1	10/16/2015	\$43.94	\$62.52	\$81.09	ххнннннрү
If conditions beyond the employer control prevent one or more hour during Mon-Fri, the employer may up to 10 hour straight time weeks be scheduled up to 10 hours per purpose of reaching 40 hours @ 9 Make up days may also include 8 on Saturdays @ straight time.	s of working y choose to work days. Work may Mon-Fri for the straight time.						
Make up day allowed comment							
Saturday	Apprentice F	?ates∙					
	• • •			\$39.16	\$55.34	\$71.53	
1,001 - 2,000 hours 2,001 - 3,000 hours				\$40.36	\$57.14	\$73.93	
	3,001 - 4,000 hours				\$60.73		
	3,001 - 4,000	nouis		\$42.75	φου.73	\$78.71	
Laborer - Hazardous							
Class A performing work in conjuring preparation and other preliminary actual removal, handling, or control hazardous waste substances not personal protective equipment resultance or federal regulations; or a labore work in conjunction with the remor containment of hazardous was when use of personal protective of "D" is required.	work prior to ainment of requiring use of quired by state er performing oval, handling, te substances	LHAZ-Z1-A	11/7/2014	\$43.54	\$61.94	\$80.33	ннннннрү
Make up day allowed comment							
4 10s allowed M-Th or T-F; incleme	nt weather makeup Apprentice F						
				#27.00	ሰ ደን	<u></u> ተርዐ 4፫	
	0-1,000 work			\$37.60	\$53.03	\$68.45	
	1,001-2,000 \			\$38.79	\$54.81	\$70.83	
	2,001-3,000 \			\$39.98	\$56.60	\$73.21	
	3,001-4,000 \	work hours		\$42.35	\$60.15	\$77.95	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 12 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 13 of 33

Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Class B performing work in conjunction with the removal, handling, or containment of hazardous waste substances when the use of personal protective equipment levels "A", "B" or "C" is required.	LHAZ-Z1-B	11/7/2014	\$44.54	\$63.44	\$82.33	н н н н н н н D Y
Make up day allowed comment						
4 10s allowed M-Th or T-F; inclement weather makeur	day Friday					
Apprentice	Rates:					
0-1,000 work	hours		\$38.36	\$54.17	\$69.97	
1,001-2,000	work hours		\$39.59	\$56.01	\$72.43	
2,001-3,000	work hours		\$40.83	\$57.87	\$74.91	
3,001-4,000	work hours		\$43.30	\$61.58	\$79.85	
Laborer Underground - Tunnel, Shaft & Cais	sson					
Class I - Tunnel, shaft and caisson laborer, dump man, shanty man, hog house tender, testing man (on gas), and watchman.	LAUCT-Z1-1	9/6/2013	\$37.87	\$48.66	\$59.44	$X\;X\;X\;X\;X\;X\;D\;Y$
Apprentice	Rates:					
0-1,000 work	hours		\$33.05	\$41.43	\$49.80	
1,001-2,000	work hours		\$34.02	\$42.88	\$51.74	
2,001-3,000	work hours		\$34.98	\$44.32	\$53.66	
3,001-4,000	work hours		\$36.91	\$47.21	\$57.52	
Class II - Manhole, headwall, catch basin builder, bricklayer tender, mortar man, material mixer, fence erector, and guard rail builder.	LAUCT-Z1-2	9/6/2013	\$37.98	\$48.82	\$59.66	X
Apprentice	Rates:					
0-1,000 work	c hours		\$33.14	\$41.56	\$49.98	
1,001-2,000	work hours		\$34.10	\$43.00	\$51.90	
2,001-3,000	work hours		\$35.07	\$44.45	\$53.84	
3,001-4,000	work hours		\$37.01	\$47.37	\$57.72	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 13 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 14 of 33

Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
bush hammer man bottom man, seco car pusher, carrien form man, concret laborer, cement fin conveyor man, flo tool operator, gun welder, heading d pea gravel operator tender, scaffold m man, track man, t man, winch opera	operator (jack hammer man, nand grinding man), first and bottom man, cage tender, man, concrete man, concrete te repair man, cement invert nisher, concrete shoveler, or man, gasoline and electric nite man, grout operator, inky man, inside lock tender, or, pump man, outside lock man, top signal man, switch ugger man, utility man, vibrator tor, pipe jacking man, wagon operator and concrete saw 0 h.p.).	J-3 9/6/2013	\$38.04	\$48.91	\$59.78	X X X X X X X D Y
	Apprentice Rates:					
	0-1,000 work hours		\$33.18	\$41.62	\$50.06	
	1,001-2,000 work hours		\$34.15	\$43.07	\$52.00	
	2,001-3,000 work hours		\$35.12	\$44.53	\$53.94	
	3,001-4,000 work hours		\$37.07	\$47.45	\$57.84	
	shaft and caisson mucker, LAUCT-Z1 plate man, long haul dinky int man.	l-4 9/6/2013	\$38.22	\$49.18	\$60.14	$X\;X\;X\;X\;X\;X\;X\;X\;$
	Apprentice Rates:					
	0-1,000 work hours		\$33.32	\$41.83	\$50.34	
	1,001-2,000 work hours		\$34.30	\$43.30	\$52.30	
	2,001-3,000 work hours		\$35.28	\$44.77	\$54.26	
	3,001-4,000 work hours		\$37.24	\$47.71	\$58.18	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 14 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 15 of 33

Classification Name Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Class V - Tunnel, shaft and caisson miner, drill runner, keyboard operator, power knife operator reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars)		LAUCT-Z1-5	9/6/2013	\$38.47	\$49.56	\$60.64	X
	Apprentice R	Rates:					
	0-1,000 work	hours		\$33.50	\$42.10	\$50.70	
	1,001-2,000 v	vork hours		\$34.50	\$43.60	\$52.70	
	2,001-3,000 v	vork hours		\$35.49	\$45.09	\$54.68	
	3,001-4,000 v	work hours		\$37.48	\$48.07	\$58.66	
Class VI - Dynamite man and powder	man.	LAUCT-Z1-6	9/6/2013	\$38.80	\$50.05	\$61.30	X
	Apprentice R	Rates:					
	0-1,000 work	hours		\$33.75	\$42.47	\$51.20	
	1,001-2,000 v	vork hours		\$34.76	\$43.99	\$53.22	
	2,001-3,000 v	vork hours		\$35.77	\$45.51	\$55.24	
	3,001-4,000 v	work hours		\$37.79	\$48.53	\$59.28	
Class VII - Restoration laborer, seeding planting, cutting, mulching and topso and the restoration of property such mail boxes, wood chips, planter boxe flagstones.	il grading as replacing	LAUCT-Z1-7	9/6/2013	\$32.08	\$39.97	\$47.86	X
	Apprentice R	Rates:					
	0-1,000 work	hours		\$28.71	\$34.91	\$41.12	
	1,001-2,000 v	work hours		\$29.38	\$35.92	\$42.46	
	2,001-3,000 v	work hours		\$30.06	\$36.94	\$43.82	
	3,001-4,000 v	vork hours		\$31.41	\$38.97	\$46.52	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 15 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 16 of 33

Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Landscape Laborer						
Landscape Specialist includes air, gas, and diese equipment operator, skidsteer (or equivalent), lawn sprinkler installer on landscaping work where seeding, sodding, planting, cutting, trimming, backfilling, rough grading or maintenance of landscape projects occurs.	J LLAN-Z1-A	10/13/2015	\$28.98	\$40.04	\$51.09	X X H X X X H D Y
Sundays paid at time & one half. Holidays paid double time.	at					
Skilled Landscape Laborer: small power tool operator, lawn sprinkler installers' tender, material mover, truck driver when seeding, sodding, planting, cutting, trimming, backfilling, rough grading or maintaining of landscape projects occurs Sundays paid at time & one half. Holidays paid double time.	LLAN-Z1-B	10/13/2015	\$24.76	\$33.71	\$42.65	X X H X X X H D Y
Marble Finisher						
Marble Finisher A 4 ten workweek may be worked Monday thru Thursday or Tuesday thru Friday.	BR1-MF	10/20/2014	\$43.48	\$54.29	\$65.10	H H D H D D D D Y
Apprentice	e Rates:					
Level 1			\$19.04	\$25.12	\$31.20	
Level 2			\$20.24	\$26.92	\$33.60	
Level 3			\$27.01	\$33.96	\$40.90	
Level 4			\$28.47	\$36.14	\$43.82	
Level 5			\$29.99	\$37.84	\$45.70	
Level 6			\$31.61	\$39.86	\$48.10	
Level 7			\$33.30	\$41.59	\$49.87	
Level 8			\$34.79	\$43.48	\$52.17	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 16 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 17 of 33

		raye II	JI 33				
Classification Name Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Marble Mason							
Marble Mason A 4 ten workweek may be worked I Thursday or Tuesday thru Friday.	Monday thru	BR1-MM	10/17/2014	\$50.29	\$64.51	\$78.72	HHDHDDDDY
	Apprentice F	Rates:					
	Level 1			\$25.14	\$32.65	\$40.15	
	Level 2			\$28.20	\$36.49	\$44.78	
	Level 3			\$33.41	\$41.97	\$50.53	
	Level 4			\$36.15	\$45.66	\$55.17	
	Level 5			\$38.42	\$48.17	\$57.92	
	Level 6			\$42.07	\$53.56	\$65.05	
	Level 7			\$42.74	\$54.38	\$66.02	
	Level 8			\$43.67	\$55.78	\$67.88	
Operating Engineer							
Crane with boom & jib or leads 120	' or longer	EN-324-A120	10/28/2015	\$57.86	\$75.50	\$93.13	$X\ X\ H\ H\ D\ D\ D\ D\ Y$
comment							
Double time after 12 hours M-F							
Crane with boom & jib or leads 140	' or longer	EN-324-A140	10/28/2015	\$58.68	\$76.73	\$94.77	X X H H D D D Y
Work in excess of 12 per day M-F s double time.	hall be paid at						
Crane with boom & jib or leads 220 Work in excess of 12 per day M-F s double time.		EN-324-A220	10/28/2015	\$58.98	\$77.18	\$95.37	XXHHDDDDY
Crane with boom & jib or leads 300 Work in excess of 12 per day M-F s double time.	' or longer hall be paid at	EN-324-A300	10/28/2015	\$60.48	\$79.43	\$98.37	XXHHDDDDY

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 17 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 18 of 33

	i age io	31 00				
Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Crane with boom & jib or leads 400' or lor Work in excess of 12 per day M-F shall be double time.		10/28/2015	\$61.98	\$81.68	\$101.37	X X H H D D D Y
Compressor or welding machine Work in excess of 12 per day M-F shall be double time.	EN-324-CW paid at	10/28/2015	\$47.01	\$59.22	\$71.43	XXHHDDDDY
Forklift, lull, extend-a-boom forklift Work in excess of 12 per day M-F shall be double time.	EN-324-FL paid at	10/28/2015	\$54.32	\$70.19	\$86.05	ХХННОООО
Fireman or oiler Work in excess of 12 per day M-F shall be double time.	EN-324-FO paid at	10/28/2015	\$45.98	\$57.68	\$69.37	ххнноооо
Regular crane, job mechanic, concrete pur boom	mp with EN-324-RC	10/28/2015	\$57.00	\$74.21	\$91.41	X X H H D D D D .
Work in excess of 12 per day M-F shall be double time.	paid at					
Regular engineer, hydro-excavator, remot controlled concrete breaker Work in excess of 12 per day M-F shall be double time.		10/28/2015	\$56.03	\$72.75	\$89.47	X X H H D D D D '
Арр	rentice Rates:					
0-99	99 hours		\$45.00	\$56.71	\$68.41	
1,00	00-1,999 hours		\$46.67	\$59.22	\$71.75	
2,00	00-2,999 hours		\$48.78	\$62.38	\$75.97	
3,00	00-3,999 hours		\$50.02	\$64.24	\$78.45	
4,00	00-4,999 hours		\$51.69	\$66.75	\$81.79	
5,00	00-5,999 hours		\$53.36	\$69.24	\$85.13	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 18 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 19 of 33

<u>Classification</u>

Name Description

Last Straight Time and Double Overtime
Updated Hourly a Half Time Provision

Operating Engineer - DIVER

Diver/Wet Tender/Rov Pilot/Rov Tender GLF D 4/2/2014 \$52.80 \$79.20 \$105.60 H H H H H H H D N

Operating Engineer - Marine Construction

Diver/Wet Tender, Engineer (hydraulic dredge) GLF-1 2/12/2014 \$65.00 \$84.85 \$104.70 X X H H H H H D Y

Holiday pay= \$124.55 per hour, wages & fringes

Make up day allowed

Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters

Crane/Backhoe Operator, 70 ton or over Tug GLF-2 2/12/2014 \$63.50 \$82.60 \$101.70 X X H H H H H D Y

Operator, Mechanic/Welder, Assistant Engineer (hydraulic dredge), Leverman (hydraulic dredge),

Diver Tender

Holiday pay = \$120.80 per hour, wages & fringes

Make up day allowed

<u>Subdivision of county</u> All Great Lakes, islands therein, & connecting & tributary waters

Friction, Lattice Boom or Crane License GLF-2B 2/12/2014 \$64.50 \$84.10 \$103.70 X X H H H H H D Y

2/12/2014

\$59.30

\$76.30

GLF-3

Certification

Holiday pay = \$123.30

Make up day allowed

Subdivision of county All Great Lakes, islands, therein, & connecting & tributary waters

Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs or more), Tug/Launch Operator, Loader, Dozer on Barge, Deck

Machinery

Holiday pay = \$110.30 per hour, wages & fringes

Make up day allowed

<u>Subdivision of county</u> All Great Lakes, islands therein, & connecting & tributary waters

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Statewide

Official Rate Schedule

\$93.30 X X H H H H H D Y

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 19 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 20 of 33

Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Deck Equipment Operator, (Machineryman/Fireman), (4 equipment units or more), Off Road Trucks, Deck Hand, Tug Engineer, & Crane Maintenance 50 ton capacity and under or Backhoe 115,000 lbs or less, Assistant Tug Operator	GLF-4	 2/12/2014	\$53.60	\$67.75	\$81.90	ххннннн
Holiday pay = \$96.05 per hour, wages & fringes Make up day allowed	;					
<u>Subdivision of county</u> All Great Lakes, islands	therein, & connec	cting & tribu	tary waters			
Operating Engineer Steel Work						
Forklift, 1 Drum Hoist Make up day allowed comment	EN-324-ef	10/26/2015	\$58.91	\$77.25	\$95.58	H H D H H H D D Y
4 10s allowed M-Th with Friday makeup day because	of bad weather					
Crane w/ 120' boom or longer Make up day allowed comment 4 10s allowed M-Th with Friday makeup day because	EN-324-SW120 of bad weather	10/26/2015	\$61.61	\$81.30	\$100.98	нноннноч
Crane w/ 120' boom or longer w/ Oiler Make up day allowed comment	EN-324-SW120	10/26/2015	\$62.61	\$82.80	\$102.98	H H D H H H D D \
4 10s allowed M-Th with Friday makeup day because	of bad weather					
Crane w/ 140' boom or longer Make up day allowed comment 4 10s allowed M-Th with Friday makeup day because	EN-324-SW140	10/26/2015	\$62.79	\$83.07	\$103.34	ннонннон
, , , , , , , , , , , , , , , , , , , ,						
Crane w/ 140' boom or longer W/ Oiler Make up day allowed comment	EN-324-SW140	10/26/2015	\$63.79	\$84.57	\$105.34	H H D H H H D D Y
4 10s allowed M-Th with Friday makeup day because	of bad weather					
Boom & Jib 220' or longer Make up day allowed comment	EN-324-SW220	10/26/2015	\$63.06	\$83.47	\$103.88	нноннног
4 10s allowed M-Th with Friday makeup day because	of bad weather					
Crane w/ 220' boom or longer w/ Oiler Make up day allowed comment 4 10s allowed M-Th with Friday makeup day because	EN-324-SW220	10/26/2015	\$64.06	\$84.97	\$105.88	нноннног

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 20 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 21 of 33

Classification Jame Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Boom & Jib 300' or longer		EN-324-SW300 10/26/2015	\$64.56	\$85.72	\$106.88	ннрнннрр у
Make up day allowed comment						
4 10s allowed M-Th with Friday mal	keup day because	of bad weather				
Crane w/ 300' boom or longer w/	Oiler	EN-324-SW300·10/26/2015	\$65.56	\$87.22	\$108.88	нноннног
Make up day allowed comment						
4 10s allowed M-Th with Friday mal	eup day because	of bad weather				
Boom & Jib 400' or longer		EN-324-SW400 10/26/2015	\$66.06	\$87.97	\$109.88	ннрнннрр
Make up day allowed comment						
4 10s allowed M-Th with Friday mal	ceup day because	of bad weather				
Crane w/ 400' boom or longer w/	Oiler	EN-324-SW400·10/26/2015	\$67.06	\$89.47	\$111.88	H H D H H D D '
Make up day allowed comment						
4 10s allowed M-Th with Friday mal	eup day because	of bad weather				
Crane Operator, Job Mechanic, 3 Excavator	Drum Hoist &	EN-324-SWCO 10/26/2015	\$61.25	\$80.76	\$100.26	ннрнннру
Make up day allowed comment						
4 10s allowed M-Th with Friday mal	ceup day because	of bad weather				
	Apprentice	Rates:				
	0-999 hours		\$48.54	\$62.19	\$75.84	
	1,000-1,999	hours	\$50.50	\$65.13	\$79.76	
	2,000-2,999	hours	\$52.45	\$68.06	\$83.66	
	3,000-3,999	hours	\$54.39	\$70.96	\$87.54	
	4,000-4,999	hours	\$56.35	\$73.91	\$91.46	
	5,000 hours		\$58.29	\$76.82	\$95.34	
Crane Operator w/ Oiler		EN-324-SWCO-10/26/2015	\$62.25	\$82.26	\$102.26	ннрнннрр
Make up day allowed comment						
4 10s allowed M-Th with Friday mal	keup day because	of bad weather				
Compressor or Welder Operator Make up day allowed comment		EN-324-SWCW 10/26/2015	\$53.80	\$69.58	\$85.36	нноннног
4 10s allowed M-Th with Friday mal	ceup day because	of bad weather				

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 21 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 22 of 33

Name	ssification Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
	ing Operator, 2 Drum Hoist, & Rubber Tire	EN-324-SWHO 10/26/2015	\$60.61	\$79.80	\$98.98	нн
Make	e up day allowed comment					
4 10:	s allowed M-Th with Friday makeup day because	of bad weather				
Oiler		EN-324-SWO 10/26/2015	\$52.39	\$67.47	\$82.54	H
Make	e up day allowed comment					
4 10:	s allowed M-Th with Friday makeup day because	of bad weather				
	r Crane & Derrick where work is 50' or more e first level	EN-324-SWTD510/26/2015	\$62.34	\$82.39	\$102.44	ннонннооү
Make	e up day allowed comment					
4 10	s allowed M-Th with Friday makeup day because	of bad weather				
	r Crane & Derrick 50' or more w/ Oiler e work station is 50' or more above first leve	EN-324-SWTD510/26/2015	\$63.34	\$83.89	\$104.44	ннонннооү
Make	e up day allowed comment					
4 10:	s allowed M-Th with Friday makeup day because	of bad weather				
Operat	ting Engineer Underground					
Class	I Equipment	EN-324A1-UC1 11/13/2015	\$53.14	\$68.73	\$84.32	H H H H H H D Y
	Apprentice	Rates:				
	0-999 hours		\$42.99	\$53.91	\$64.82	
	1,000-1,999	hours	\$44.54	\$56.24	\$67.92	
	2,000-2,999	hours	\$46.10	\$58.58	\$71.04	
	3,000-3,999	hours	\$47.66	\$60.91	\$74.16	
	4,000-4,999	hours	\$49.22	\$63.25	\$77.28	
	5,000-5,999	hours	\$50.77	\$65.57	\$80.38	
Class	II Equipment	EN-324A1-UC2 11/13/2015	\$48.41	\$61.64	\$74.86	ннннннрү
Class	III Equipment	EN-324A1-UC3 11/13/2015	\$47.68	\$60.54	\$73.40	ннннннрү

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 22 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 23 of 33

		9					
Clas Name	sification Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Class	IV Equipment	EN-324A1-l	JC4 11/13/2015	\$47.11	\$59.69	\$72.26	ннннннрү
Maste	Master Mechanic		EN-324A1-UMN 11/13/2015		\$69.56	\$85.73	ннннннрү
Painte	•						
	Painter (8 hours of repaint work performed on Sunday shall be paid time & one half rate)		10/28/2015	\$43.57	\$56.60	\$69.63	$H \; H \; D \; H \; D \; D \; D \; D \; Y$
make	10s allowed Monday-Thursday with Frida up day if job down due to weather, holioner conditions beyond the control of the oyer.						
Mak	e up day allowed comment						
Frida	ays for bad weather or holidays						
	Appren	tice Rates:					
	First 6 r	nonths		\$30.54	\$37.05	\$43.57	
	Second	6 months		\$34.45	\$42.92	\$51.39	
	Third 6	months		\$35.75	\$44.87	\$53.99	
	Fourth 6	6 months		\$37.06	\$46.83	\$56.61	
	Fifth 6 r	nonths		\$38.36	\$48.79	\$59.21	
	Final 6	months		\$39.66	\$50.73	\$61.81	
Pipe a	nd Manhole Rehab						
cleani	ral Laborer for rehab work or normal ing and cctv work-top man, scaffold man assistant, jetter-vac assistant	TM247 n,	4/17/2015	\$28.20	\$38.20		н н н н н н н н м
Opera	utter/CCTV Tech/Grout Equipment ator: unit driver and operator of CCTV; ing equipment and tap cutting equipmen	TM247-2	4/17/2015	\$32.70	\$44.95		ннннннн

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Statewide

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 23 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 24 of 33

Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
CCTV Technician/Combo Unit Operator: unit driver and operator of cctv unit or combo unit in connection with normal cleaning and televising work	TM247-3	4/17/2015	\$31.45	\$43.07		н н н н н н н n
Boiler Operator: unit driver and operator of steam/water heater units and all ancillary equipment associated	TM247-4	4/17/2015	\$33.20	\$45.70		ннннннн
Combo Unit driver & Jetter-Vac Operator	TM247-5	4/17/2015	\$33.20	\$45.70		H
Pipe Bursting & Slip-lining Equipment Operator	TM247-6	4/17/2015	\$34.20	\$47.20		H
Pipefitter						
Pipefitter	PF-636	10/19/2015	\$67.83	\$89.03	\$106.23	$H\ H\ D\ H\ D\ D\ D\ D\ Y$
comment Four 10s allowed during the week preceding, following holiday.	g and/or the w	eek of a				
Apprentice	Rates:					
1st & 2nd pe	eriods		\$26.93	\$35.28	\$42.28	
3rd period			\$28.93	\$38.28	\$46.28	
4th period			\$30.18	\$40.16	\$48.78	
5th period			\$31.43	\$42.03	\$51.28	
6th period			\$32.68	\$43.90	\$53.78	
7th period			\$33.93	\$45.78	\$56.28	
8th period			\$34.93	\$47.28	\$58.28	
9th period			\$35.93	\$48.78	\$60.28	
10th period			\$37.36	\$50.92	\$63.14	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 24 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 25 of 33

Clas Name	ssification Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Plaste	rer							
Plaste	erer	ВГ	R1P	11/1/2012	\$45.04	\$67.56	\$90.08	$H\ H\ H\ H\ H\ H\ H\ D\ N$
	e up day allowed comment							
Satu	ırday	A						
		Apprentice Rate	es:					
		1st 6 months			\$32.11	\$48.17	\$64.22	
		2nd 6 months			\$33.40	\$50.10	\$66.80	
		3rd 6 months			\$34.69	\$52.04	\$69.38	
		4th 6 months			\$37.28	\$55.92	\$74.56	
		5th 6 months			\$39.87	\$59.81	\$79.74	
		6th 6 months			\$42.45	\$63.68	\$84.90	
Plaste	erer	Pl	L67	9/8/2010	\$44.72	\$60.11	\$75.50	H H H X D D D D N
		Apprentice Rate	es:					
		1st 6 months			\$29.33	\$37.02	\$44.72	
		2nd 6 months			\$30.87	\$39.34	\$47.80	
		3rd 6 months			\$32.41	\$41.64	\$50.88	
		4th 6 months			\$35.49	\$46.26	\$57.04	
		5th 6 months			\$38.56	\$51.16	\$63.76	
		6th 6 months			\$41.64	\$55.49	\$69.34	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 25 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 26 of 33

Classification Name Description			Last Updated	Hourly	Time and a Half	Double Time	Overtime Provision
Plumber							
Plumber		PL-98	7/18/2013	\$64.45	\$84.87	\$101.29	$H\;H\;D\;H\;D\;D\;D\;D\;Y$
comment							
4 tens allowed M-Th or T-F; OT of time a hour of any ten hour days	ind one half req	uired on 11th	& 12th				
	Apprentice R	ates:					
	Period 1			\$19.93	\$26.43	\$32.93	
	Period 2			\$23.90	\$31.40	\$38.90	
	Period 3			\$30.60	\$39.19	\$47.77	
	Period 4			\$31.23	\$40.13	\$49.03	
	Period 5			\$32.39	\$41.87	\$51.35	
	Period 6			\$33.54	\$43.59	\$53.65	
	Period 7			\$34.69	\$45.32	\$55.95	
	Period 8			\$35.86	\$47.07	\$58.29	
	Period 9			\$37.01	\$48.80	\$60.59	
	Period 10			\$38.16	\$50.53	\$62.89	
Roofer							
Commercial Roofer Straight time is not to exceed ten (10 day or forty (40) hours per week. Make up day allowed) hours per	RO-149-WOM	8/18/2008	\$48.46	\$62.29	\$76.62	HHDHHHDDN
	Apprentice R	ates:					
	Apprentice 1			\$32.62	\$39.86	\$48.04	
	Apprentice 2			\$36.80	\$44.80	\$53.30	
	Apprentice 3			\$38.22	\$46.93	\$56.14	
	Apprentice 4			\$39.25	\$48.48	\$58.20	
	Apprentice 5			\$40.47	\$50.30	\$60.64	
	Apprentice 6			\$41.87	\$52.40	\$63.44	
Sewer Relining							
Class I-Operator of audio visual CCTV including remote in-ground cutter and equipment used in conjunction with C	other	SR-I	11/24/2015	\$43.66	\$59.01	\$74.36	H H H H H H D N

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Statewide

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 26 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 27 of 33

Classification Name Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Class II-Operator of hot water heaters and circulation system; water jetters; and vacuum and mechanical debris removal systems and those assisting.		SR-II	11/24/2015	\$42.13	\$56.72	\$71.30	ннннннном
Sheet Metal Worker							
Sheet Metal Worker A 4 10 schedule may be worked, 4 consecutive days Monday thru Friday.		SHM-80	11/13/2015	\$63.15	\$80.53	\$97.90	H H D X H H H D Y
	Apprentice	Rates:					
	1st & 2nd Pe 6-1-11	eriods Indentu	red after	\$39.99	\$47.82	\$55.63	
	3rd & 4th Pe 1-11	riods Indentu	red after 6-	\$41.73	\$50.42	\$59.11	
	5th & 6th Pe 1-11	riods Indentu	red after 6-	\$43.46	\$53.02	\$62.57	
	7th & 8th Pe 1-11	riods Indentu	red after 6-	\$45.21	\$55.64	\$66.07	
Siding and decking Make up day allowed		SHM-80-SD	1/13/2014	\$42.07	\$54.28	\$66.48	нннннннрү

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 27 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 28 of 33

Classification Name Description		Last Updated	Hourly	Time and a Half	Double Time	Provision
Sprinkler Fitter						
Sprinkler Fitter 4 ten hour days allowed Monday-Friday Double time pay due after 12 hours wor	SP 704 ked M-F	12/11/2015	\$65.82	\$87.20	\$108.58	HHDHDDDDY
A	pprentice Rates:					
1:	st Period		\$40.16	\$48.71	\$57.26	
21	nd Period		\$42.30	\$51.92	\$61.54	
31	d Period		\$44.44	\$55.13	\$65.82	
41	h Period		\$46.58	\$58.34	\$70.10	
51	h Period		\$48.72	\$61.55	\$74.38	
61	h Period		\$50.85	\$64.74	\$78.64	
71	h Period		\$52.99	\$67.96	\$82.92	
81	h Period		\$55.13	\$71.16	\$87.20	
91	h Period		\$57.27	\$74.38	\$91.48	
10	Oth Period		\$59.41	\$77.58	\$95.76	
Terrazzo						
Terrazzo Finisher A 4 ten workweek may be worked Mond Thursday or Tuesday thru Friday.	BR1-TRF ay thru	10/17/2014	\$43.97	\$55.03	\$66.08	HHDHDDDY
A	pprentice Rates:					
Le	evel 1		\$19.04	\$25.12	\$31.20	
Le	evel 2		\$20.24	\$26.92	\$33.60	
Le	evel 3		\$27.01	\$33.96	\$40.90	
Le	evel 4		\$28.47	\$36.14	\$43.82	
Le	evel 5		\$29.99	\$37.84	\$45.70	
Le	evel 6		\$31.61	\$39.86	\$48.10	
Le	evel 7		\$33.30	\$41.59	\$49.87	
Le	evel 8		\$34.79	\$43.48	\$52.17	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 28 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 29 of 33

Cla Name	assification Description		_	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
A 4	razzo Worker ten workweek may be worked rsday or Tuesday thru Friday.	l Monday thru	BR1-TRW	10/17/2014	\$49.73	\$63.67	\$77.60	ННОНОООО
		Apprentice	Rates:					
		Level 1			\$25.14	\$32.65	\$40.15	
		Level 2			\$28.20	\$36.49	\$44.78	
		Level 3			\$33.41	\$41.97	\$50.53	
		Level 4			\$36.15	\$45.66	\$55.17	
		Level 5			\$38.42	\$48.17	\$57.92	
		Level 6			\$42.07	\$53.56	\$65.05	
		Level 7			\$42.74	\$54.38	\$66.02	
		Level 8			\$43.67	\$55.78	\$67.88	
Tile								
A 4	Finisher ten workweek may be worked rsday or Tuesday thru Friday.	l Monday thru	BR1-TF	10/17/2014	\$43.50	\$54.32	\$65.14	ННОНООООҮ
		Apprentice	Rates:					
		Level 1			\$19.04	\$25.12	\$31.20	
		Level 2			\$20.24	\$26.92	\$33.60	
		Level 3			\$27.01	\$33.96	\$40.90	
		Level 4			\$28.47	\$36.14	\$43.82	
		Level 5			\$29.99	\$37.84	\$45.70	
		Level 6			\$31.61	\$39.86	\$48.10	
		Level 7			\$33.30	\$41.59	\$49.87	
		Level 8			\$34.79	\$43.48	\$52.17	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 29 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 30 of 33

			i age so	01 33				
Name	sification Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Tile La A 4 te		onday thru	BR1-TL	10/17/2014	\$49.68	\$63.59		H H D H D D D Y
		Apprentice I	Rates:					
		Level 1			\$25.14	\$32.65	\$40.15	
		Level 2			\$28.20	\$36.49	\$44.78	
		Level 3			\$33.41	\$41.97	\$50.53	
		Level 4			\$36.15	\$45.66	\$55.17	
		Level 5			\$38.42	\$48.17	\$57.92	
		Level 6			\$42.07	\$53.56	\$65.05	
		Level 7			\$42.74	\$54.38	\$66.02	
		Level 8			\$43.67	\$55.78	\$67.88	
Truck I	Driver							
on all trucks of 8 cubic yard capacity or less (except dump trucks of 8 cubic yard capacity or over, tandem axle trucks, transit mix and semis, euclid type equipment, double bottoms and low boys)		TM-RB1	8/8/2013	\$41.92	\$37.85		н н н н н н н н ү	
of all t	trucks of 8 cubic yard capacity o	or over	TM-RB1A	8/8/2013	\$41.30	\$38.00		ннннннн
	clid type equipment e up day allowed		TM-RB1B	8/8/2013	\$41.45	\$38.23		нннннннү

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 30 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 31 of 33

	raye 31	01 33				
Classification Name Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Jnderground Laborer Open Cut, Class	 i I					
Construction Laborer	LAUC-Z1-1	9/5/2013	\$37.72	\$48.43	\$59.14	X X X X X X X D Y
Appro	entice Rates:					
0-1,00	00 work hours		\$32.94	\$41.26	\$49.58	
1,001	-2,000 work hours		\$33.90	\$42.70	\$51.50	
2,001	-3,000 work hours		\$34.85	\$44.13	\$53.40	
3,001	-4,000 work hours		\$36.76	\$46.99	\$57.22	
Jnderground Laborer Open Cut, Class	s II					
Mortar and material mixer, concrete form manual man, well point man, manhole, head and catch basin builder, guard rail builders, headwall, seawall, breakwall, dock builder a fence erector.	wall	10/25/2013	\$37.83	\$48.60	\$59.36	X X X X X X X D Y
Appro	entice Rates:					
0-1,00	00 work hours		\$33.02	\$41.38	\$49.74	
1,001	1,001-2,000 work hours		\$33.98	\$42.82	\$51.66	
2,001	-3,000 work hours		\$34.95	\$44.27	\$53.60	
3,001	-4,000 work hours		\$36.87	\$47.15	\$57.44	
Jnderground Laborer Open Cut, Class	s III					
Air, gasoline and electric tool operator, vibra operator, drillers, pump man, tar kettle ope bracers, rodder, reinforced steel or mesh m (e.g. wire mesh, steel mats, dowel bars, etc cement finisher, welder, pipe jacking and be man, wagon drill and air track operator and concrete saw operator (under 40 h.p.), wind and tugger man, and directional boring man	rator, an c.), oring dlass	9/5/2013	\$37.88	\$48.67	\$59.46	X X X X X X X X X X
Appro	entice Rates:					
0-1,00	00 work hours		\$33.06	\$41.44	\$49.82	
1,001	-2,000 work hours		\$34.02	\$42.88	\$51.74	
2,001	-3,000 work hours		\$34.99	\$44.33	\$53.68	
3,001	-4,000 work hours		\$36.92	\$47.23	\$57.54	
Official Request #: 628				(Official	Rate Schedule

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 31 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 32 of 33

Classification Name Description			Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Underground Laborer Oper	Cut, Class IV						
Trench or excavating grade ma	an.	LAUC-Z1-4	9/5/2013	\$37.96	\$48.79	\$59.62	X
	Apprentice	Rates:					
	0-1,000 wor	k hours		\$33.12	\$41.53	\$49.94	
	1,001-2,000	work hours		\$34.09	\$42.99	\$51.88	
	2,001-3,000	work hours		\$35.06	\$44.44	\$53.82	
	3,001-4,000	work hours		\$36.99	\$47.33	\$57.68	
Underground Laborer Oper	Cut, Class V						
Pipe Layer		LAUC-Z1-5	9/5/2013	\$38.02	\$48.88	\$59.74	X
	Apprentice	Rates:					
	0-1,000 wor	k hours		\$33.16	\$41.59	\$50.02	
	1,001-2,000	work hours		\$34.14	\$43.06	\$51.98	
	2,001-3,000	work hours		\$35.11	\$44.51	\$53.92	
	3,001-4,000	3,001-4,000 work hours		\$37.05	\$47.43	\$57.80	
Underground Laborer Oper	Cut, Class VI						
Grouting man, top man assistatelevision operations and all of connection with closed circuit tinspection, pipe cleaning and pand the installation and repair pipe and appurtenances.	her operations in television pipe relining work	LAUC-Z1-6	9/5/2013	\$35.47	\$45.06	\$54.64	X
	Apprentice	Rates:					
	0-1,000 wor	k hours		\$31.25	\$38.73	\$46.20	
	1,001-2,000	work hours		\$32.10	\$40.00	\$47.90	
	2,001-3,000	work hours		\$32.94	\$41.26	\$49.58	
	3,001-4,000			\$34.63	\$43.79	\$52.96	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 32 of 33

Issue Date: 5/18/2016

Contract must be awarded by: 8/16/2016

Page 33 of 33

Cla:	ssification Description		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Under	ground Laborer Open Cut, Class VII						
cuttir resto	oration laborer, seeding, sodding, planting, ng, mulching and topsoil grading and the ration of property such as replacing mail s, wood chips, planter boxes, flagstones etc.	LAUC-Z1-7	9/5/2013	\$32.09	\$39.99	\$47.88	X
	Apprentice R	Rates:					
	0-1,000 work	hours		\$28.72	\$34.93	\$41.14	
	1,001-2,000 v	vork hours		\$29.39	\$35.93	\$42.48	
	2,001-3,000 v	vork hours		\$30.07	\$36.95	\$43.84	
	3,001-4,000 v	vork hours		\$31.42	\$38.98	\$46.54	

Official Request #: 628

Requestor: Wayne State University

Project Description: FPM ELJ Gallery Curtain Wall and Foundation 2016

Project Number: WSU Project #: 001-264807

County: Wayne

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Page 33 of 33