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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

INFORMATION FOR BIDDERS

OWNER: Board of Governors
Wayne State University

PROJECT: Learning Space Installation
Project No. 608-269533

LOCATION: Wayne State University
320 E. Canfield, Detroit, Ml 48201
Detroit, Michigan 48202

OWNER’S AGENT: Robert Kuhn, Sr. Buyer
WSU - Procurement & Strategic Sourcing
5700 Cass, Suite 4200
Detroit, Michigan 48202
313-577 — 3712/ 313-577-3747 fax
ac6243@wayne.edu & copy Leiann.day@wayne.edu

OWNER'S REPRESENTATIVE: Sylvia Moore , Project Manager
Facilities Planning & Management
Design & Construction Services
Wayne State University
5454 Cass Avenue
Detroit, Michigan 48202

Architect:

SPECIAL NOTE: Right to reject any and all proposals, either in whole or in part and to waive any irregularities therein
is reserved by the Owner.

BIDS ADVERTISED: December 14, 2015

BIDDING: Bidding documents may be obtained by vendors from the University Purchasing Web Site at
http://www.forms.procurement.wayne.edu/Adv_bid/Adv_bid.html beginning December 14, 2015. When visiting
the Web Site, click on the "Construction” link in green. Copies of the RFP will not be available at the pre-proposal
meeting.

MANDATORY Pre-Bid Conference: 10:00 a. m., local time, December 22, 2015 to be held at The Richard J.
Mazurek, M.D. Medical Education Commons building at 320 East Canfield Avenue, Conference Room 202, Detroit
48201. Late Arrivals may not be permitted to submit bids.

OPTIONAL Second Walk Through: (if needed) To be determined at the conclusion of the pre-bid conference,
by those in attendance.

DUE DATE FOR QUESTIONS: Due Date for questions shall be January 5, 2015 at 12:00 Noon. All questions must
be reduced to writing and emailed to the attention of Robert Kuhn, Sr. Buyer at ac6243@wayne.edu, copy to
Leiann Day, Procurement Analyst at: Leiann.day@wayne.edu.

Bids Due: Sealed proposals for lump-sum General Contract will be received at the office of the Procurement &
Strategic Sourcing located at 5700 Cass Avenue, Suite 4200, Detroit, Ml 48202 on January 8, 2015, until 2:00 p.m.
(local time).

No public bid opening will be held.
Bid Qualification Meeting: Bidders must be available for bid prequalification meeting the day following the bid

opening. The lowest qualified bidder will be contacted and requested to meet with Facilities Planning & Management
at their office located at 5454 Cass Avenue, Detroit, Ml 48202. During the prequalification, the Vendor must provide a
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Project Schedule and a Schedule of Values, including a list of Contractor’'s suppliers, subcontractors and other
qualifications.

An unsigned contract will be given to the successful Contractor at the conclusion of the Pre Award meeting, if all
aspects of the bid are in order. The Contractor has 5 business days to return the contract to the Project Manager for
University counter signature. The contractor must also submit a Performance Bond as outlined above and a
Certificate of Insurance in the same 5 business day period. In the event the Contractor fails to return the documents
in this 5 day period, the University reserves the right to award the contract to the next most responsive bidder.

All available information pertaining to this project will be posted to the Purchasing web site at

http://www.forms.procurement.wayne.edu/Adv_bid/Adv_bid.html.
Information that is not posted to the website is not available/not known
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WAYNE STATE UNIVERSITY Learning Space Installation

WSU Project No. 608-269533
(Release Date)

INSTRUCTIONS TO BIDDERS

OWNER: Board of Governors
Wayne State University
PROJECT: Learning Space Installation
Project No. 608-269533
LOCATION: Wayne State University
320 E. Canfield, Detroit, Ml 48201,
Detroit, Michigan 48202
OWNER'S AGENT: Robert Kuhn, Sr. Buyer
WSU - Procurement & Strategic Sourcing
5700 Cass, Suite 4200
Detroit, Michigan 48202
313-577 — 3712 / 313-577-3747 fax
ac6243@wayne.edu & copy Leiann.day@wayne.edu
1. PROPOSALS

A. The Purchasing Agent will receive sealed Proposals for the work as herein set forth at the place and
until the time as stated in the "Information for Bidders", a copy of which is bound herewith in theses
specifications. No public bid opening will be held.

B. Proposals shall be for a lump-sum General Contract for the entire work of the Project as
provided in the Form of Proposal.

C. Proposals shall be submitted in duplicate on forms furnished with the Bidding documents. The forms
must be fully filled out in ink or typewritten with the signature in longhand, and the completed forms
shall be without alterations, interlineations, or erasures. Forms shall contain no recapitulations of the
work to be done. Each proposal shall be delivered in an opaque sealed envelope, marked
"PROPOSAL" AND SHALL BEAR THE NAME OF THE PROJECT AND THE NAME OF THE
BIDDER. Proposals submitted by telephone or telegraph will not be accepted. Modifications by
telephone or telegraph to previously submitted proposals will not be accepted.

D. (revised 5-29-2009) All base bids must be conforming to the detailed specifications and drawings
provided by the University, including any Addenda issued. Voluntary Alternates will only be
considered if the Contractor has also submitted a conforming base bid. Any stipulation of voluntary
alternates or qualifications contrary to the Contract requirements made by the Bidder in or
accompanying his proposal as a condition for the acceptance of the Contract will not be considered in
the award of the Contract and will cause the rejection of the entire Proposal.

E. The competency and responsibility of Bidders will be considered in making the award. The
Owner does not obligate himself to accept the lowest or any other bids. The Owner reserves
the right to reject any and all bids and to waive any informalities in the Proposals.

2. PROPOSAL GUARANTEE (revised 3-22-2012)
A. A certified check or bank draft payable to the Owner, or satisfactory Bid Bond executed by the Bidder

and Surety Company, in an amount equal to not less than five percent (5%) of the maximum proposal
amount shall be submitted with each Proposal, which amount may be forfeited to the Board of
Governors, Wayne State University, if the successful Bidder refuses to enter into a Contract within
ninety (90) days from receipt of Proposals.
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

B. Bond must be issued by a Surety Company with an “A rating as denoted in the AM Best Key Rating
Guide”

C. The bid deposit of all bidders except the lowest three will be returned within three (3) days after the
bids are opened. After the formal Contract and bonds are approved, the bid deposit will be returned
to the lowest three bidders, except when forfeited.

D. Bid bonds shall be accompanied by a Power of Attorney authorizing the signer of  the bond to do so
on behalf of the Surety Company.

E. Withdrawal of Proposals is prohibited for a period of ninety (90) days after the actual date of opening

thereof.
3. CONTRACT SECURITY (revised 3-22-2012)
A. The successful Bidder will be required to furnish a Performance Bond and Labor and Material

Payment bond in an amount equal to 100% of the contract award amount, and include such cost in
the Proposal, complying with the laws of the State of Michigan. The graduated formula no longer
applies.

B. Performance Bond and Labor and Material Payment Bond shall be from a surety company acceptable
to the Owner and made payable as follows:

(1) A bond for 100% of the contract award amount to the Board of Governors of Wayne State
University, and guaranteeing the payment of all subcontractors and all indebtedness
incurred for labor, materials, or any cause whatsoever on account of the Contractor in
accordance with the laws of the State of Michigan relating to such bonds.

2) A bond for 100% of the contract award amount to the Board of Governors of Wayne State
University to guarantee and insure the completion of work according to the Contract.

C. The only acceptable Performance Bond shall be the AIA A312 — 2010.
D. Bond must be issued by a Surety Company with an “A rating as denoted in the AM Best Key Rating
Guide”.

4. BOND CLARIFICATION

For bids below $50,000.00,

A. Bid bond will not be required.

B. Performance Bond will not be required.
5. INSPECTION
A. Before submitting his Proposal, each Bidder shall be held to have visited the site of the proposed

work and to have familiarized himself as to all existing conditions affecting the execution of the work in
accordance with the Contract Documents. No allowance or extra consideration on behalf of the
Contractor will subsequently be made by reason of his failure to observe the Conditions or on behalf
of any subcontractor for the same reason.

6. EXPLANATION TO BIDDERS AND ADDENDA

A. Neither the Owner nor Representative nor Purchasing Agent will give verbal answers to any inquiries
regarding the meaning of drawings and specifications, and any verbal statement regarding same by
any person, previous to the award, shall be unauthoritative.

INSTRUCTIONS TO BIDDERS 00100 - 2
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10.

11.

WSU Project No. 608-269533
(Release Date)

Any explanation desired by Bidders must be requested of the Purchasing Agent in writing, and if
explanation is necessary, a reply will be made in the form of an Addendum, a copy of which will be
forwarded to each Bidder registered on the Bidders' List maintained by Procurement & Strategic
Sourcing.

All addenda issued to Bidders prior to date of receipt of Proposals shall become a part of these
Specifications, and all proposals are to include the work therein described.

INTERPRETATION OF CONTRACT DOCUMENTS

A

If any person contemplating submitting a bid for the proposed Contract is in doubt as to the true
meaning of any part of the drawings, specifications, or other Contract Documents, he may submit to
the Purchasing Agent, a written request for an interpretation thereof. The person submitting the
request will be responsible for its prompt delivery. Any interpretation of the Contract Documents will
be made by an addendum duly issued. A copy of such addendum will be mailed and delivered to
each registered Bidder. Each proposal submitted shall list all addenda, by numbers, which have been
received prior to the time scheduled for receipt of proposal.

SUBSTITUTION OF MATERIALS AND EQUIPMENT*

A

Whenever a material, article or piece of equipment is identified on the Drawings or in the
Specifications by reference to manufacturers' or vendors' names, trade names, catalog numbers, or
the like, it is so identified for the purpose of establishing a standard, and any material, article, or piece
of equipment of other manufacturers or vendors which will perform adequately the duties imposed by
the general design will be considered equally acceptable provided that the material, article, or piece of
equipment so proposed is, in the opinion of the Architect, of equal substance, appearance and
function. It shall not be purchased or installed by the Contractor without the Architect's written
approval.

TAXES

A

The Bidder shall include in his lump sum proposal and make payment of all Federal, State, County
and Municipal taxes, including Michigan State Sales and Use Taxes, now in force or which may be
enacted during the progress and completion of the work covered.

REQUIREMENTS FOR SIGNING PROPOSALS AND CONTRACTS

A

The following requirements must be observed in the signing of proposals that are submitted:

(1) Proposals that are not signed by individuals making them shall have attached thereto a
Power of Attorney, evidencing the authority to sign the Proposal in the name of the person
for whom it is signed.

(2) Proposals that are signed for partnership shall be signed by all of the partners or by an
Attorney-in-Fact. If signed by an Attorney-in-Fact, there must be attached to the Proposal
a Power of Attorney evidencing authority to sign the Proposal, executed by the partners.

(3) Proposals that are signed for a corporation shall have the correct corporate name thereof
and the signature of the President or other authorized officer of the corporation, manually
written in the line of the Form of Proposal following the words "signed by". If such a
proposal is signed by an official other than the President of the Corporation, a certified
copy of resolution of the Board of Directors, evidencing the authority of such official to sign
the bid, shall be attached to it. Such proposal shall also bear the attesting signature of the
Secretary of the Corporation and the impression of the corporate seal.

QUALIFICATIONS OF BIDDERS
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12.

13.

14.

15.

16.

WSU Project No. 608-269533
(Release Date)

A. The Owner may request each of the three (3) low bidders to submit information necessary to satisfy
the Owner that the Bidder is adequately prepared to fulfill the Contract. Such information may include
past performance records, list of available personnel, plant and equipment, description of work that
will be done simultaneously with the Owner's Project, financial statement, or any other pertinent
information. This information and such other information as may be requested will be used in
determining whether a Bidder is qualified to perform the work required and is responsible and reliable.

SPECIAL REQUIREMENTS

A. The attention of all Bidders is called to the General Conditions, Supplementary General Conditions,
and Special Conditions, of which all are a part of the Specifications covering all work, including
Subcontracts, materials, etc. Special attention is called to those portions dealing with Labor
Standards, including wages, fringe benefits, Equal Employment Opportunities, and Liquidated
Damages.

B. Prior to award of the project, the apparent low bidder will be required to produce a schedule of values
which will include the proposed subcontractors for each division of work and whether the
subcontractor is signatory or non-signatory. A contract will not be issued to the apparent low bidder
until this document is provided. A contractor will have one week to produce this document. If the
required document is not received within this time, the bidder will be disqualified.

NOTICE OF AWARD/ACCEPTANCE OF BID PROPOSAL (revised 12-15-2009)

A. The Proposal shall be deemed as having been accepted when a copy of the Contract (fully executed
by both the vendor and the appropriate signatory authority for the University), with any/all Alternates,
Addenda, and Pre-Contract Bulletins, as issued by the office or agent of the Owner has been duly
received by the Contractor. After signing the Contracts, the Contractor shall then return all copies,
plus any required bonds and certificates of insurance, to the office of the Owner's Representative, at
5454 Cass, Wayne State University, Detroit, Ml 48202. Construction will begin when the fully-
executed contract has been returned to the Contractor.

TIME OF STARTING AND COMPLETION

A. It is understood that the work is to be carried through to substantial completion with the utmost speed
consistent with good workmanship and to meet the established start and completion dates.

B. The Contractor shall begin work under the Contract without delay, upon receipt of a fully-executed
contract from the Owner, and shall substantially complete the project ready for unobstructed
occupancy and use of the Owner for the purposes intended within the completion time stated in the
Contract.

C. The Contractor shall, immediately upon receipt of fully-executed contract, schedule his work and
expedite deliveries of materials and performance of the subcontractors to maintain the necessary
pace for start and completion on the aforementioned dates.

CONTRACTOR'S PERFORMANCE EVALUATION (2-2015)

In an effort to provide continuous process improvement regarding the construction of various university
projects, Wayne State University is embarking upon a process of evaluating the contractor's overall
performance following the completion of work. At the conclusion of the construction project a subjective
evaluation of the Contractor’s performance will be prepared by the Project Manager and the supervising
Director of Construction. The evaluation instrument that will be used in this process is shown in Section
00440-01 - Contractor’s Performance Evaluation.

BIDDING DOCUMENTS
A. Bid specifications are not available at the University, but are available beginning December 14, 2015

through Wayne State University Procurement & Strategic Sourcing’s Website for Advertised Bids:
http://www.forms.procurement.wayne.edu/Adv_bid/Adv_bid.html. The plans for this project can
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WSU Project No. 608-269533
(Release Date)

be viewed in advance and/or printed from the above website. Copies of the RFP will not be available
at the pre-proposal meeting.

B. DOCUMENTS ON FILE (revised 12-2007)

(1) Wayne State University Procurement & Strategic Sourcing’s Website.
All available information pertaining to this project will be posted to the Purchasing web site
at http://www.forms.procurement.wayne.edu/Adv_bhid/Adv_bid.html.
Information that is not posted to the website is not available/not known.

(2) Notification of this Bid Opportunity has been sent to DUNN BLUE (for purchase of Bid
Documents only), DODGE REPORTS, REED CONSTRUCTION, CONSTRUCTION
NEWS and the CONSTRUCTION ASSOCIATION OF MICHIGAN (CAM).

3) Please note: Effective December 1, 2007, bid notices will be sent only to those Vendors
registered to receive them via our Bid Opportunities list serve. To register, to
http://www.forms.procurement.wayne.edu/Adv_bid/Adv_bid.html, and click on the
“Join our Listserve” link at the top of the page.

15. Smoke and Tobacco-Free Policies (9-2015)

On August 19, 2015, Wayne State joined hundreds of colleges and universities across the country that have
adopted smoke- and tobacco-free policies for indoor and outdoor spaces. Contractors are responsible to
ensure that all employees and all subcontractors’ employees are in compliance anytime they are on WSU’s
main, medical, or extension center campuses. The complete policy can be found at
http://wayne.edu/smoke-free/policy/.
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(Release Date)

NOTICE OF MANDATORY PRE-BID CONFERENCE

PROJECT: Learning Space Installation,

PROJECT NOS.: WSU PROJECT NO. 608-269533
It is MANDATORY that each Contractor proposing to bid on this work must attend a pre-bid conference at the following location:

Wayne State University

Richard J. Mazurek, M.D. Medical Education Commons
3.320 East Canfield Avenue, Conference Room 202
Detroit, MI 48201

10:00 a. m., local time, December 22, 2015

The purpose of this conference is to clarify the procedures, scope of work, and to identify any omissions and/or inconsistencies
that may impede preparation and submission of representative competitive bids.

In the event that less than 4 individual contractor firms attend the pre-bid conference, the University reserves the right, at its sole
discretion, to either reschedule the pre-bid conference or proceed and offer a second pre-bid conference date. (Attendance at only
one pre-bid conference will be required).

An attendance list shall be prepared and minutes of the conference shall be furnished to all those attending.
Any clarifications or corrections that cannot be made at the conference will be by Addendum.

For your convenience a map of the University and appropriate parking lots can be downloaded and printed from:
http://campusmap.wayne.edu/. Guest parking in any of the University student and guest lots is $7.00. A detailed list of Cash &
Coin operated lots can be viewed at http://purchasing.wayne.edu/cash_and_credit_card_lots.php. Cash lots dispense
change in quarters. Due to time constraints, Vendors are encouraged to avoid parking at meters on the street (especially blue
“handicapped” meters).

All available information pertaining to this project will be posted to the Purchasing web site at

http://www.forms.procurement.wayne.edu/Adv_bid/Adv_bid.html.
Information that is not posted to the website is not available/not known.
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WSU Project No. 608-269533
(Release Date)

AGENDA
. Welcome and Introductions
A. Wayne State University Representatives
B. Vendor Representatives

C. Sign in Sheet- be sure to include your fax number and email address (LEGIBLY) on the sign in sheet.

Il Brief Overview of Wayne State University
A. Purpose and Intent of RFP.
B. Detailed review of the RFP and the requirements for a qualified response.
C. Review of all pertinent dates and forms that are REQUIRED for a qualified response.

1. Vendor Questions/Concerns/Issues

A. Questions that can be answered directly by the appropriate person in this meeting will be answered and both

question and answer will be recorded in the minutes of the meeting.

B. Questions that need to be researched will be answered and a nature of clarification will be emailed to the
appropriate ListServ. See http://www.forms.purchasing.wayne.edu/Adv_bid/Adv_Bid_Listserve.html for a list

of ListServ Bid Lists.

C. Minutes will be emailed to all participants of the meeting within a reasonable amount of time. (be sure to include

your email address/addresses on the sign in sheet)

D. Questions and concerns that come up after this meeting are to be addressed to Robert Kuhn, Procurement &
Strategic Sourcing. Discussion with other University members is seriously discouraged and could lead to
disqualification from further consideration. All questions and answers will be recorded and emailed to all

participants of the RFP.
E. Due date for questions is January 5, 2015, 12:00 noon.

V. Minimum Participation

A.  Pre-registration for the Pre-Bid meeting is required. In the event that we do not have four (4) or more eligible
bidders pre-registered, the University reserves the right to postpone the Pre-bid meeting with up to 4 business hour

notice.

B. If less than 4 individual contractor firms attend the mandatory pre-bid meeting, the University reserves the right, at
its sole discretion, to either reschedule the pre-bid conference or proceed and offer a second pre-bid conference

date. (Attendance at only one pre-bid conference will be required).

C. On the day of the bid opening, if less than 3 sealed bids are received, the University reserves the right, at its sole
discretion, to rebid the project in an effort to obtain greater competition. If the specifications are unchanged during
the rebid effort, any contractor who submitted a bid will be given the option of keeping its bid on file for opening

after the second bid effort, or of having the bids returned to them unopened.

V. Proposal Due Date- January 8, 2015, 2:00 p.m.
VI. Final Comments
VII. Adjourn

NOTICE OF MANDATORY PRE-BID CONFERENCE 00250 - 2
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WSU Project No. 608-269533
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VENDOR NAME

GENERAL CONTRACT - PROPOSAL FORM (revised 1 - 2011)

Please Note — Vendors must Pre-qualify themselves when responding to this bid opportunity. Our Prequalification
guestions can be found on page 4 of this section.

OWNER: Board of Governors
Wayne State University

PROJECT: Learning Space Installation
PROJECT NO.: WSU PROJECT NO. 608-269533
PROJECT TYPE: Construction Type

Electrical Work/Low Voltage /Audio Visual

PURCHASING AGENT: Robert Kuhn, Sr. Buyer
WSU - Procurement & Strategic Sourcing
5700 Cass, Suite 4200
Detroit, Michigan 48202
313-577 — 3712/ 313-577-3747 fax
ac6243@wayne.edu & copy Leiann.day@wayne.edu

OWNER'S REPRESENTATIVE: Sylvia Moore , Project Manager
Design & Construction Services
Facilities Planning & Management
Wayne State University
5454 Cass Avenue
Detroit, Michigan 48202

TO: Board of Governors

Wayne State University
Detroit, Michigan

BASE PROPOSAL.:

The undersigned agrees to enter into an Agreement to complete the entire work of the Learning
Space Installation project (WSU Project No. 608-269533) in accordance with the Bidding
Documents for the following amounts:

$ Dollars

LAWN REPLACEMENT: The undersigned agrees that, in the event of existing lawn or landscaping damage, due to the
Contractor's work, that has not been properly addressed and repaired to the satisfaction of the
University, the University may repair/replace the lawn and/or landscaping, and that the expense will
be at a unit cost of $10.00 per square yard for lawn, and landscaping at a rate of 1.5 times
the cost of said repairs, the full cost of which shall be reimbursed by the contractor.

CONTRACT CHANGE The undersigned agrees to the following pricing formula and rates
ORDERS: (revised 4-01-2011) for changes in the contract work:

1. For subcontract work, Contractor's markup for handling, overhead, profit and bonding on
subcontractors sell price, shall not exceed 5%.

FORM OF PROPOSAL FOR THE GENERAL CONTRACT 00300 - 1



WAYNE STATE UNIVERSITY Learning Space Installation

TIME OF COMPLETION:

LIQUIDATED DAMAGES:

TAXES:

ADDENDA:

WSU Project No. 608-269533
(Release Date)

1.1. For subcontract work that is provided on a time and material basis, the
subcontractor shall be permitted a single markup for handling, overhead,
profit and bonding of 5%. When a markup is identified in the
subcontractor’s hourly labor rate, additional markup on labor is not
permitted.

1.1.1 For changes that are based upon a lump sum value, subcontractor
shall provide all labor and material back-ups to ensure that duplicative
charges are avoided and authorized mark-ups for OH&P can be confirmed

2. For work by his own organization, Contractor's markup for job* and general overhead,
profit and bonding shall not exceed 5% of the net labor** and material costs.

Within 14 days of the project’s contract execution Contractor shall provide to the Owner;
Subcontractor’s hourly labor rate breakdown details. This requirement shall extend to the
lowest level of subcontractor participation.

* Job and general overhead includes supervision and executive expenses; use charges on small
tools, scaffolding, blocking, shores, appliances, etc., and other miscellaneous job expenses.

** Net labor cost is the sum of the base wages, fringe benefits established by governing trade
organizations, applicable payroll taxes, and increased expense for contractor's liability insurance
(Workman's Compensation, P.L. and P.D.).

(revised 4-01-2011)

The Contract is expected to be fully executed on or about 25 calendar days after successful bidder
qualification and recommendation of award. The undersigned agrees to start construction
immediately after receipt of a fully executed contract, and to complete the work as follows:

Cable installation Substantially Completed by May 1, 2016. Liquidated damages are applicable to
the Substantial Completion of the cable installation phase of work.

Demolition of the existing system Substantial Completion will be completed no later than June 13,
2016.

It is understood and agreed that, if project is not completed within the time specified in the contract
plus any extension of time allowed pursuant thereto, the actual damages sustained by the Owner
because of any such delay, will be uncertain and difficult to ascertain, and it is agreed that the
reasonable foreseeable value of the use of said project by Owner would be the sum of $500.00,
Five Hundred Dollars per day, and therefore the contractor shall pay as liquidated damages to the
Owner the sum of $500.00, Five Hundred Dollars per day for each day's delay in substantially
completing said project beyond the time specified in the Contract and any extensions of time
allowed thereunder.

The undersigned acknowledges that prices stated above include all applicable taxes of whatever
character or description. Michigan State Sales Tax is applicable to the work. Bidder understands
that the Owner reserves the right to reject any or all bids and to waive informalities or irregularities
therein.

The undersigned affirms that the cost of all work covered by the following Addenda are included in
the lump sum price of this proposal.

Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
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WAYNE STATE UNIVERSITY

Addendum No.

Date

CONTRACTOR'S PREQUALIFICATION STATEMENT & QUESTIONNAIRE:

WSU considers this project:

Learning Space Installation
WSU Project No. 608-269533

Addendum No. Date

(Release Date)

Our Minimum Reguirements for Construction Bids are:

Electrical/Low Voltage/Audio Visual Work.

Construction Type

Criteria Small Project Medium Project Large Project Very Large Project

bid less than $50,000 bid between $50,001 bid between $250,001 bid greater than $2
and $250,000 and $2 million million

EMR Rating 1.0 or Less 1.0 or Less 1.0 or Less 1.0 or Less

(Experience

Modification Rating)

Bondable Vendor N.A. Required Required Required

Length of Time in 2 Years 3 Years 5 Years 5 Years

Construction Business

Demonstrated 1 or more 1 or more 2 or more 3 or more

Experience in Projects
Similar in Scope and
Price in the last 3
years

Unsuccessful Projects
on Campus in last 3
years

None Allowed

None Allowed

None Allowed

None Allowed

Failure to comply with
Prevailing Wage
and/or Project Labor
requirements

None Allowed

None Allowed

None Allowed

None Allowed

Withdrawn University 1 orless 1 orless 1 orless 1 orless
Bid (with or without

Bond forfeiture) within

the last 3 years **

Company currently not | 1 Year 2 Years 3 Years 3 Years

in Chapter 11 of the
US Bankruptcy Code

** Withdrawal of a bid is subject to the University suspension policy, for a period up to one year.

Contractors must complete the following information to determine their eligibility to participate in this bid. This

information is required with your Bid to the University

Failure to complete this form in its entirety will result in your bid being disqualified.

Check one of the following on the makeup of your company:

Corporation
Partnership

Other (Explain below):

Individual

Joint Venture

FORM OF PROPOSAL FOR THE GENERAL CONTRACT
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10.

11.

WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Diversity Classification: Please indicate the appropriate diversity classification for your company. The University recognizes
the following groups as diverse or disadvantaged:

Majority Owned
Minority Business Enterprises (MBE)

Women Business Enterprises (WBE)

Disabled Veteran Enterprises (DVBE)

Disabled Person Enterprises (DBE)

Veteran Owned Businesses (VBE)

Small Businesses per the US Small Business Administration (SBE)
Other (Please Explain):

How many years has your organization been in business as a contractor?

How many years has your organization been in business under its present business name?

List states in which your organization is legally qualified to do business.

Provide the Name and Address of your Liability Insurance Carrier.

What is your current EMR Rating?
The minimum requirement is an EMR Rating of 1.0 or less for all projects. Bidders with a rating higher than 1.0 understand
that their bid may be disqualified, at the sole discretion of the University.

What percentage of work performed on projects are by company employees; excluding any hired subcontracting and
outsourced relationships, for the bid submitted? %

What percentage of work performed on your companies behalf are by subcontracted business relationships; disallowing 1099
contracting work forces, for the bid submitted? %

Have you ever failed to complete any work awarded to you? If so, attach a separate sheet of explanation. Include the name of
the Project, the customer, the dates of the work, and the amount of the contract?

Have you withdrawn a bid after a University bid opening and/or refused to enter into a contract with the University upon
notification of award within the last 3 years? If so, state the Project Name and Number, and the date of bid submission
below.

Has any officer or partner of your organization ever been an officer or partner of another organization that failed to
complete a construction contract? If so, attach a separate sheet of explanation.

List the construction experience of the principals and superintendents of your company.

Name: Title:

Name: Title:

FORM OF PROPOSAL FOR THE GENERAL CONTRACT 00300 - 4



WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Name: Title:

. List the construction Projects, and approximate dates, when you performed work similar in Scope to this project.

Project: Owner:
Contract Amount: Date Completed:
Project: Owner:
Contract Amount: Date Completed:
Project: Owner:
Contract Amount: Date Completed:

. List the construction Projects, and approximate dates, when you performed work similar in Dollar Amount to this project.

Project: Owner:

Contract Amount: Date Completed:

Project: Owner:

Contract Amount: Date Completed:

Project: Owner:

Contract Amount: Date Completed:
. Is your Company “bondable”?  Yes No

. What is your present bonding capacity? $

. Who is your bonding agent?

NAME:

ADDRESS:

PHONE: ( )

CONTACT:

. Does your company agree to provide financial reports to the University upon request? Failure to agree may result in
disqualification of your bid. Yes No

. Does your company agree that all of the Terms and Conditions of this RFP and Vendor's Response Proposal become part of
any ensuing agreement? Yes No

FORM OF PROPOSAL FOR THE GENERAL CONTRACT 00300 - 5



WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

19. Does your company agree to execute a contract containing the clauses shown in Section 00500 “Agreement Between
Contractor and Owner for Construction™? Yes No

If “No”, clearly note any exceptions to any information contained in the contract documents and include with your proposal.

20. Did your company quote based upon Prevailing Wage Rates? Yes No

21. Does your company agree to comply with the University Smoke and Tobacco Free Policies? Yes No
Note: Contractors submitting proposals for this project may, at the discretion of the University, be required to submit
references including contact information to be used to assist in the post bid evaluation process for the subject project

ACKNOWLEDGEMENT OF The undersigned has read and understands the minimum qualifications

MINIMUM QUALIFICATIONS: for University construction projects, and has completed the Prequalification section
completely and accurately. The undersigned understands that a contractor, who fails to
meet the minimum qualifications in the category identified for this project, will be
disqualified from consideration for the project.

ACCEPTANCE OF PROPOSAL: The undersigned agrees to execute a Contract, being the Wayne State University
standard form titled "Agreement Between Contractor and Owner for Construction" (see
section 00500 of the bid documents), provided that we are notified of the acceptance of
our Proposal within sixty (60) days of the date set for the opening thereof.

The undersigned below understands that the bid will be disqualified if the Prequalification information
above is not completed in its entirety.

NAME OF COMPANY:

OFFICE ADDRESS:

PHONE NUMBER: DATE
FAX NUMBER:
SIGNED BY:

Signature

(Please print or type name here)

TITLE

EMAIL ADDRESS: @

FORM OF PROPOSAL FOR THE GENERAL CONTRACT 00300 - 6



WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

PREVAILING WAGE RATE SCHEDULE (revised 4-05-2010)

See also Page 00100-4 Section 12.B

Wayne State University requires all project contractors, including subcontractors, who provide labor on University projects to
compensate at a rate no less than prevailing wage rates.

The rates of wages and fringe benefits to be paid to each class of laborers and mechanics by each VENDOR and
subcontractor(s) (if any) shall be not less than the wage and fringe benefit rates prevailing in Wayne County, Michigan, as
determined by the United States Secretary of Labor. Individually contracted labor commonly referred to as “1099 Workers”
and subcontractors using 1099 workers are not acceptable for work related to this project.

To maintain compliance with State of Michigan Ordinances, Certified Payroll must be provided for each of the contractor’'s or
subcontractor’s payroll periods for work performed on this project. Certified Payroll should accompany all Pay Applications.
Failure to provide certified payroll will constitute breach of contract, and pay applications will be returned unpaid, and remain so
until satisfactory supporting documents are provided.

A Prevailing Wage Rate Schedule has been issued from the State of Michigan that is enclosed in this section

Additional information can be found on the University Procurement & Strategic Sourcing’s web site at the following URL
address:

http://purchasing.wayne.edu/vendors/wage-rates.php

If you have any questions, or require rates for additional classifications, please contact:

Michigan Department of Consumer & Industry Services,
Bureau of Safety and Regulation, Wage and Hour Division,
7150 Harris Drive,

P.O. Box 30476,

Lansing, Michigan 48909-7976

http://www.michigan.gov/dleg/0,1607,7-154-27673 27706---,00.html|

F.  Wayne State University's Prevailing Wage Requirements:
When compensation will be paid under prevailing wage requirements, the University shall require the following:

A. The contractor shall obtain and keep posted on the work site, in a conspicuous place, a copy of all current
prevailing wage and fringe benefit rates.

B. The contractor shall obtain and keep an accurate record showing the name and occupation of and the actual
wages and benefits paid to each laborer and mechanic employed in connection with this contract.

C. The contractor shall submit a completed certified payroll document [U.S. Department of Labor Form WH
347] verifying and confirming the prevailing wage and benefits rates for all employees and subcontractors for each
payroll period for work performed on this project. The contractor shall include copies of pay stubs for all employee or
contract labor payments related to Wayne State University work. The certified payroll form can be downloaded from
the Department of Labor website at http://www.dol.gov/whd/forms/wh347.pdf.

D. A properly executed sworn statement is required from all tiers of contractors, sub-contractors and suppliers
which provide services or product of $1,000.00 or greater. Sworn statements must accompany applications for
payment. All listed parties on a sworn statement and as a subcontractor must submit Partial or Full Conditional
Waivers for the amounts invoiced on the payment application. A copy of the acceptable WSU Sworn Statement and
Waiver will be provided to the awarded contractor.

PREVAILING WAGE RATE SCHEDULE 00410-1
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(Release Date)

E. Apprentices for a skilled trade must provide proof of participation in a Certified Apprenticeship Program and
the level of hours completed in the program.

F. Daily project sign-in sheets and field reports for the project must be turned in weekly.

Note: Contractor invoices WILL NOT be processed until all listed certified payroll documents are received.

If the VENDOR or subcontractor fails to pay the prevailing rates of wages and fringe benefits and does not cure such failure
within 10 days after notice to do so by the UNIVERSITY, the UNIVERSITY shall have the right, at its option, to do any or all of
the following:

1. Withhold all or any portion of payments due the VENDOR as may be considered necessary by the
UNIVERSITY to pay laborers and mechanics the difference between the rates of wages and fringe benefits
required by this contract and the actual wages and fringe benefits paid.

2. Terminate this contract and proceed to complete the contract by separate agreement with another vendor or
otherwise, in which case the VENDOR and its sureties shall be liable to the UNIVERSITY for any excess
costs incurred by the UNIVERSITY.

3. Propose to the Director of Purchasing that the Vendor be considered for Debarment in accordance with the
University's Debarment Policy, found on our website at
http://purchasing.wayne.edu/docs/appm28.pdf

Terms identical or substantially similar to this section of this RFP shall be included in any contract or subcontract
pertaining to this project.

The current applicable prevailing wage rates as identified by the State of Michigan Department of Consumer & Industry
Services, Bureau of Safety and Regulation, Wage and Hour Division are attached. Refer to item C above if additional
information is required.

Prior to award of the project, the apparent low bidder will be required to produce a schedule of values which will include the
proposed subcontractors for each division of work and whether the subcontractor is signatory or non-signatory. A letter of
intent or contract will not be issued to the apparent low bidder until this document is provided. The apparent low bidder will
have one week to produce this document. If the required document is not received within this time, the bidder will be
disqualified, and the next low bidder will be required to provide this schedule of values.

SEE ATTACHED STATE PREVAILING WAGE INFORMATION

PREVAILING WAGE RATE SCHEDULE 00410 -2



WAYNE STATE UNIVERSITY

Learning Space Installation
WSU Project No. 608-269533
(Release Date)

State of Michigan
WHPWRequest@michigan.gov

Official Request #:
Requestor:
Project Description:

1390
Wayne State University
RFP Learning Space Installation of CAT6 data cable to support new technology remove existing cable

Project Number: 608-269533

Wayne County
Official 2015 Prevailing Wage Rates for State Funded Projects

Issue Date: 12/4/2015
Contract must be awarded by: 3/3/2016
Page 1 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Asbestos & Lead Abatement Laborer
Asbestos & Lead Abatement Laborer MLDC 10/30/2015 $40.75 $54.34 $6793 HHH X XX XDY
4 ten hour days @ straight time allowed
Monday-Saturday, must be consecutive
Asbestos & Lead Abatement, Hazardous Material Handler
Asbestos and Lead Abatement, Hazardous AS207 10/30/2015 $40.75 $54.25 $6775H HH X X X XD Y
Material Handler
4 ten hour days @ straight time allowed
Monday-Saturday, must be consecutive
Boilermaker
Boilermaker BO169 211712015 $54.70 $81.08 $10745 HHHHHHHDY
Apprentice Rates:
1st 6 months $40.31 $59.49 $78.67
2nd 6 months $41.45 $61.21  $80.95
3rd 6 months $42.57 $62.88 $83.19
4th 6 months $43.69 $64.57 $85.43
5th 6 months $44.81 $66.24 $87.67
6th 6 months $48.63 $72.50 $96.36
7th 6 months $49.32 $73.01  $96.69
8th 6 months $51.58  $76.40$101.21 Official Request #:

Official Rate Schedule
Requestor: Wayne State University

Project Description: RFP Learning Space Installation of CAT6 data cable to support

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Wayne

Page 1 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 2 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Bricklayer
Bricklayer, stone mason, pointer, cleaner, BR1 10/15/2014 $5243 $7865 $10486 HHDHDDDD Y

Make up day allowed comment

Saturday for 5 day 8 hour week
Friday for 4 day 10 hour week
4 10s allowed M-TH

Apprentice Rates:

First 6 months $31.87  $47.81 $63.74
2nd 6 months $33.72  $50.60 $67.44
3rd 6 months $35.57 $53.37  $71.14
4th 6 months $37.42 $56.14 $74.84
5th 6 months $39.27 $58.92 $78.54
6th 6 months $41.12 $61.70 $82.24
7th 6 months $42.97 $64.46  $85.94
8th 6 months $44.82 $67.24 $89.64
Carpenter
Diver CA687D 10/13/2015 $66.46 $95.70 $12493 X XH X XHHD Y

Four 10s allowed M-Sat; double time due when
over 12 hours worked per day

Make up day allowed comment

Saturday Official Request #: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.

County: Wayne
Page 2 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 3 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Carpet and Resilient Floor Layer, (does not CA1045 10/12/2015 $50.21 $71.55 $9289 X X H X X X XD Y

include installation of prefabricated formica &
parquet flooring which is to be paid carpenter

rate)
Apprentice Rates:
1st 6 months $24.86  $33.53 $42.19
2nd 6 months $28.87 $39.54  $50.21
3rd 6 months $31.01 $42.76  $54.49
4th 6 months $33.14 $4595 $58.75
5th 6 months $35.28 $49.16  $63.03
6th 6 months $37.41 $52.36  $67.29
7th 6 months $39.54 $55.54 $71.55
8th 6 months $41.67 $58.74  $75.81
Carpenter CA687Z1 10/13/2015 $56.59 $80.89 $105.19 X X H X XHH D Y

four 10s allowed Mon-Sat; double time due
when over 12 hours worked per day

Make up day allowed comment

Saturdays
Apprentice Rates:
1st year $34.72  $48.09 $61.45
3rd 6 months $37.16  $51.75 $66.33
4th 6 months $39.58  $55.38 $71.17
5th 6 months $42.02 $59.04 $76.05
6th 6 months $44.44  $62.67 $80.89
7th 6 months $46.87  $66.32 $85.75
8th 6 months $49.30  $69.96$90.61 Official Request #: 1390
Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 3 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 4 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Piledriver CA687Z1P  10/13/2015 $56.59 $80.89 $105.19 X X H X X HHD Y

Four 10s allowed Monday-Saturday; double
time due when over 12 hours worked per day

Make up day allowed comment

Saturday
Apprentice Rates:
1st 6 months $34.72  $48.09 $61.45
2nd 6 months $39.58  $55.38 $71.17
3rd 6 months $44.44 $62.67 $80.89
4th 6 months $49.30  $69.96 $90.61
Cement Mason
Cement Mason bricm 10/15/2014 $50.05 $71.17 $9228 X XHHHHHDN

Apprentice Rates:

1st 6 months $29.13  $39.45 $49.77
2nd 6 months $31.20 $42.54 $53.87
3rd 6 months $35.31  $48.67 $62.01
4th 6 months $39.46  $54.85 $70.23
5th 6 months $41.52  $57.91 $74.30
6th 6 months $45.67  $64.10 $82.52
Cement Mason CE514 11/10/2011 $46.30 $64.89 $8348 HHDHHHHDN

Apprentice Rates:

1st 6 months $26.77  $36.07 $45.36
2nd 6 months $28.68  $38.91 $49.13
3rd 6 months $32.50 $44.59 $56.66
4th 6 months $36.32  $50.26 $64.19
5th 6 months $38.24  $53.11 $67.98
6th 6 months $42.06  $58.79 $75.51
Official Request #: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 4 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 5 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Drywall
Drywall Taper PT-22-D 10/28/2015 $45.16 $5869 $7221 HHDHDDDDY

Four 10s allowed Monday-Thursday
Make up day allowed comment
Friday make-up day for bad weather or holidays
Apprentice Rates:

First 3 months $31.63  $38.39 $45.15
Second 3 months $34.34  $42.45 $50.57
Second 6 months $37.04  $46.51 $55.97
Third 6 months $39.75 $50.57 $61.39
4th 6 months $41.10 $52.59 $64.09
Electrician

Inside Wireman EC-58-IW 10/29/2015 $60.09 $79.08 $98.07 HHHHHHHDN
Apprentice Rates:
0-1000 hours $37.29 $44.88 $52.48
1000-2000 hours $39.20  $47.75 $56.30
2000-3500 hours $41.09 $50.59 $60.08
3500-5000 hours $42.99  $53.44 $63.88
5000-6500 hours $46.79 $59.14 $71.48
6500-8000 hours $50.59  $64.84 $79.08

Sound and Communication Installer EC-58-SC 6/19/2015 $38.11 $51.23 $6435HHHHHHHDN
Apprentice Rates:
Period 1 $24.99 $31.55 $38.11
Period 2 $26.30 $33.52 $40.73
Period 3 $27.62 $35.50 $43.37
Period 4 $28.93 $37.46  $45.99
Period 5 $30.25 $39.44 $48.63
Period 6 $31.55 $41.39  $51.23

Official Request #: 1390 Official Rate Schedule

Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 5 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 6 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision

Elevator Constructor

Elevator Constructor EL 36 8/7/2007 $56.46 $9499DDDDDDDDY
Elevator Constructor

Make up day allowed

Apprentice Rates:

1st Year Apprentice $37.74 $58.93
2nd Year Apprentice $41.90 $66.94
3rd Year Apprentice $43.98 $70.95
4th Year Apprentice $48.14 $78.96
Glazier
Glazier GL-357 10/28/2015 $48.10 $66.84 $8558 HHHHHHHDY

If a four 10 hour day workweek is scheduled,
four 10s must be consecutive, M-F.

Apprentice Rates:

1st 6 months $33.07 $44.30 $55.52
2nd 6 months $34.58  $46.57 $58.54
3rd 6 months $37.58  $51.07 $64.54
4th 6 months $39.09  $53.33 $67.56
5th 6 months $40.59  $55.58 $70.56
6th 6 months $42.09 $57.83 $73.56
7th 6 months $43.59  $60.08 $76.56
8th 6 months $46.60  $64.59 $82.58

Heat and Frost Insulator

Spray Insulation AS25S 3/5/2007 $20.14 $29.14 HHHHHHHHN
Official Request#: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Statewide
Page 6 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 7 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision

Heat and Frost Insulator and Asbestos Worker
Heat and Frost Insulators and Asbestos Workers — AS25 1/29/2014 $60.25 $76.00 $91.74 HHHHHHHDY

Four 10s must be worked for a minimum of 2
weeks consecutively, Monday thru Thursday.
All hours worked in excess of 10 will be paid at
double time. All hours worked on the fifth day,
comment
Four 10s must be worked for a minimum of 2 consecutive weeks. OVERTIME is

different on a four 10 week. OT is 2x for hours beyond 10. All hours on fifth day, M-F
require time and one half. Sat first 8 hours, 1.5, all hours after 8 require double time.

Apprentice Rates:

1st Year $46.08  $54.74 $63.40
2nd Year $49.23 $59.46  $69.70
3rd Year $50.80 $61.82 $72.84
4th Year $53.95 $66.54 $79.14
Ironworker
Fence, Sound Barrier & Guardrail IR-25-F1 212412015 $34.65 $46.65 $5865 X X HX X XHDY

erection/installation and Exterior Signage work
Four ten hour work days may be worked during
Monday-Saturday.

Apprentice Rates:

60% Level $24.25 $31.45 $38.65

65% Level $25.55  $33.35 $41.15

70% Level $26.86  $35.26 $43.66

75% Level $28.15  $37.15 $46.15

80% Level $29.45 $39.05 $48.65

85% Level $30.75  $40.95%$51.15 Official Request #: 1390
Official Rate Schedule

Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 7 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 8 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Siding, Glazing, Curtain Wall IR-25-GZ2 6/5/2015 $47.16 $58.82 $7048 X XHHHHDDY

4 tens may be worked Monday thru Thursday
@ straight time.

Make up day allowed comment

Friday

Apprentice Rates:

Level 1 $30.23 $36.84 $43.43
Level 2 $32.34  $39.58 $46.80
Level 3 $34.46 $42.33  $50.19
Level 4 $36.58  $45.08 $53.57
Level 5 $38.69 $47.82  $56.95
Level 6 $40.81 $50.57 $60.33

Pre-engineered Metal Work IR-25-PE-Z1  6/3/2015 $46.49 $56.78 $67.06 X X H X X X XD Y

Make up day allowed comment
4 tens allowed M-Th with Saturday make up day
Apprentice Rates:

1st Year $27.36 $32.83  $38.31
3rd 6 month period $29.48  $3571 $41.93
4th 6 month period $31.61  $38.60 $45.58
5th 6 month period $33.73  $41.46 $49.20
6th 6 month period $35.86  $45.24 $54.62
Reinforced Iron Work IR-25-RF 6/3/2015 $56.11 $84.03 $111.95HHDHDDDD N

Make up day allowed

Apprentice Rates:

Level 1 $36.76  $54.83 $72.88
Level 2 $39.13  $58.37 $77.62
Level 3 $41.49 $61.92 $82.34
Level 4 $44.03  $65.72 $87.42
Level 5 $46.56  $69.53 $92.48
Level 6 $49.10  $73.33 $97.56
Official Request #: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 8 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 9 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Rigging Work IR-25-RIG 6/3/2015 $62.08 $92.78 $12347 HHHHHHHDN

Apprentice Rates:

Level 1& 2 $37.38 $55.69 $74.01
Level 3 $40.21 $59.94 $79.67
Level 4 $43.03 $64.17  $85.31
Level 5 $45.86 $68.42  $90.97
Level 6 $48.69 $72.67 $96.63
Decking IR-25-SD 6/5/2015 $54.04 $80.73 $10742 X XHHHHDDY

4 tens may be worked Monday thru Thursday
@ straight time. If bad weather, Friday may be
a make up day. If holiday celebrated on a
Monday, 4 10s may be worked Tuesday thru
Friday. Work in excess of 12 hours per day
must be paid @ double time.

Make up day allowed comment

Friday for 4 tens M-Th
Saturday for 5 eights M-F

Structural, ornamental, welder and pre-cast IR-25-STR 6/3/2015 $62.21  $92.94 $12367HHHHHHDDY
4 tens may be worked Monday thru Thursday

@ straight time. If bad weather, Friday may be

a make up day. If holiday celebrated on a

Monday, 4 10s may be worked Tuesday thru

Friday. Work in excess of 12 hours per day

must be paid @ double time.

Make up day allowed

Apprentice Rates:

Levels 1 &2 $36.79  $55.10 $73.42

Level 3 $39.62  $59.35 $79.08

Level 4 $42.44  $63.58 $84.72

Level 5 $45.27  $67.83  $90.38

Level 6 $48.10  $72.08 $96.04

Level 7 $50.92  $76.30 $101.68

Level 8 $53.75  $80.55$107.34 Official Request #: 1390
Official Rate Schedule

Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 9 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 10 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Industrial Door erection & construction IR-25-STR-D  6/19/2015 $42.54 $6344 $8434HHHHHHDDY

Make up day allowed comment

Friday for bad weather when 4 tens scheduled for M-Th. If holiday celebrated on M, 4
tens may be worked T-F. Work in excess of 12 hours per day must be paid @ double
time.

Laborer

Construction Laborer, Demolition Laborer, Mason  L33401-A-CC  10/16/2015 $43.94 $6252 $8109HHHHHHHDY
Tender,Carpenter Tender, Drywall Handler,

Concrete Laborer, Cement Finisher Tender,

Concrete Chute, and Concrete Bucket Handler

If conditions beyond the employer/employee's
control prevent one or more hours of working
during Mon-Fri, the employer may choose to
work up to 10 hour straight time weekdays.
Work may be scheduled up to 10 hours per Mon-
Fri for the purpose of reaching 40 hours @
straight time. Make up days may also include 8

Make up day allowed comment

Saturday
Apprentice Rates:
0-1,000 work hours $37.97 $53.56 $69.15
1,001 - 2,000 work hours $39.16  $55.34 $71.53
2,001 - 3,000 work hours $40.36  $57.14 $73.93
3,001 - 4,000 work hours $42.75  $60.73 $78.71
Signal Man (on sewer & caisson work), Air, L33401-B-SB  10/16/2015 $44.21 $6292 $8163HHHHHHHDY

Electric or Gasoline Tool Operator, Concrete
Vibrator Operator, Acetylene Torch & Air
Hammer Operator; Scaffold Builder, Caisson
Worker

If conditions beyond the employer/employee's
control prevent one or more hours of working
during Mon-Fri, the employer may choose to
work up to 10 hour straight time weekdays.
Work may be scheduled up to 10 hours per Mon-
Fri for the purpose of reaching 40 hours @
straight time. Make up days may also include 8

Make up day allowed comment

Saturday Official Request #: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 10 of 33
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WAYNE STATE UNIVERSITY

Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects

Issue Date:
Contract must be awarded by:
Page 11 of 33

Classification Last

Name Description

Updated

12/4/2015

3/3/2016

Overtime
Provision

Straight Time and a Double
Hourly Half Time

Furnace Battery Heater Tender, Burning Bar &
Oxy-Acetylene Gun

If conditions beyond the employer/employee's
control prevent one or more hours of working
during Mon-Fri, the employer may choose to
work up to 10 hour straight time weekdays.
Work may be scheduled up to 10 hours per Mon-
Fri for the purpose of reaching 40 hours @
straight time. Make up days may also include 8
hours of work on Saturdays @ straight time.

Make up day allowed comment

Saturday

Expediter Man, Top Man and/or Bottom Man L33401-E-EX

(Blast Furnace Work or Battery Work)

If conditions beyond the employer/employee's
control prevent one or more hours of working
during Mon-Fri, the employer may choose to
work up to 10 hour straight time weekdays.
Work may be scheduled up to 10 hours per Mon-
Fri for the purpose of reaching 40 hours @
straight time. Make up days may also include 8
hours of work on Saturdays @ straight time.

Make up day allowed comment
Saturday

Cleaner/Sweeper Laborer; Furniture Laborer L33401-F-CL
If conditions beyond the employer/employee's

control prevent one or more hours of working

during Mon-Fri, the employer may choose to

work up to 10 hour straight time weekdays.

Work may be scheduled up to 10 hours per Mon-

Fri for the purpose of reaching 40 hours @

straight time. Make up days may also include 8

hours of work on Saturdays @ straight time.

Make up day allowed comment
Saturday

Lansing Burner, Blaster & Powder Man; Air, L334C
Electric or Gasoline Tool Operator (Blast Furance
Work or Battery Work)

Make up day allowed comment

Saturday Official Request #: 1390 Official Rate Schedule

Requestor: Wayne State University

Project Description: RFP Learning Space Installation of CAT6 data cable to support

copy

Project Number: 608-269533prescribed in a contract.County:

PREVAILING WAGE RATE SCHEDULE

L33401-D-HH  10/16/2015

10/16/2015

10/16/2015

10/16/2015

$44.45 $63.28 $8211THHHHHHHDY

$4521 $64.42 $8363HHHHHHHDY

$3849 $5434 $7019HHHHHHHDY

$44.71  $6367 $8263 X XHXHHHDY

Every contractor and subcontractor shall keep posted
on the construction site, in a conspicuous place, a

of all prevailing wage and fringe benefit rates
Wayne Page 11 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 12 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Plasterer Tender, Plastering Machine Operator LPT-1 10/16/2015 $43.94 $6252 $81.09 X XHHHHHDY

If conditions beyond the employer/employee's
control prevent one or more hours of working
during Mon-Fri, the employer may choose to
work up to 10 hour straight time weekdays.
Work may be scheduled up to 10 hours per Mon-
Fri for the purpose of reaching 40 hours @
straight time. Make up days may also include 8

Make up day allowed comment

Saturday
Apprentice Rates:
1,001 - 2,000 hours $39.16  $55.34 $71.53
2,001 - 3,000 hours $40.36  $57.14 $73.93
3,001 - 4,000 hours $42.75  $60.73 $78.71

Laborer - Hazardous

Class A performing work in conjunction with site  LHAZ-Z1-A  117/2014 $43.54 $61.94 $8033HHHHHHHDY
preparation and other preliminary work prior to
actual removal, handling, or containment of
hazardous waste substances not requiring use of
personal protective equipment required by state
or federal regulations; or a laborer performing
work in conjunction with the removal, handling,
or containment of hazardous waste substances
when use of personal protective equipment level
"D" is required.
Make up day allowed comment
4 10s allowed M-Th or T-F; inclement weather makeup day Friday
Apprentice Rates:

0-1,000 work hours $37.60 $53.03 $68.45
1,001-2,000 work hours $38.79  $54.81 $70.83
2,001-3,000 work hours $39.98  $56.60 $73.21
3,001-4,000 work hours $42.35  $60.15$77.95 Official Request #: 1390
Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 12 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 13 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Class B performing work in conjunction with the ~ LHAZ-Z1-B  117/2014 $44.54 $63.44 $8233HHHHHHHDY

removal, handling, or containment of hazardous
waste substances when the use of personal
protective equipment levels "A", "B" or "C" is
required.
Make up day allowed comment
4 10s allowed M-Th or T-F; inclement weather makeup day Friday
Apprentice Rates:

0-1,000 work hours $38.36  $54.17  $69.97
1,001-2,000 work hours $39.59 $56.01 $72.43
2,001-3,000 work hours $40.83  $57.87 $74.91
3,001-4,000 work hours $43.30 $61.58 $79.85

Laborer Underground - Tunnel, Shaft & Caisson

Class I - Tunnel, shaft and caisson laborer, LAUCT-Z1-1  9/6/2013 $37.87 $48.66 $59.44 X X X X X X XD Y
dump man, shanty man, hog house tender,
testing man (on gas), and watchman.

Apprentice Rates:

0-1,000 work hours $33.05 $41.43 $49.80
1,001-2,000 work hours $34.02 $42.88 $51.74
2,001-3,000 work hours $34.98 $44.32 $53.66
3,001-4,000 work hours $36.91 $47.21  $57.52
Class Il - Manhole, headwall, catch basin LAUCT-Z1-2  9/6/2013 $37.98 $48.82 $59.66 X X X X X X XD Y

builder, bricklayer tender, mortar man, material
mixer, fence erector, and guard rail builder.

Apprentice Rates:

0-1,000 work hours $33.14  $41.56 $49.98
1,001-2,000 work hours $34.10  $43.00 $51.90
2,001-3,000 work hours $35.07 $44.45 $53.84
3,001-4,000 work hours $37.01 $47.37$57.720fficial Request #: 1390
Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 13 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 14 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Class 111 - Air tool operator (jack hammer man, LAUCT-Z1-3  9/6/2013 $38.04 $4891 $59.78 X X X X X X XD Y

bush hammer man and grinding man), first
bottom man, second bottom man, cage tender,
car pusher, carrier man, concrete man, concrete
form man, concrete repair man, cement invert
laborer, cement finisher, concrete shoveler,
conveyor man, floor man, gasoline and electric
tool operator, gunnite man, grout operator,
welder, heading dinky man, inside lock tender,
pea gravel operator, pump man, outside lock
tender, scaffold man, top signal man, switch
man, track man, tugger man, utility man,
vibrator man, winch operator, pipe jacking man,
wagon drill and air track operator and concrete
saw operator (under 40 h.p.).

Apprentice Rates:

0-1,000 work hours $33.18 $41.62 $50.06
1,001-2,000 work hours $34.15 $43.07 $52.00
2,001-3,000 work hours $35.12 $44.53 $53.94
3,001-4,000 work hours $37.07 $47.45 $57.84
Class IV - Tunnel, shaft and caisson mucker, LAUCT-Z1-4  9/6/2013 $38.22 $49.18 $60.14 X X X X X X XD Y

bracer man, liner plate man, long haul dinky
driver and well point man.

Apprentice Rates:

0-1,000 work hours $33.32  $41.83 $50.34
1,001-2,000 work hours $34.30  $43.30 $52.30
2,001-3,000 work hours $35.28  $44.77 $54.26
3,001-4,000 work hours $37.24  $47.71$58.180fficial Request #: 1390
Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 14 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 15 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Class V - Tunnel, shaft and caisson miner, drill LAUCT-Z1-5  9/6/2013 $38.47 $49.56 $60.64 X X X X X X XD Y

runner, keyboard operator, power knife
operator, reinforced steel or mesh man (e.g.
wire mesh, steel mats, dowel bars)

Apprentice Rates:

0-1,000 work hours $33.50 $42.10 $50.70
1,001-2,000 work hours $34.50 $43.60 $52.70
2,001-3,000 work hours $35.49 $45.09 $54.68
3,001-4,000 work hours $37.48 $48.07 $58.66
Class VI - Dynamite man and powder man. LAUCT-Z1-6  9/6/2013 $38.80 $50.05 $61.30 X X X X X X XD Y

Apprentice Rates:

0-1,000 work hours $33.75  $42.47 $51.20
1,001-2,000 work hours $34.76 $43.99 $53.22
2,001-3,000 work hours $35.77  $4551 $55.24
3,001-4,000 work hours $37.79 $48.53 $59.28
Class VII - Restoration laborer, seeding, LAUCT-Z1-7  9/6/2013 $32.08 $39.97 $4786 X X X X X X XD Y

sodding, planting, cutting, mulching and topsoil
grading and the restoration of property such as
replacing mail boxes, wood chips, planter boxes
and flagstones.

Apprentice Rates:

0-1,000 work hours $28.71 $34.91  $41.12
1,001-2,000 work hours $29.38  $35.92 $42.46
2,001-3,000 work hours $30.06  $36.94 $43.82
3,001-4,000 work hours $31.41 $38.97$46.52 Official Request #: 1390
Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 15 of 33
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WAYNE STATE UNIVERSITY

Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects

Issue Date: 12/4/2015
Contract must be awarded by:
Page 16 of 33

3/3/2016

Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Landscape Laborer

Landscape Specialist includes air, gas, and diesel ~ LLAN-Z1-A  10/13/2015 $28.98 $40.04 $51.09 X XH XX XHDY
equipment operator, skidsteer (or equivalent),
lawn sprinkler installer on landscaping work
where seeding, sodding, planting, cutting,
trimming, backfilling, rough grading or
maintenance of landscape projects occurs.
Sundays paid at time & one half. Holidays paid
at double time.
Skilled Landscape Laborer: small power tool LLAN-Z1-B  10/13/2015 $24.76  $33.71 $4265 X XH X X XHD Y
operator, lawn sprinkler installers' tender,
material mover, truck driver when seeding,
sodding, planting, cutting, trimming, backfilling,
rough grading or maintaining of landscape
projects occurs
Sundays paid at time & one half. Holidays paid
at double time.
Marble Finisher
Marble Finisher BR1-MF 10/20/2014 $43.48 $5429 $6510HHDHDDDDY
A 4 ten workweek may be worked Monday
thru Thursday or Tuesday thru Friday.
Apprentice Rates:
Level 1 $19.04 $25.12  $31.20
Level 2 $20.24 $26.92  $33.60
Level 3 $27.01 $33.96  $40.90
Level 4 $28.47 $36.14  $43.82
Level 5 $29.99  $37.84 $45.70
Level 6 $31.61 $39.86  $48.10
Level 7 $33.30 $41.59 $49.87
Level 8 $34.79  $43.48%52.170fficial Request #: 1390

Official Rate Schedule
Requestor: Wayne State University
Project Description: RFP Learning Space Installation of CAT6 data cable to support
copy

Every contractor and subcontractor shall keep posted

on the construction site, in a conspicuous place, a

of all prevailing wage and fringe benefit rates

Project Number: 608-269533
County: Wayne

PREVAILING WAGE RATE SCHEDULE

prescribed in a contract.

Page 16 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 17 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision

Marble Mason

Marble Mason BR1-MM 10/17/2014 $50.29 $6451 $7872HHDHDDDDY
A 4 ten workweek may be worked Monday
thru Thursday or Tuesday thru Friday.

Apprentice Rates:

Level 1 $25.14 $32.65 $40.15
Level 2 $28.20 $36.49 $44.78
Level 3 $33.41 $41.97  $50.53
Level 4 $36.15 $45.66 $55.17
Level 5 $38.42 $48.17  $57.92
Level 6 $42.07 $53.56  $65.05
Level 7 $42.74 $54.38 $66.02
Level 8 $43.67 $55.78 $67.88
Operating Engineer
Crane with boom & jib or leads 120' or longer EN-324-A120  10/28/2015 $57.86 $7550 $93.13 X XHHDDDDY
comment
Double time after 12 hours M-F
Crane with boom & jib or leads 140' or longer EN-324-A140  10/28/2015 $58.68 $76.73 $9477 X XHHDDDDY

Work in excess of 12 per day M-F shall be paid
at double time.

Crane with boom & jib or leads 220' or longer EN-324-A220  10/28/2015 $58.98 $77.18 $9537 X XHHDDDDY
Work in excess of 12 per day M-F shall be paid
at double time.

Crane with boom & jib or leads 300" or longer EN-324-A300  10/28/2015 $60.48 $79.43 $9837 X XHHDDDDY
Work in excess of 12 per day M-F shall be paid
at double time.

Official Request #: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a
copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
Page 17 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 18 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Crane with boom & jib or leads 400" or longer EN-324-A400  10/28/2015 $61.98 $81.68 $101.37 X XHHDDDD Y

Work in excess of 12 per day M-F shall be paid
at double time.

Compressor or welding machine EN-324-CW  10/28/2015 $47.01 $59.22 $7143 X XHHDDDDY
Work in excess of 12 per day M-F shall be paid
at double time.

Forklift, lull, extend-a-boom forklift EN-324-FL 10/28/2015 $54.32 $70.19 $86.05 X XHHDDDDY
Work in excess of 12 per day M-F shall be paid
at double time.

Fireman or oiler EN-324-FO  10/28/2015 $45.98 $57.68 $69.37 X XHHDDDDY
Work in excess of 12 per day M-F shall be paid
at double time.

Regular crane, job mechanic, concrete pump EN-324-RC  10/28/2015 $57.00 $7421 $9141 X XHHDDDDY
with boom

Work in excess of 12 per day M-F shall be paid
at double time.

Regular engineer, hydro-excavator, remote EN-324-RE  10/28/2015 $56.03 $72.75 $8947 X XHHDDDD Y
controlled concrete breaker

Work in excess of 12 per day M-F shall be paid

at double time.

Apprentice Rates:

0-999 hours $45.00 $56.71 $68.41

1,000-1,999 hours $46.67  $59.22 $71.75

2,000-2,999 hours $48.78  $62.38 $75.97

3,000-3,999 hours $50.02  $64.24 $78.45

4,000-4,999 hours $51.69 $66.75 $81.79

5,000-5,999 hours $53.36  $69.24$85.13 Official Request #: 1390
Official Rate Schedule

Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a
copy of all prevailing wage and fringe benefit rates
Project Number: 608-269533prescribed in a contract.County: Wayne

Page 18 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 19 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision

Operating Engineer - DIVER
Diver/Wet Tender/Tender/Rov Pilot/Rov Tender GLFD 4/2/2014 $52.80 $79.20 $10560 HHHHHHHDN

Operating Engineer - Marine Construction
Diver/Wet Tender, Engineer (hydraulic dredge) GLF-1 2/12/2014 $65.00 $84.85 $104.70 X XHHHHHDY

Make up day allowed

Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters

Crane/Backhoe Operator, 70 ton or over Tug GLF-2 21212014 $63.50 $82.60 $101.70 X XHHHHHD Y
Operator, Mechanic/Welder, Assistant Engineer

(hydraulic dredge), Leverman (hydraulic dredge),

Diver Tender

Holiday pay = $120.80 per hour, wages &
Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters
Friction, Lattice Boom or Crane License GLF-2B 201212014 $64.50 $84.10 $103.70 X XHHHHHD Y
Certification

Holiday pay = $123.30
Make up day allowed

Subdivision of county All Great Lakes, islands, therein, & connecting & tributary waters

Deck Equipment Operator, Machineryman, GLF-3 201212014 $59.30 $76.30 $93.30 X XHHHHHDY
Maintenance of Crane (over 50 ton capacity) or

Backhoe (115,000 Ibs or more), Tug/Launch

Operator, Loader, Dozer on Barge, Deck

Machinery

Holiday pay = $110.30 per hour, wages &
Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary watersOfficial Request #: 1390 Official Rate
Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a
copy

of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Statewide
Page 19 of 33
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WAYNE STATE UNIVERSITY Learning Space Installation
WSU Project No. 608-269533
(Release Date)

Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 20 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Deck Equipment Operator, GLF-4 2/12/2014 $53.60 $67.75 $8190 X XHHHHHDY

(Machineryman/Fireman), (4 equipment units or
more), Off Road Trucks, Deck Hand, Tug
Engineer, & Crane Maintenance 50 ton capacity
and under or Backhoe 115,000 Ibs or less,
Assistant Tug Operator

Holiday pay = $96.05 per hour, wages & fringes
Make up day allowed

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters

Operating Engineer Steel Work

Forklift, 1 Drum Hoist EN-324-ef 10/26/2015 $58.91 $7725 $9558 HHDHHHDDY
Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Crane w/ 120" boom or longer EN-324-SW120 10/26/2015 $61.61 $81.30 $10098 HHDHHHDD Y
Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Crane w/ 120" boom or longer w/ Oiler EN-324-SW120-0 10/26/2015 $62.61  $82.80$102.98H H D H H HD
D Y

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Crane w/ 140" boom or longer EN-324-SW140 10/26/2015 $62.79 $83.07 $103.34 HHDHHHDD Y
Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Crane w/ 140' boom or longer W/ Oiler EN-324-SW140-0 10/26/2015  $63.79  $84.57$10534H H D HH HD
D Y

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Boom & Jib 220' or longer EN-324-SW220 10/26/2015 $63.06 $83.47 $10388 HHDHHHDD Y
Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Crane w/ 220" boom or longer w/ Oiler EN-324-SW220-0 10/26/2015  $64.06  $84.97$105.88 H H D H H HD
D Y

Make up day allowed comment

4 10s allowed M-Th with Friday makeup day because of bad weatherOfficial Request #:1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a
copy

of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.

County: Wayne
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Official 2015 Prevailing Wage Rates for State Funded Projects
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Boom & Jib 300" or longer EN-324-SW300 10/26/2015 $64.56 $85.72 $10688 HHDHHHDD Y

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Crane w/ 300" boom or longer w/ Oiler EN-324-SW300-0 10/26/2015 $65.56  $87.22$108.88H H D H H HD
D Y

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Boom & Jib 400' or longer EN-324-SW400 10/26/2015 $66.06 $87.97 $109.88 HHDHHHDD Y
Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Crane w/ 400' boom or longer w/ Qiler EN-324-SW400-0 10/26/2015 $67.06 $89.47$111.88H HD HH HD
D Y

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Crane Operator, Job Mechanic, 3 Drum Hoist & EN-324-SWCO 10/26/2015 $61.25 $80.76 $10026 HHDHHHDD Y
Excavator
Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather
Apprentice Rates:

0-999 hours $48.54 $62.19 $75.84

1,000-1,999 hours $50.50 $65.13  $79.76

2,000-2,999 hours $52.45 $68.06  $83.66

3,000-3,999 hours $54.39 $70.96 $87.54

4,000-4,999 hours $56.35 $73.91  $91.46

5,000 hours $58.29 $76.82 $95.34
Crane Operator w/ Qiler EN-324-SWCO-0 10/26/2015 $62.25 $82.26$102.26H H D HH HD
D Y

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Compressor or Welder Operator EN-324-SWCW 10/26/2015 $53.80 $69.58 $8536 HHDHHHDDY
Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather Official Request #: 1390 Official Rate
ScheduleRequestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Hoisting Operator, 2 Drum Hoist, & Rubber Tire EN-324-SWHO 10/26/2015 $60.61 $79.80 $9898 HHDHHHDD Y

Backhoe

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Oiler EN-324-SWO  10/26/2015 $52.39 $67.47 $8254HHDHHHDDY
Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Tower Crane & Derrick where work is 50' or EN-324-SWTD50 10/26/2015  $62.34  $82.39$102.44H HD H H HD
D Y

more above first level

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Tower Crane & Derrick 50' or more w/ Oiler EN-324-SWTD50-0O 10/26/2015  $63.34  $83.89$10444H HD HH HD
D Y
where work station is 50' or more above first

Make up day allowed comment
4 10s allowed M-Th with Friday makeup day because of bad weather

Operating Engineer Underground
Class | Equipment EN-324A1-UC1 11/13/2015 $53.14 $68.73 $8432HHHHHHHDY

Apprentice Rates:

0-999 hours $42.99 $53.91 $64.82
1,000-1,999 hours $44.54 $56.24 $67.92
2,000-2,999 hours $46.10 $58.58 $71.04
3,000-3,999 hours $47.66 $60.91 $74.16
4,000-4,999 hours $49.22 $63.25 $77.28
5,000-5,999 hours $50.77 $65.57  $80.38
Class Il Equipment EN-324A1-UC2 11/13/2015 $48.41 $6164 $7486 HHHHHHHDY
Class 111 Equipment EN-324A1-UC3 11/13/2015 $47.68 $60.54 $7340HHHHHHHDY
Official Request # 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates Project Number:
608-269533 prescribed in a contract.
County: Wayne
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Page 23 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Class IV Equipment EN-324A1-UC4 11/13/2015 $4711 $5969 $7226 HHHHHHHDY
Master Mechanic EN-324A1-UMM 111132015 $53.39  $69.56$85.73HH H H H H H D
Y
Painter
Painter (8 hours of repaint work performed on PT-22-P 10/28/2015 $43.57 $5660 $6963HHDHDDDDY

Sunday shall be paid time & one half rate)

Four 10s allowed Monday-Thursday with Friday
makeup day if job down due to weather,
holiday or other conditions beyond the control of
the employer.
Make up day allowed comment
Fridays for bad weather or holidays
Apprentice Rates:

First 6 months $30.54  $37.05 $43.57
Second 6 months $34.45  $42.92 $51.39
Third 6 months $35.75  $44.87 $53.99
Fourth 6 months $37.06  $46.83 $56.61
Fifth 6 months $38.36 $48.79  $59.21
Final 6 months $39.66  $50.73 $61.81

Pipe and Manhole Rehab

General Laborer for rehab work or normal TM247 4/17/2015 $28.20 $38.20 HHHHHHHHN
cleaning and cctv work-top man, scaffold man,
CCTV assistant, jetter-vac assistant

Tap cutter/CCTV Tech/Grout Equipment TM247-2 411712015 $32.70 $44.95 HHHHHHHHN
Operator: unit driver and operator of CCTV;
grouting equipment and tap cutting equipment

Official Request #: 1390 Official Rate ScheduleRequestor: Wayne State University Every
contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Statewide
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Issue Date: 12/4/2015
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
CCTV Technician/Combo Unit Operator: unit TM247-3 411712015 $31.45 $43.07 HHHHHHHHN

driver and operator of cctv unit or combo unit in
connection with normal cleaning and televising
work

Boiler Operator: unit driver and operator of TM247-4 411712015 $33.20 $45.70 HHHHHHHHN
steam/water heater units and all ancillary
equipment associated

Combo Unit driver & Jetter-Vac Operator TM247-5 411712015 $33.20 $45.70 HHHHHHHHN
Pipe Bursting & Slip-lining Equipment Operator TM247-6 4/17/2015 $34.20 $47.20 HHHHHHHHN
Pipefitter
Pipefitter PF-636 10/19/2015 $67.83 $89.03 $10623 HHDHDDDDY
comment

Four 10s allowed during the week preceding, following and/or the week of a holiday.

Apprentice Rates:

1st & 2nd periods $26.93  $3528 $42.28
3rd period $28.93 $38.28 $46.28
4th period $30.18 $40.16  $48.78
5th period $31.43 $42.03 $51.28
6th period $32.68 $43.90 $53.78
7th period $33.93 $45.78  $56.28
8th period $34.93 $47.28 $58.28
9th period $35.93 $48.78  $60.28
10th period $37.36  $50.92$63.140fficial Request #: 1390

Official Rate ScheduleRequestor:Wayne State UniversityEvery contractor and subcontractor
shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a
copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Plasterer
Plasterer BR1P 11/1/2012 $45.04 $67.56 $9008 HHHHHHHDN
Make up day allowed comment
Saturday
Apprentice Rates:
1st 6 months $32.11  $48.17 $64.22
2nd 6 months $33.40 $50.10 $66.80
3rd 6 months $34.69 $52.04 $69.38
4th 6 months $37.28  $55.92 $74.56
5th 6 months $39.87  $59.81 $79.74
6th 6 months $42.45  $63.68 $84.90
Plasterer PL67 9/8/2010 $44.72 $60.11 $7550HHH XDDDDN
Apprentice Rates:
1st 6 months $29.33  $37.02 $44.72
2nd 6 months $30.87  $39.34 $47.80
3rd 6 months $32.41 $41.64 $50.88
4th 6 months $35.49 $46.26 $57.04
5th 6 months $38.56 $51.16 $63.76
6th 6 months $41.64  $55.49$69.340fficial Request #: 1390
Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Wayne
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Plumber
Plumber PL-98 7/18/2013 $64.45 $84.87 $101.29 HHDHDDDD Y
comment

4 tens allowed M-Th or T-F; OT of time and one half required on 11th & 12th hour of
any ten hour days

Apprentice Rates:

Period 1 $19.93  $26.43 $32.93
Period 2 $23.90 $31.40 $38.90
Period 3 $30.60  $39.19 $47.77
Period 4 $31.23  $40.13  $49.03
Period 5 $32.39  $41.87 $51.35
Period 6 $33.54  $43.59 $53.65
Period 7 $34.69 $4532 $55.95
Period 8 $35.86  $47.07 $58.29
Period 9 $37.01  $48.80 $60.59
Period 10 $38.16  $50.53 $62.89
Roofer
Commercial Roofer RO-149-WOM  8/18/2008 $48.46 $6229 $7662HHDHHHDDN

Straight time is not to exceed ten (10) hours per
day or forty (40) hours per week.

Make up day allowed

Apprentice Rates:

Apprentice 1 $32.62 $39.86 $48.04
Apprentice 2 $36.80 $44.80 $53.30
Apprentice 3 $38.22 $46.93 $56.14
Apprentice 4 $39.25  $48.48 $58.20
Apprentice 5 $40.47  $50.30 $60.64
Apprentice 6 $41.87  $52.40 $63.44

Sewer Relining

Class I-Operator of audio visual CCTV system SR-I 11/24/2015 $43.66 $59.01 $7436HHHHHHHDN
including remote in-ground cutter and other
equipment used in conjunction with CCTV

Official Request #: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Statewide
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Class Il1-Operator of hot water heaters and SR-Il 11/24/2015 $42.13 $56.72 $7130 HHHHHHHDN

circulation system; water jetters; and vacuum
and mechanical debris removal systems and
those assisting.

Sheet Metal Worker

Sheet Metal Worker SHM-80 11/13/2015 $63.15 $80.53 $9790H HD XHHHD Y
A 4 10 schedule may be worked, 4 consecutive
days Monday thru Friday.

Apprentice Rates:

1st & 2nd Periods Indentured after 6-1- $39.99 $47.82 $55.63
11
3rd & 4th Periods Indentured after 6-1- $41.73  $50.42 $59.11
11
5th & 6th Periods Indentured after 6-1- $43.46  $53.02 $62.57
11
7th & 8th Periods Indentured after 6-1- $45.21 $55.64 $66.07
11
Siding and decking SHM-80-SD  1/13/2014 $42.07 $54.28 $6648 HHHHHHHDY
Make up day allowed Official Request# 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision

Sprinkler Fitter

Sprinkler Fitter SP 704 10/30/2015 $65.42 $86.80 $10818 HHDHDDDD Y
4 ten hour days allowed Monday-Friday
Double time pay due after 12 hours worked M-F

Apprentice Rates:

1st Period $28.36 $36.91 $45.46
2nd Period $41.90 $51.52 $61.14
3rd Period $44.04 $54.73  $65.42
4th Period $46.18 $57.94 $69.70
5th Period $48.32 $61.15 $73.98
6th Period $50.45 $64.34 $78.24
7th Period $52.59  $67.56 $82.52
8th Period $54.73 $70.76  $86.80
9th Period $56.87  $73.98 $91.08
10th Period $59.01 $77.18  $95.36
Terrazzo
Terrazzo Finisher BR1-TRF 10/17/2014 $43.97 $55.03 $66.08 HHDHDDDDY

A 4 ten workweek may be worked Monday
thru Thursday or Tuesday thru Friday.

Apprentice Rates:

Level 1 $19.04  $25.12 $31.20

Level 2 $20.24  $26.92 $33.60

Level 3 $27.01 $33.96  $40.90

Level 4 $28.47  $36.14 $43.82

Level 5 $29.99  $37.84 $45.70

Level 6 $31.61 $39.86 $48.10

Level 7 $33.30 $41.59 $49.87

Level 8 $34.79  $43.48 $52.17
Official Request #: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted

Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Terrazzo Worker BR1-TRW 10/17/2014 $49.73 $6367 $7760HHDHDDDD Y

A 4 ten workweek may be worked Monday
thru Thursday or Tuesday thru Friday.

Apprentice Rates:

Level 1 $25.14 $32.65 $40.15
Level 2 $28.20 $36.49 $44.78
Level 3 $33.41 $41.97  $50.53
Level 4 $36.15 $45.66 $55.17
Level 5 $38.42 $48.17  $57.92
Level 6 $42.07 $53.56  $65.05
Level 7 $42.74  $54.38 $66.02
Level 8 $43.67 $55.78 $67.88
Tile
Tile Finisher BR1-TF 10/17/2014 $43.50 $5432 $6514HHDHDDDDY

A 4 ten workweek may be worked Monday
thru Thursday or Tuesday thru Friday.

Apprentice Rates:

Level 1 $19.04  $25.12 $31.20

Level 2 $20.24  $26.92 $33.60

Level 3 $27.01 $33.96  $40.90

Level 4 $28.47  $36.14 $43.82

Level 5 $29.99  $37.84 $45.70

Level 6 $31.61 $39.86  $48.10

Level 7 $33.30 $41.59 $49.87

Level 8 $34.79  $43.48$52.17 Official Request #: 1390
Official Rate Schedule

Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates

Project Number: 608-269533 prescribed in a contract.
County: Wayne
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision
Tile Layer BR1-TL 10/17/2014 $4968 $6359 $7750 HHDHDDDDY

A 4 ten workweek may be worked Monday
thru Thursday or Tuesday thru Friday.

Apprentice Rates:

Level 1 $25.14 $32.65 $40.15
Level 2 $28.20 $36.49 $44.78
Level 3 $33.41 $41.97  $50.53
Level 4 $36.15 $45.66 $55.17
Level 5 $38.42 $48.17  $57.92
Level 6 $42.07 $53.56  $65.05
Level 7 $42.74  $54.38 $66.02
Level 8 $43.67 $55.78 $67.88

Truck Driver

on all trucks of 8 cubic yard capacity or less TM-RB1 8/8/2013 $41.92 $37.85 HHHHHHHHY
(except dump trucks of 8 cubic yard capacity or
over, tandem axle trucks, transit mix and semis,
euclid type equipment, double bottoms and low

boys)
of all trucks of 8 cubic yard capacity or over TM-RB1A 8/8/2013 $41.30 $38.00 HHHHHHHHY
on euclid type equipment TM-RB1B 8/8/2013 $41.45 $38.23 HHHHHHHHY
Make up day allowed  Official Request#: 1390 Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision

Underground Laborer Open Cut, Class |
Construction Laborer LAUC-Z1-1  9/5/2013 $37.72 $4843 $59.14 X X X X X X XD Y

Apprentice Rates:

0-1,000 work hours $32.94 $41.26 $49.58
1,001-2,000 work hours $33.90 $42.70 $51.50
2,001-3,000 work hours $34.85 $44.13  $53.40
3,001-4,000 work hours $36.76 $46.99 $57.22

Underground Laborer Open Cut, Class I

Mortar and material mixer, concrete form man, LAUC-Z1-2  10/25/2013 $37.83 $4860 $59.36 X X X X X X XD Y
signal man, well point man, manhole, headwall

and catch basin builder, guard rail builders,

headwall, seawall, breakwall, dock builder and

fence erector.

Apprentice Rates:

0-1,000 work hours $33.02  $41.38 $49.74
1,001-2,000 work hours $33.98 $42.82 $51.66
2,001-3,000 work hours $34.95 $44.27 $53.60
3,001-4,000 work hours $36.87 $47.15 $57.44

Underground Laborer Open Cut, Class llI

Air, gasoline and electric tool operator, vibrator LAUC-Z1-3  9/5/2013 $37.88 $48.67 $59.46 X X X X X X XD Y
operator, drillers, pump man, tar kettle operator,

bracers, rodder, reinforced steel or mesh man

(e.g. wire mesh, steel mats, dowel bars, etc.),

cement finisher, welder, pipe jacking and boring

man, wagon drill and air track operator and

concrete saw operator (under 40 h.p.), windlass

and tugger man, and directional boring man.

Apprentice Rates:

0-1,000 work hours $33.06 $41.44 $49.82
1,001-2,000 work hours $34.02  $42.88 $51.74
2,001-3,000 work hours $34.99  $44.33 $53.68
3,001-4,000 work hours $36.92  $47.23 $57.54

Official Request #: 1390 Official Rate Schedule

Requestor: Wayne State UniversityEvery contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a
copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.County: Wayne
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Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision

Underground Laborer Open Cut, Class IV
Trench or excavating grade man. LAUC-Z1-4  9/5/2013 $37.96 $48.79 $5962 X X X X X X XD Y

Apprentice Rates:

0-1,000 work hours $33.12  $41.53 $49.94
1,001-2,000 work hours $34.09  $42.99 $51.88
2,001-3,000 work hours $35.06 $44.44 $53.82
3,001-4,000 work hours $36.99  $47.33 $57.68

Underground Laborer Open Cut, Class V
Pipe Layer LAUC-Z1-5  9/5/2013 $38.02 $48.88 $59.74 X X X X X X XD Y

Apprentice Rates:

0-1,000 work hours $33.16  $41.59 $50.02
1,001-2,000 work hours $34.14 $43.06 $51.98
2,001-3,000 work hours $35.11 $44.51 $53.92
3,001-4,000 work hours $37.05 $47.43 $57.80

Underground Laborer Open Cut, Class VI

Grouting man, top man assistant, audio visual LAUC-Z1-6  9/5/2013 $35.47 $45.06 $54.64 X X X X X X XD Y
television operations and all other operations in

connection with closed circuit television

inspection, pipe cleaning and pipe relining work

and the installation and repair of water service

pipe and appurtenances.

Apprentice Rates:

0-1,000 work hours $31.25  $38.73 $46.20
1,001-2,000 work hours $32.10  $40.00 $47.90
2,001-3,000 work hours $32.94  $41.26 $49.58
3,001-4,000 work hours $34.63  $43.79$52.96 Official Request #: 1390
Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy
of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.
County: Wayne
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Official 2015 Prevailing Wage Rates for State Funded Projects
Issue Date: 12/4/2015

Contract must be awarded by: 3/3/2016
Page 33 of 33
Classification Last Straight Time and a Double Overtime
Name Description Updated Hourly Half Time Provision

Underground Laborer Open Cut, Class VIl

Restoration laborer, seeding, sodding, planting, LAUC-Z1-7  9/5/2013 $32.09 $39.99 $4788 X X X X X X XD Y
cutting, mulching and topsoil grading and the

restoration of property such as replacing mail

boxes, wood chips, planter boxes, flagstones etc.

Apprentice Rates:

0-1,000 work hours $28.72  $34.93 $41.14
1,001-2,000 work hours $29.39  $35.93 $42.48
2,001-3,000 work hours $30.07 $36.95 $43.84
3,001-4,000 work hours $31.42  $38.98%46. Official Request #: 1390
Official Rate Schedule
Requestor: Wayne State University Every contractor and subcontractor shall keep posted
Project Description: RFP Learning Space Installation of CAT6 data cable to support on the construction site, in a conspicuous place, a

copy

of all prevailing wage and fringe benefit rates
Project Number: 608-269533 prescribed in a contract.

County: Wayne
Page 33 of 33
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Key Performance Indicator Tracking
Sworn Statement Requirements

The University tracks it's level of spend along a number of socio-economic categories. This includes it's spend with Diverse
organizations, it's spend with Detroit based organizations, and it's spend with Michigan based organizations. To assist with
this, The University has the following requirements for submission of your bid and for Pay Applications submitted by the
successful contractor.

Submission of Bid

1.

Diverse or disadvantaged prime contractor: Please specify in your bid whether ownership of your company is a
certified diverse or disadvantaged business, according to the categories listed previously in section 00300. In accordance
with guidelines from the MMSDC and GL-WBC, the University considers a business to be diverse when it is at least 51%
owned, operated, and controlled by one or more members of a diverse classification. Section 00300 has a place for this
information on page 00300-3.

Detroit based and Michigan Based contractor: It is presumed that the contractor is headquartered at the location we
submit our Purchase Orders to, and that it should be the same address as listed in Section 00300 at the signature line. If
a supplier is headquartered elsewhere, please make note of this information, so we do not inaccurately include or exclude
spend.

Pay Applications and Sworn Statements

1.

Applicability: The University requires Sworn Statements with Pay Applications for all construction projects that use
e  Subcontractors greater than $1,000.00
e Significant suppliers (those with a purchase value of $1,000 or more).

Sworn Statements: The Supplier must submit applicable monthly sworn statements to the Project Manager and the
Buyer of Record, in the format shown on page 2 of Section 00420. Sworn Statements are “always required” for this
project, and are to be submitted to Sylvia Moore, the project manager.

Inclusion: Sworn Statements are to detail the inclusion of recognized diverse and disadvantaged groups in the following
2 categories; Subcontracts or Suppliers. The University recognizes the following groups as diverse or disadvantaged:

Minority Business Enterprises (MBE)

Women Business Enterprises (WBE)

Disabled Veteran Enterprises (DVBE)

Disabled Person Enterprises (DBE)

Veteran Owned Businesses (VBE)

Small Businesses per the US Small Business Administration (SBE)

A complete set of the University's Supplier Diversity Program, which includes complete definitions of each of the above,
can be downloaded from our web site at http://policies.wayne.edu/administrative/04-02-supplier-diversity.php.

KPI REPORTING REQUIREMENTS 00420 -1
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STATE OF MICHIGAN Sworn Statement
COUNTY OF - } §

, being duly sworn, deposes and says that (s)he makes the Sworn Statement on behalf of , who is the Contractor for
an improvement to the following described real property situated in County, Michigan, and described as follows:

has subcontracted for

That the following is a statement of each subcontractor and supplier and laborer, for which laborer the payment of wages or fringe benefits and withholdings is due but unpaid, with whom
performance under the contract with the Owner or lessee thereof, and that the amounts due to the persons as of the date thereof are correctly and fully set forth opposite their names, as follows. (Subcontracts or suppliers of values of less than $1,000

are omitted.)

CONTRACT
Type of TOTAL ADJUSTED | AMOUNT | AMOUNT | BALANCE
c TYPE OF IMPROVEMENT

Entity OFURNI SI—O|ED conTRACT| CHANGE | conTRACT | PAIDTO [CURRENTLY|  TO
*see below PRICE +/- AMOUNT DATE OWING | COMPLETE

SUBCONTRACTOR
NO. (Name, Address, Telephone Number)
SUPPLIER OR LABORER

Supplier
Contractor

5=
C=

10

11

12

TOTALS

* Type of Entity: MBE=Minority Business Enterprises; WBE=Women Business Enterprises; DVBE=Disabled Veteran Enterprises; DBE=Disabled Person Enterprises; VBE=Veteran Owned Businesses;
SBE=Small Businesses per the US Small Business Administration

Please attach additional sheets if the number of items exceeds the page limit.
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That has not procured material from, or subcontracted with, any person other than those set forth above and owes no money for the improvement.

Deponent further says that makes the foregoing statement as a representative of , for the purpose of representing to the owner or
lessee of the above-described premises and his or her agents that the above-described property is free from claims of construction liens, or the possibility of construction liens, except as specifically set forth above and except for claims of
construction liens by laborers which may be provided pursuant to section 109 of the construction lien act, Act No. 497 of the Public Acts of 1980, as amended, being section 570.1109 of the Michigan Compiled Laws.

Deponent Signature

WARNING TO OWNER: AN OWNER OR LESSEE OF THE ABOVE-DESCRIBED PROPERTY MAY NOT RELY ON THIS SWORN STATEMENT TO AVOID THE CLAIM OF A SUBCONTRACTOR, SUPPLIER, OR LABORER WHO HAS
PROVIDED A NOTICE OF FURNISHING OR A LABORER WHO MAY PROVIDE A NOTICE OF FURNISHING PURSUANT TO SECTION 109 OF THECONSTRUCTION LIEN ACT TO THEDESIGNEE IS NOT NAMED OR HAS DIED.

ON RECEIPT OF THIS SWORN STATEMENT, THE OWNER OF LESSEE, OR THEOWNER'S OR LESSEE'S DESIGNEE, MUST GIVENOTICE OF ITS RECEIPT, EITHER IN WRITING, BY TELEPHONE, OR PERSONALLY, TO EACH
SUBCONTRACTOR, SUPPLIER AND LABORER WHO HAS PROVIDED A NOTICE OF FURNISHING UNDER SECTION 109 OR, IF A NOTICE OF FURNISHING IS EXCUSED UNDER SECTION 108 OR 108A, TO EACH
SUBCONTRACTOR, SUPPLIER OR LABORER WHO HAS PROVIDED A NOTICE OF FURNISHING OR WHO IS NAMED IN THESWORN STATEMENT MAKES A REQUEST, THEOWNER, LESSEE, OR DESIGNEE SHALL PROVIDE THE
REQUESTER A COPY OF THESWORN STATEMENT WITHIN 10 BUSINESS DAYS AFTER RECEIVING THEREQUEST.

WARNING TO DEPONENT: A PERSON, WHO WITH INTENT TO DEFRAUD, GIVES A FALSESTATEMENT IS SUBJECT TO CRIMINAL PENALTIES AS PROVIDED IN SECTION 110 OF THE CONSTRUCTION LIEN, ACT, ACT NO. 497
OF THEPUBLIC ACTS OF 1980, AS AMENDED, BEING SECTION 570.2220 IF THE MICHIGAN COMPILED LAWS.

(NOTARY STAMP BELOW)
Subscribed and sworn to before me this day of

Notary Public

__County, Michigan - My commission expires:

Rev.4_06.05.15
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WAYNE STATE UNIVERSITY
PAYMENT PACKAGE DOCUMENT REQUIREMENTS (Revised 7-23-2015):

Review and comply with Section 410 of Bid Front End Documents.
Review and comply with Article 15 of the Supplemental General Conditions.

PAYMENT APPLICATION - AIA document G702 & G703 (or equivalent) —Checklist:
o0 Correct Project Name — Found on your contract.

Correct Project Number — Found on your contract.

Purchase Order Number — Required prior to beginning work.

Correct Application Number.

Correct Period Reporting Dates — Applications support docs must be sequential and within application

range.

Approved & Executed Change Orders Listed. (Cannot invoice for unapproved Change Orders)

0 Schedule of Values percentages and amounts match the approved Pencil Copy Review — Signed by the
Architect, Contractor, and University Project Manager.

o Correct Dates — Back dating not accepted.

o Signed and Notarized.

O0Oo0oo0oo

SWORN STATEMENT — Checklist:
o List all contractors, sub-contractors, suppliers... = $1000.00
0 A sworn statement is required from every Sub Contractor on the job with a material purchase or sub-
contract of $1,000 or more. (All tiers.)
0 Purchase Order Number
o Dates — Back dating not accepted.
o0 Signed and Notarized.

CERTIFIED PAYROLL - Dept. of Labor Form WH-347 — Checklist: (Union and Non-Union)
o For every contractor & sub-contractors work, for each week within the application reporting period.
Correct Project Number
List ALL workers on-site.
Make sure their addresses are listed.
Social Security Numbers MUST be blackened out or listed in XXX-XX-1234 format.
Work classifications based on the job specific Prevailing Wage Schedule descriptions. If you require rates
for additional classifications, contact the Michigan Department of Consumer & Industry Services.
http://www.cis.state.mi.us/bwuc/bsr/wh/revised rates/whc_tbl.htm
o For any workers paid at the Apprenticeship rates - proof of enrolled program and current completion
required.
0 Rate of Pay verified against the Prevailing Wage Schedule with an hourly cost breakdown of fringes paid.
0 Authorized signatures on affidavit.
o Dates — must represent the weeks within the application period.

OO0O0OO0O0

APPLICATION PACKAGE SUPPORTING DOCUMENTATION —
o Copies of Pay Stubs for each Certified Payroll period reported may be required— (Social Security
Numbers MUST be blackened out or listed in XXX-XX-1234 format. Pay stubs need to reflect claimed
participation of fringes like Medical, Dental, Retirement or 1099 classification.)

o Proof of Ownership for any ‘Owner Operator’ contractors not wishing to claim their time on prevailing
wage. — (Must list their hours and dates worked on the WH-347 Form and enter EXEMPT on the income

PAYMENT PACKAGE DOCUMENT REQUIREMENTS 00430-1
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brackets.) The Owner must provide copies of “DBA” registration form confirming status as exempt from
prevailing wage requirements.

Proof of Stored Materials — Bill of Lading, Delivery Receipts, Pictures, Certificate of Insurance or
endorsement pate specifically insuring stored material at location, and pictures with materials clearly
separated and labeled for WSU. The University reserves the right to on site verification of stored
materials.

Partial Conditional Waivers — The contractor shall provide covering the entire amount of the application.
For non-bonded projects all sub-contractors must provide for all applications which they have a draw.

Partial Unconditional Waivers — Must release amount paid for work and be delivered starting with
application #2 and in no case after payment application #3, through all sequential applications for
contractors, sub-contractors, and suppliers listed on the Sworn Statements.

Full Unconditional Waivers — Must be delivered with final payment application, releasing all contractors,
sub-contractors, suppliers listed on the sworn statements and any legitimate notice of furnishings
reconciled.

FINAL PAYMENT APPLICATION — Checklist:

OO0OO0OO0O0OO0O0

Clear and concise As-Built drawings.

Operation and Maintenance Manuals

Process and training directions (if applicable).

Warranty of work in accordance with project documents.
Submittals log and samples installed on the job.
Certificate of Substantial Completion

Full Unconditional Waiver

The Project Manager may provide additional requirements as may apply to individual jobs

Revised 7-23-2015
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Contractor Performance Evaluation

In an effort to provide continuous process improvement regarding the construction of various university projects,
Wayne State University is embarking upon a process of evaluating the contractor’s overall performance following the
completion of work. At the conclusion of the construction project a subjective evaluation of the Contractor's
performance will be prepared by the Project Manager and the supervising Director of Construction. The evaluation
instrument that will be used in this process is presented below:

CONTRATOR’S EVALUATION EVALUATION 00440 -1
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Contractor Evaluation Sheet

Contractor Name : Project Name:

Contractor's PM: PM Name:

Superintendent: Project Number: PO#:
Designer:

EVALUATION SCORING: 1 = Unacceptable, 2 = Less than Satisfactory, 3 = Satisfactory or Neutral, 4 = Good, 5 = Excellent
Note: Comments are REQUIRED if any score is less than 3. Write comments on the back of the evaluation.

Field Management Score Weight Total
1) Work Planning / Schedule: | 1 | 2 | 3 | 4 | 5 | | 8 | | |
2) Compliance with Construction Documents: | 1 | 2 | 3 | 4 | 5 | | 8 | | |
3) Safety Plan & Compliance: | 1 | 2 | 3 | 4 | 5 | | 5 | | |
4) Compliance with WSU procedures: | 1 | 2 | 3 | 4 | 5 | | 7 | | |
5) Effectiveness of Project Supervision: | 1 | 2 | 3 | 4 | 5 | | 8 | | |
6) Project Cleanliness: | 1 | 2 | 3 | 4 | 5 | | 3 || |
7) Punch List Performance: | 1 | 2 | 3 | 4 | 5 | | 5 | | |
8) Contractor Coordination with WSU Vendors: | 1 | 2 | 3 | 4 | 5 | | 3 | | |
9) Construction Quality: | 1 | 2 | 3 | 4 | 5 | | 8 || |
Administrative Management
10) Responsiveness: | 1 | 2 | 3 | 4 | 5 | | 4 | | |
11) Contractor communication: | 1 | 2 | 3 | 4 | 5 | | 4 | | |
12) Contractor Professionalism: | 1 | 2 | 3 | 4 | 5 | | 3 | | |
13) Subcontractor Professionalism: | 1 | 2 | 3 | 4 | 5 | | 3 | | |
14) Compliance with Contract Requirements: | 1 | 2 | 3 | 4 | 5 | | 3 | | |
15) Submittal\RFI Process: [1]2]3]a]5s] | 4 | | |
16) Close-out - Accuracy of Documents | 1 | 2 | 3 | 4 | 5 | | 7 | | |
Invoice and Change Management
17) Change Management | 1 | 2 | 3 | 4 | 5 | | 7 | | |
.18) Applications for Payment [1]2]3]a]5s] | 6 | | |
19) Timely payment of Subs/Suppliers: | 1 | 2 | 3 | 4 | 5 | | 4 | | |
Total Total
100
20) Level of Self-Performance: |Low| |Med| |High|
21) Would you work with this Contractor again? Yes
22) Would you work with this team again? Yes
One year follow up
23) Warranty Support: | 1 | 2 | 3 | 4 | 5 |
Evaluator
Signature Date:
Title:
Name:
Please Print Rev. 2-17-2015 RGP
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We are providing the evaluation instrument at this time to allow the bidder’s to review and understand the criterion
that the University’'s project management team will use to evaluate the successful bidder's performance at the
conclusion of the project. It is the intent of the university to utilize the results of this evaluation to determine if it will
continue to conduct business with the Contractor in future bidding opportunities.

The scoring range is between 100 to 500 points, with 100 being low and 500 being high. Each question has an
associated ‘weight’ factor, and the higher the weight; the greater the importance of satisfactory performance on the
final score. At the conclusion of the project, and after the Project Manager and the supervising Director has prepared
their independent evaluation, the University’s project representative will meet with the Contractor to review the results.
Acceptable contractor performance is essential to avoid having the University decline future work with the Contractor.
An appeals process is available for Contractor disagreement with evaluation scores.

Contractors engaged in work are encouraged to maintain an open and regular dialog with the Design and

Construction Department over the course of the construction project to ensure that the final evaluation is an accurate
representation of the Contractor’s performance.

CONTRATOR’S EVALUATION EVALUATION 00440 - 3
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WAYNE STATE
NIVERSITY

AGREEMENT BETWEEN THE UNIVERSITY AND CONTRA
FOR CONSTRUCTION SERVICES

Executed as of the day of

The Board of Governors, Wayne S
Detroit, Michigapn 43
(The Univefsit

CONTRACTOR’S_NAME
CONTRACTOR’S(7ADDRESS

regarding

PROJECT_NAME
PROJECT_LOCATION
CONTRACT_NUMBER

AGREEMENT BETWEEN CONTRACTOR AND OWNER 00500 -1
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In consideration of the mutual covenants and conditions contained herein, the Parties agree as follows:

Article 1 - Scope of Work

11 This Agreement provides for the Installation of CAT6 data cable to support new technology
(Cameras & Microphones),and removal of existing cabling for the Learning Space (2™ floor). The
documents listed in Article 4 fully define the scope of work.

1.2 The Contractor shall furnish all the labor, materials, equipment, services, and supervision to
perform all the work shown on the drawings and specifications listed in Article 18, including any
addenda issued during the bid phase, and approved change orders issued during the
construction phase.

1.3 The Contractor shall notify the University in writing 5) calengar days when the
Contractor discovers any condition that will affect the ¢ fe’completion date.

Article 2 - Time of Completio

2.1 The work to be performed under this Agreement shall ~ontractor’s receipt of

a fully-executed Agreement, and substantial complefion sha higved by June 13, 2016.
Article 3 - The Conptr

3.1 The University shall pay the Contractof a~"lump sum/not-to-exceed (pick one)" amount of
$$$$$$$ ("Amount in words 00" /100 dol of all work associated with the
Contractor’'s Base Bid "and Alternates (List)" .

3.2 The University may, at its sole etion,\quri t, award the following
alternates at the amounts indigated: A
"(If section 3.2 is not used, delete all text and enter_Deleted"

Amount
Alternate O
Alternate O
Alternate O

3.3 In the«event additional work be es necessary, the following unit prices will apply:

"(If section 3.3 is not used, delete all text and enter_Deleted"
Work Item Unit Price
1.
2.
3
Article 4 - The Contract Documents

4.1 The Contract Documents shall consist of this Agreement, the drawings and specifications as
listed in Article 18, the General Conditions of the Contract for Construction as defined by AIA
Document A201 1970 Edition, except as otherwise provided herein, and Wayne State
University’s Supplementary General Conditions 1997 Edition.

AGREEMENT BETWEEN CONTRACTOR AND OWNER 00500 - 2
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5.1

5.2

6.1

6.2

7.1

7.2

8.1

8.2
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For any inconsistencies found among or between these Contract Documents, the language
contained in this Agreement shall prevail over all other documents and the Supplementary
General Conditions shall prevail over the General Conditions. In the event of a conflict between
the Drawings and Specifications, the requirement for the higher quantity and/or higher quality
shall prevail.

Article 5 — Examination of Premises

The Contractor acknowledges that the University provided the opportunity for a thorough
examination of the project site and its surroundings and that the Contractor knows of no
conditions preventing accomplishment of the full scope of work within the time and for the amount
specified in this Agreement.

The University will deny all claims for additional time ditiohs that could have

been reasonably discovered during such an examination.

Article 6 - The Architect/Engin

The Architect/Engineer for this project is: Not Applicable

The University will appoint a Project Manager w
matters of contract administration including,
defining the scope of work, approving work sch

any claim or defense against the University or other contractor which
pon the contention that such work was unsuitable for proper execution

work and as a waiver 0
relies in whole or in part ju
and resolution

Article 8 — Dispute Resolution

Jurisdiction over all claims, disputes, and other matters in question arising out of or relating to this
contract or the breach thereof, shall rest in the Court of Claims of the State of Michigan. No
provision of this agreement may be construed as Wayne State University’s consent to submit any
claim, dispute or other matter in question for dispute resolution pursuant to any arbitration or
mediation process, whether or not provisions for dispute resolution are included in a document
which has been incorporated by reference into this agreement. Specifically, all references to
Arbitration contained in the General Conditions are superceded by this Article.

In any claim or dispute by the Contractor against the University, which cannot be resolved by

AGREEMENT BETWEEN CONTRACTOR AND OWNER 00500 - 3
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8.4
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negotiation, the Contractor shall submit the dispute in writing for an administrative decision by the
University’s Vice President for Finance and Administration, within 30 days of the end of
negotiations. Any decision of the Vice President shall be made within 45 days of receipt from the
Contractor and is final unless it is challenged by the Contractor by filing a lawsuit in the Court of
Claims of the State of Michigan within one year of the issuance of the decision. The Contractor
agrees that appeal to the Vice President is a condition precedent to filing suit in the Michigan
Court of Claims.

For purposes of this section, the “end of negotiations” shall be deemed to have occurred when:

8.3.1 Either party informs the other that pursuant to this section, negotiations are at an impasse;
or

negotiations or proceedings to resolve any clai di versity shall continue to
make payments in accordance with the Contrac Doct ; G e University shall not be
required or obligated to make payments claims or disputes during the

prejudice)tv, any otheérlri niversity, elect to terminate the contract. In such
case P % _be, pai ithout duplication of any items), using a Close out

gptable work executed in accordance with the Contract

9.1.2 gustained prior to the effective date of termination in performing services

connectiomwith uncompleted work, including fair and reasonable sums for overhead and
profit on such expenses.

The Contractor shall not be paid on account of loss of anticipated profits or revenue, delay or
disruption, or other economic loss arising out of or resulting from such termination. For purposes
of this section, “fair and reasonable sums for overhead and profit” shall be determined by
reference to Michigan law, without reference to principles used for such determinations in
arbitration.

Article 10 - Progress Payments

AGREEMENT BETWEEN CONTRACTOR AND OWNER 00500 - 4
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On or before the 20" day of each month, the Contractor shall submit a written application for
payment, using form AIA G702, to the Architect/Engineer and the University’s Project Manager
for review. The Architect/Engineer shall have ten (10) calendar days to accept or reject the
Contractor's application for payment. Acceptable applications for payment shall then be
submitted to the University for Payment of authorized amount(s) within thirty (30) calendar days
of receipt by the University’s Project Manager.

The application for payment shall contain a full schedule of values organized and sorted by
subcontractor, by Construction Specifications Institute standard work categories, or in another
format acceptable to the University.

the Contractor and the
%of the retainage. The

completion is achieved and acknowledged by the
University in writing, the University shall remit to th

Final payment shall be due thi 3 letion ofthe work, including all punch
list items, provided the work is fully ) greement fdlly performed.

Upon receipt of written noti e i$ ready for final inspection and acceptance, the
Architect/Engineer shé i | ork. When the Architect/Engineer concludes that

constitute a waiver of claims.

Article 12 - Non-Discrimination

The Contractor agrees that it will not discriminate against any employee or applicant for
employment, to be employed in the performance of this Agreement, with respect to hire, tenure,
terms, conditions or privileges of employment or any matter directly or indirectly related to
employment, because of race, color, religion, sex, age, national origin, or ancestry. Breach of this
covenant may be regarded as material breach of this Agreement.

The Contractor further agrees that it will, in all subcontracts relating to the performance of the

AGREEMENT BETWEEN CONTRACTOR AND OWNER 00500 - 5
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14.3

14.4
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work under this Agreement, provide in its subcontracts that the subcontractor will not discriminate
against any employee or applicant for employment, to be employed in the performance of such
contract, with respect to hire, tenure, terms, conditions or privileges of employment, or any
matter directly or indirectly related to employment because of race, sex, age, color, religion,
national origin or ancestry. Breach of this covenant may also be regarded as a material breach
of this Agreement.

Article 13 — Laborers and Mechanics

All laborers and mechanics must be covered by Worker's Compensation and Employer’s Liability
Insurance as required by Federal and Michigan law. The Contractor shall also require all of its
Subcontractors to maintain this insurance coverage.

The Contractor acknowledges and shall abide by th UnlverS|tys on use of 1099
mdependent contractors and owner / operator busmess entities. # or shall ensure that all
i K gt the Proje

employees of the Contractor or any Trade Contractor for an
covered by workers compensation insurance

less than the wage and fringe benefit rates /p
determined by the Michigan Departmen
Wage and Hour.. The Contractor sh
applicable wage and benefit rates, and $
wage and benefit rates.

the prevailing rates of wages and fringe benefits and
(10) days after notice to do so by the University, the

gny portion of payments due the Contractor as may be considered
University to pay laborers and mechanics the difference between the

14.3.2 part or all of this Agreement or any subagreement and proceed to complete
the Agreement or subagreement by separate agreement with another Contractor or
otherwise, in which case the Contractor and its sureties shall be liable to the University

for any excess costs incurred by the University.

The Contractor shall include terms identical or substantially similar to this section in any
Agreement or subagreement pertaining to the project.

Article 15 - Save Harmless

The Contractor shall indemnify, defend and hold harmless the University, its agents and

AGREEMENT BETWEEN CONTRACTOR AND OWNER 00500 - 6
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employees from any and all loss, damage, claims, and causes of action whatsoever, including all
costs, expenses and attorneys’ fees arising out of Contractor’s performance of obligations under
the terms and conditions of this agreement. Such responsibility shall not be construed as liability
for damage caused by or resulting from the negligence of the University, its agents other than the
Contractor, or its employees.

Article 16 - Liquidated Damages

16.1 It is understood and agreed that, if the project is not completed within the time specified in the
Agreement plus any extension of time allowed pursuant thereto, the actual damages sustained
by the University because of any such delay will be uncertain and difficult to ascertain, and it is
agreed that the reasonable foreseeable value of the use of said proje the University would

171

17.2

18.1

Dated
over Sheet
E- eneral Notes and Details
E-2 5econd Floor Plan
AGREEMENT BETWEEN CONTRACTOR AND OWNER 00500 - 7
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IN WITNESS WHEREOF the parties to these presents have hereunto set their hands as of the day and
year first written above.

Signed, sealed and delivered
In the presence of: CONTRACTOR'S NAME _GOES HERE

By
Signature

Please print name here

. A
Date signed A\ M X
Title v
Witness THE BOARD OF.G ORS of
WAYN TE UNIVERSITY

iliam R. Decatur, Vide President for
Finagce.and Bysingss Operations
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FORM OF GUARANTEE

PROJECT: Learning Space Installation

OWNER: BOARD OF GOVERNORS, WAYNE STATE UNIVERSITY

CONTRACTOR:

DATE:

Know all men by these presents that, in consideration of my (our) having been awarded the Contract or Subcontract for
complete furnishing and installation of:

Learning Space Installation (608-269533)

For: Board of Governors, Wayne State University

In conformity with drawings and specifications prepared by Architect or Engineer, N/A, and known as the buildings
indicated above, | (we) do hereby agree that, should | (we) be notified that the said work has proved faulty, etc., that | (we)
will return to the buildings within three (3) working days of the receipt of such notice, and will furnish the necessary labor
and material to repair such work to the satisfaction of the Owner and without cost to the Owner.

The Agreement shall remain in full force and effect for a one year period (DATE TBD)

WITNESS: signed:
Subcontractor
by:
address:
city/state/zip:
signed:
General Contractor
by:

(THIS FORM TO BE FILED IN DUPLICATE.)

FORM OF GUARANTEE 00510-1
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GENERAL CONDITIONS (Revised 10-2009)

Although AIA Document A201 - Twelfth Edition (April 1970) - "General Conditions of the Contract for Construction" is not
bound herein, it forms a part of these construction documents.

A reference copy of AIA Document A201 - Twelfth Edition (April 1970) - "General Conditions of the Contract for
Construction” is on file at the following location:

Wayne State University

Finance & Facilities Management
Procurement & Strategic Sourcing
Academic / Administrative Services Building
5700 Cass Avenue

Detroit Michigan 48202

GENERAL CONDITIONS 00700 -1
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SUPPLEMENTARY GENERAL CONDITIONS
OF

THE CONTRACT FOR CONSTRUCTION

Facilities Planning & Management - Design & Construction Services

Wayne State University
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WSU SUPPLEMENTARY GENERAL CONDITIONS
OF THE
CONTRACT FOR CONSTRUCTION

The following items related to A.lLA. General Conditions, A.l.A. Document A-201 - Twelfth Edition (April
1970), by specific number being amended to. These items, as amendments, shall have precedence over
the article being amended.

ARTICLE 1 - CONTRACT DOCUMENTS

1.1

1.2

1.2.6

127

DEFINITIONS

The Agreement

The Agreement executed by the Contractor and the Owner.
EXECUTION, CORRELATION, INTENT, AND INTERPRETATIONS

"General Conditions and "Supplementary General Conditions" apply with
equal force to all Contractors, Subcontractors work, and extra work required under this Contract.

Precedence of Drawings and Specifications.
The Agreement has precedence over WSU Supplementary General Conditions.

WSU Supplementary General Conditions have precedence over A.lLA. A-201 General Conditions of the
Contract.

Specifications have precedence over drawings. Full-size drawings have precedence over scale drawings.
Large-scale plans and details have precedence over small-scale plans and details. Figured dimensions
have precedence over plans and elevations.

ARTICLE 2 - ARCHITECT

2.1

22

DEFINITION

The term Architect or Architect/Engineer as used in these specifications refers to Facilities Planning and
Management - Design Services, and/or Consulting Architect/Engineer.

ADMINISTRATION OF THE CONTRACT
The Architect will assign Field Representatives to make periodic visits to the project for the purpose of
assisting the Architect in carrying out his field responsibilities at the site. The duties, responsibilities and

limitations of authority of any such Field Representative shall be as follows:

a. Explain Contract Documents: Assist the Contractor via the Contractor's Superintendent to
understand the intent of the Contract Documents.

b. Observations: Conduct on-site observations and spot checks of the work in progress as a basis for
determining conformance of the work, material, and equipment with the Contract Documents.
C. Additional Information: Obtain from the Architect, additional details or information, if and when

required, at the job site for proper execution of the work.

d. Modifications: Consider and evaluate suggestions or modifications that may be submitted by the
Contractor and report them with recommendations to the Architect for final decision.

e. Construction Schedule and Completion: Be alert to the completion, and report same to the
Architect. When the construction work has been completed in accordance with the Contract

SUPPLEMENTARY GENERAL CONDITIONS 00800 - 2



3.5.1

WAYNE STATE UNIVERSITY Learning Space Installation

WSU Project No. 608-269533
(Release Date)

Documents, advise the Architect that the work is ready for general inspection and acceptance.

Job Conferences: Attend and report to the Architect on all required conferences held at the job
site.

Observe Tests: See that tests which are required by the Contract Documents are actually
conducted; observe, record and report to the Architect all details relative to the test procedures; and
advise the architect's office in advance of the schedules of tests.

Inspection by Others: If inspectors, representing local, state or federal agencies having jurisdiction
over the project, visit the job site, accompany such inspectors during their trips through the project,
record the outcome of these inspections, and report same to the Architect's office.

Shop Drawings: Do not permit the installation of any materials and equipment for which shop
drawings are required unless such drawings have been duly approved and issued by the Architect.

Contractor's Requisitions for Payment: Review and make recommendations to the Architect for
disposition.

List of Items for Correction: After substantial completion, make a list of items for correction before
final inspection and check each item as it is corrected.

Owner's Occupancy of the Building: If the Owner occupies (to any degree) the building prior to
actual completion of the work by the Contractor, be especially alert to possibilities of claims for
damage to completed work prior to the acceptance of the building.

Owner Existing Operation: In the case of additions to or Demolitions of an existing facility, which
must be maintained as an operational unit, be alert to conditions on the job site which may have an
effect on the Owner's existing operation.

Limitations of Authority: Do not become involved in any of the following areas of responsibility
unless specific exceptions are established by written instructions issued by the Architect.

aa. Do not authorize deviations from the Contract Documents.

bb. Avoid conducting any test personally.

cc. Do not enter into the area of responsibility of the Contractor's field superintendent.

dd. Do not expedite job for Contractor unless so instructed by the Architect.

ee. Do not advise on or issue directions relative to any aspect of the building technique or

sequence unless a specific technique or sequence is called for in the Specifications or by
written instructions from the Architect.

ff. Do not approve shop drawings or samples.

gg. Do not authorize or advise the Owner to occupy the Project, in whole or in part, prior to the
final acceptance of the building.

hh. Do not issue a Certificate for Payment.

ARTICLE 3 - OWNER

3.5

OWNER'S RIGHT TO DO WORK

The Owner may exercise his right, which is hereby acknowledged by the Contractor, to let independent of
the Contract for the work herein specified, any other work on the premises even if of like character and
trades, and the Owner shall not be liable for any damage, loss or expense incurred by the Contractor
through the fault of any other Contractor so employed by the Owner. The Contractor acknowledges the
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necessity of work by others, to be performed at approximately the same time as the work hereunder, and
agrees to perform his work in full cooperation with the work of such other trades and/or Contractors, partially
or entirely completed, by such other trades and/or Contractors, or by the Owner, when, in the opinion of the
Architect, such access or use is necessary for the performance and completion of any portion or all of the
work of others or of any work on the site.

OWNER'S ACCESS AND PARTIAL OCCUPANCY

The Owner shall have access to the work at all times, and at his election, may from time to time (prior to the
stipulated contract completion date) occupy any of the units or parts of the project as the work in connection
therewith is complete to such a degree as will, in the opinion of the Owner, permit their temporary or
permanent use. The Owner will, prior to any such partial occupancy, give notice to the Contractor thereof
and such occupancy shall be upon the following terms:

a. Such occupancy shall not constitute an acceptance of work not performed in accordance with the
Contract nor shall such occupancy relieve the Contractor of liability to perform any work by the
Contract by not complete at the time of occupancy.

b. Except as otherwise provided by an agreement at the time of such partial occupancy, the
Contractor shall be relieved of all maintenance costs on units or parts so occupied.

C. The Contractor shall not be responsible for wear and tear or damage resulting from partial
occupancy.

d. The Owner shall assume risk of loss with respect to any unit or part so occupied.

e. The Contractor shall, if required by the Owner, furnish heat, light, water, or other such services to
the units or parts occupied and the Owner shall make proper remuneration therefore to the
Contractor.

The Contractor agrees that the Owner shall have the right, after seven (7) days' written notice to the
Contractor, to place and install as much equipment and machinery during the progress of the work as is
possible before the completion of the various parts of the work; and further agrees that such placing and
installation of equipment shall not in any way evidence the completion of the work or any portion thereof, nor
signify the Owner's acceptance of the work or any portion thereof. Should the Owner place or install such
equipment and machinery with his own forces he shall be responsible for any damage to work of the
Contractor caused by the Owner's work or workmen. Should the Owner have such placement or installation
performed by another Contractor, then the Owner shall require said Contractor to be responsible for all such
damage caused by his work, his workers, or his subcontractors.

ARTICLE 4 - CONTRACTOR

LABOR AND MATERIALS

All materials shall be so delivered, stored and handled to prevent the inclusion of foreign materials and the
damage of materials by water or breakage. Packaged materials shall be delivered and stored in original
packages until ready for use. Packages or materials showing evidence of water or other damage shall be
rejected. All materials shall be of the respective qualities specified herein.

The Contractor shall be responsible for the proper care and protection of all his materials, equipment, etc.,
delivered at the site. Building materials, equipment, etc., may be stored on the premises subject to the
approval of the Architect.

To insure timely availability of critical materials in case of national emergency, the Contractor may order his
subcontractors to proceed with fabrication of the same earlier than required by normal sequence of
construction. In the event storage facilities are not available on the site or at the source of fabrication, the
Owner will endeavor to provide such storage space as may be available to care for same. Where this is
necessary, the Contractor shall be paid for all stored material on the Owner's property or on the properties
approved by the Owner upon approval of certified invoices. It shall be the Contractor's obligation to pay for
all handling costs and damage to this material. The Contractor shall protect this property against damage.
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TAXES

The Bidder shall include in his proposal and make payment of all Federal, State, County and Municipal taxes
including Michigan State Sales and Use Taxes, now in force or which may be enacted during the progress
and completion of the work covered.

PERMITS, FEES AND NOTICES

The Contractor shall pay highway or DPW fees for damages to sidewalks, streets, or other public property or
to any public utilities.

Permits and licenses of a temporary nature necessary for the execution of the work shall be secured and
paid for by the Contractor.

Except for the General Building Permit (which is not required), the Contractor shall secure and pay
for all other required permits, including the following:

Electrical - State of Michigan
Plumbing - State of Michigan
Mechanical - State of Michigan
Elevator - City of Detroit

The Contractor shall secure certificates of inspection and of occupancy that may be required by authorities
having jurisdiction over the work. These certificates shall be delivered to the Architect upon completion of
the work.

SUPERINTENDENT

The Contractor shall give sufficient supervision to the work, using his best skill and attention. He shall
carefully study and compare all drawings, specifications, and other instructions, and shall at once report to
the Architect any error, inconsistency, or omission which he may discover, but he shall not be held
responsible for their existence or discovery.

The Contractor's superintendent shall periodically inspect the entire project to make certain that all of the
stipulations of all of the articles of the General Conditions are being observed.

DRAWINGS AND SPECIFICATIONS AT THE SITE

Refer to Paragraph 4.12.1, of A.lLA. General Conditions of the Contract for Construction. Modify the last
sentence of this paragraph to read:

"The Drawings, marked to record all changes made during construction,

shall be incorporated in the Contractor's 'Informational Package'.

As a basic and interim step for the fulfillment of the "Informational Package", accurate records of all non-
structural underground and concealed work shall be kept, including, but not limited to, all piping, conduit,
equipment, and drainage and tunnel work. In addition, such records shall be available for review during
various steps of the project.

SHOP DRAWINGS AND SAMPLES

Immediately before and as a condition of substantial completion, the Contractor shall provide the Owner an
"Informational Package" and instructional sessions on the operation, maintenance, and service of the facility.
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The "Informational Package" shall include:

1. One (1) set of transparency (sepia) of the approved shop drawings and descriptive
material submitted during construction. Any shop documents unobtainable in sepia shall
be supplied in three (3) sets.

2. One (1) set of transparency (sepia) of constructional shop drawings with all installation

revisions incorporated to reflect the as-built condition. Examples of constructional shop
drawings are dimensioned conduit, piping and ductwork layout drawings.

3. Three (3) sets of instructional manuals on the installation, operation, maintenance and
service of equipment and systems, including parts lists.

Examples of Specific Information Required:

1. Electrical
a. Conduit layout of light, power, and special systems, indicating dimensionally the locations
and size of runs; circuit grouping and conductor size and number in conduit runs.
b. System description and elementary diagrams, connection and interconnection diagrams,

and device internal diagrams.

2. Mechanical
a. Piping and ductwork layout indicating dimensionally the location and size of the runs.
b. Description and diagrams of control systems.

Following the submittal of the "Informational Package", the Contractor shall schedule and provide, at the
Owner's convenience, instructional sessions for Owner's personnel to acquaint them with the operation,
maintenance, and service of the system.

3. Elevators

a. Elementary diagrams and description of sequence of operation of the system control
components, connection and interconnection diagrams, and device internal diagrams.

ARTICLE 5 - SUBCONTRACTORS

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
Delete Article 5.2.3 in its entirety.
524 Delete Article 5.2.4 in its entirety.

ARTICLE 7 - MISCELLANEOUS PROVISIONS (Revised 6-13-2011)

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

The successful Bidder will be required to furnish a Performance Bond and Labor and Material Payment bond
in an amount equal to 100% of the contract award amount, and include such cost in the Proposal, complying
with the laws of the State of Michigan. The graduated formula no longer applies.

A. Performance Bond and Labor and Material Payment Bond shall be from a surety company acceptable to the
Owner and made payable as follows:

1) A Labor and Material Payment bond for 100% of the contract award amount to the Board of
Governors of Wayne State University, and guaranteeing the payment of all subcontractors and all
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indebtedness incurred for labor, materials, or any cause whatsoever on account of the Contractor in
accordance with the laws of the State of Michigan relating to such bonds.

(2) A Performance bond for 100% of the contract award amount to the Board of Governors of Wayne
State University to guarantee and insure the completion of work according to the Contract.

The only acceptable Performance Bond shall be the AIA A312 — 2010.

The Contractor shall include with his bid evidence of his ability to obtain a Performance Bond in the
amount of 100% of the bid amount, and in accordance with the terms and conditions outlined in this section,
Such evidence shall be project specific and shall be submitted on a form provided by the Surety or Agent
thereof.

ROYALTIES AND PATENTS

Indemnification and Hold Harmless (Revised 2-2015).

To the fullest extent permitted by law, the Contractor shall hold harmless, defend, and indemnify the Board
of Governors of Wayne State University, the University, the Architect and Architect’'s Consultants, and
officers, employees, representatives and agents of each of them, from and against any and all claims or
losses arising out of or alleged to be resulting from, or relating to (1) the failure of the Contractor to perform
its obligations under the Contract or the performance of its obligation in a willful or negligent manner; (2) the
inaccuracy of any representation or warranty by the Contractor given in accordance with or contained in the
Contract Documents; and (3) any claim of damage or loss by any subcontractor, or supplier, or laborer
against the University , the Architect or the Architect’s consultants arising out of any alleged act or omission
of the Contractor or any other subcontractor, or anyone directly or indirectly employed by the Contractor or
any subcontractor.

The Contractor shall also be liable for and hereby agrees to pay, reimburse, fully indemnify and hold the
University, the Architect and Architect's Consultants, harmless from and against all costs and expenses of
every nature (including attorney fees and expenses incident thereto) incurred by the University in collecting
the amounts due from the Contractor, or otherwise enforcing its rights, under the indemnification described
in this Article.

INTEREST

Delete Article 7.9 in its entirety.

ARTICLE 8 - TIME

DEFINITIONS

The Date of Substantial Completion of the Work is the Date certified by the Architect when construction of
the entire work is sufficiently complete, in accordance with the Contract Documents, so the Owner may
occupy the Work for the use for which it is intended. It is the beginning date for the guarantees on all the
Project Work.

LIQUIDATED DAMAGES
It is understood that if said Contract is not completed within the time specified in the Contract plus any

extension of time thereto, the Contractor shall pay Liquidated Damages to the Owner as set forth in Article
11 of the Agreement between Contractor and Owner for Construction.

ARTICLE 9 - PAYMENT AND COMPLETION

PROGRESS PAYMENTS

On or before the 20th day of each month, the Contractor shall submit to the Architect on the Owner's
Standard Form, a written application for payment showing the proportionate value of the work installed to
date from which shall be deducted, a reserve of 10% and all previous payments, and the balance of the
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amount as approved by the Architect shall be due and payable to the Contractor on or about the 15th day of
the succeeding month.

9.3.2.2 No payments will be made because of materials or equipment stored off the site, except as provided for in
Subparagraph 4.4.5 of the Supplementary General Conditions or other special cases the Owner may
approve.

9.6 FAILURE OF PAYMENT

9.6.1 Delete Article 9.6 in its entirety.

ARTICLE 11 - INSURANCE (Revised 2-06-2015)

11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.2 The insurance required by Subparagraph 11.1.1 shall be written for not less than any limits of liability
specified herein, or required by law, whichever is greater, and shall include contractual liability insurance as
applicable to the Contractor's obligations under Paragraph 4.18.

During the life of the Contract, the Contractor shall maintain the following types of insurance:

A. General Requirements
Type of Insurance Minimum Requirement

Commercial General Liability (CGL) $1,000,000 combined single limit per occurrence
Contractor shall maintain commercial general liability (CGL) $2,000,000 aggregate

CGL insurance shall be written on Insurance Services form CG 00

01 (or substitute form providing equivalent coverage) and shall Umbrella Liability per occurrence and in the annual
cover liability arising from premises, operation, independent aggregate of $5,000,000.

contractors, products-completed operation, and personal injury,

contractual liability broad form property damage liability, products

and completed operations coverage and X,C,U (explosion, collapse,

underground) hazards.

Commercial Automobile Liability (CSL) $1,000,000 combined single limit
(including hired and non-owned vehicles)

Workers' Compensation Statutory-Michigan  $500,000
(Employers' Liability)

Professional Liability insurance $Not Applicable. Per Occurrence and in the Aggregate

This limit shall be dedicated to the risks of Professional Liability and annually.
it shall not be combined with limits of any other coverages such as
Environmental/Pollution General Liability, or Umbrella Liability
unless otherwise approved by the Owner. Coverage shall be for the
benefit of the Contracting or Design- Build entity, its principles,
Employees, affiliates, agents, and partners-whether joint or several.
It is presumed that this insurance will be Claims Made, and
therefore must have a Retro-active date prior to the performance of
any work for the Owner, whether or not such work is under contract
or purchase order. This insurance will be placed with an insurer
licensed to do business in the State of Michigan and rated no less
that A X; by AM Best
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B. Maximum Acceptable Deductibles
Type of Insurance Maximum Deductible
Comprehensive General Liability $5,000
Fire Legal Liability $5,000
Comprehensive Automobile Liability -0-
Workers' Compensation -0-
Property - All Risk $ 500
11.1.3 The Board of Governors, Wayne State University, shall be named as an additional insured but only with

respect to accidents arising out of the performance of said contract. The contractor shall prepare a
certificate of insurance which shall name the “Office of Risk Management; 5700 Cass Avenue” as the Wayne
State University certificate holder.

11.1.3.1 The Contractor shall either 1) require each of his Subcontractors to procure and to maintain during the life of
his subcontract, Subcontractors’ Comprehensive General Liability, Automobile Liability and Property
Damage Liability Insurance of the type and in the same amounts as specified in the Subparagraph, or 2)
insure the activity of his subcontractors in his own policy.

11.2 OWNER'S LIABILITY INSURANCE

Delete Article 11.2 in its entirety.

11.3 PROPERTY INSURANCE
Delete Article 11.3 in its entirety and replace with the following:

11.3.1 The Contractor shall purchase and maintain property insurance upon the entire work at the site to the full
insurable value thereof. This insurance shall include the interests of the Owner, the Contractor,
Subcontractors, and sub-subcontractors in the work and shall insure against the perils of Fire, Extended
Coverage, Vandalism, and Malicious Mischief.

11.3.2 The Owner and Contractor waive all rights against each other for damages caused by fires or other perils to
the extent covered by insurance provided under Subparagraph 11.3.1. The Contractor shall require similar

waivers by Subcontractors and sub-subcontractors in accordance with Clause 5.3.1.5.

11.3.3 Insurance must be issued by an insurance company with an “A rating as denoted in the AM Best Key Rating
Guide”.

ARTICLE 12 - CHANGES IN THE WORK

12.1 CHANGE ORDERS

12.1.8 Percentage markups in pricing under Subparagraphs 12.1.3.1, 12.1.3.3, and 1.2.4 shall be as limited in the
Contract Documents. Unit price of Subparagraph 12.1.3.2 shall represent total unit cost to the Owner and
shall include the Contractor's markup for overhead and profit.

ARTICLE 14 - TERMINATION OF THE CONTRACT

14.1 TERMINATION BY THE CONTRACTOR

1411 If the work is stopped for a period of thirty days under any order of any court or other public authority having
jurisdiction, or as a result of any act of government, such as a declaration of a national emergency making
materials unavailable, through no act or fault of the contract or a subcontractor or their agents or employees
or other persons performing any of the Work under a contract with the contractor, then the contractor may,
upon seven days' written notice to the Owner and the Architect, terminate the contract and recover from the
Owner payment for all Work executed and for any proven loss sustained upon any materials, equipment,
tools, construction equipment, and machinery, including reasonable profit and damages.
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ARTICLE 15 - ADDITIONAL CONDITIONS

15.1 SUBSTITUTION OF MATERIALS AND EQUIPMENT

15.1.1 Whenever a material, article, or piece of equipment is identified on the Drawings or in the Specifications by
reference to manufacturers' or vendors' names, trade names, catalog numbers, or the like, it is so identified
for the purpose of establishing a standard, and any material, article, or piece of equipment of other
manufacturers or vendors, which will perform adequately the duties imposed by the general design will be
considered equally acceptable provided the material, article, or piece of equipment so proposed is, in the
opinion of the Architect, of equal substance, appearance, and function. It shall not be purchased or installed
by the Contractor without the Architect's written approval.

15.2 NON-DISCRIMINATION PROVISION AND WAGE AND HOUR ACT
15.2.1 During the performance of this contract, the Contractor agrees as follows:
15.21.1 The Contractor shall not discriminate against any employee or applicant for employment because of sex,

race, creed, color, age, or national origin. The Contractor will take affirmative action to insure that applicants
are employed, and that employees are treated during employment without regard to their sex, race, age,
creed, color, or national origin.

15.2.1.2 Such action shall include but not be limited to, the following: employment; upgrading; demotion; or transfer;
recruitment or recruitment advertising; layoff or terminations; rates of pay or other forms of compensation;
and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting forth the provisions of
this non-discrimination clause.

15.2.1.3 The Contractor will, in all solicitations, or advertisements for employees, placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard to sex,
race, creed, color, age or national origin.

15.2.1.4 The Contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice advising the labor union or worker's
representative of the Contractor's commitments under Section 202 of Executive Order No. 11246 of October
27, 1965, and shall post copies of the notice in conspicuous places available to employees and applicants
for employment.

15.2.1.5 The Contractor will comply with all provisions of the Executive Order No. 11246 of October 27, 1965, and of
the rules, regulations and relevant orders of the Secretary of Labor or other government agency or authority
having jurisdiction.

15.2.1.6 The Contractor will furnish all information and reports required by Executive Order No. 11246 of October 27,
1965, and by the rules, regulations, and orders of the Secretary of Labor or other government agency or
authority having jurisdiction, and will permit access to his books, records, and accounts by the administrative
agency and the Secretary of Labor for the purposes of investigation to ascertain compliance with such rules,
regulations and orders.

15.2.1.7 In the event of the Contractor's noncompliance with the non-discrimination clauses of this contract, or with
any of the said rules, regulations, or orders, this Contract may be canceled, terminated or suspended in
whole or in part, and the Contractor may be declared ineligible for further University contracts or federally-
assisted contracts in accordance with procedure authorized in Executive Order No. 11246 of October 27,
1965, or by rule, regulation, or order of the Secretary of Labor or other government agency or authority
having jurisdiction.

15.2.1.8 The Contractor will include in the provisions of Subparagraph 15.2.1.1 through 15.2.1.8 in every subcontract

or purchase order unless exempted by rules, regulations or orders of the President's Committee on Equal
Employment Opportunity issued pursuant to Section 204 of Executive Order No. 11246 of September 14,
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1965, so that provisions will be binding upon each subcontractor or vendor. The Contractor will take such
action with respect to any subcontract or purchase order as the administering agency may direct as a means
of enforcing such provisions including sanctions for noncompliance: Provided, however, that in the event the
Contractor becomes involved as a result of such direction by the administering agency, the Contractor may
request the United States to enter into such litigation to protect the interest of the United States.

15.3 COMPLIANCE WITH COPELAND ANTI-KICKBACK ACT AND REGULATIONS

15.3.1 The Contractor shall comply with the Copeland Anti-Kickback Act and Regulations of the Secretary of Labor
(29CFR, Part 3) which are herein incorporated by reference.

15.4 PREVAILING WAGES

15.4.1 Contractors and subcontractors shall pay all mechanics and laborers, including apprentices and trainees, no

less than the wage and fringe benefit rates prevailing in the locality in which the work is performed. Wage
and fringe benefit rates are determined by the Federal Government Department of Labor.

15.4.2 Classifications not provided in the schedule shall be determined prior to the award of the contract and shall
be no less than the wage and fringe benefit rates determined by the Federal Department of Labor.

15.4.3 Contractors and subcontractors shall adhere to the ratios of apprentices to journey workers as determined by
the Federal Department of Labor.

1544 Contractors and subcontractors shall keep a copy of the prescribed wage and benefit rates posted at the
construction site in a conspicuous place.

15.4.5 Contractors and subcontractors shall keep an accurate record of the name, occupation, and the actual

benefits paid to each mechanic or laborer for the contract. This record shall be made available for
reasonable inspection by the Federal Department of Labor and the Owner.
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DRAWINGS

The Technical Specifications dated December 14, 2015 and the following List of Drawings represent the scope of work
as defined in the Contract Documents from Article 4.

DRAWINGS

Drawing No.: Description
CVR Project Cover Sheet
E-1 General Notes and Details
E-2 Second Floor Plan
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GENERAL REQUIREMENTS

GENERAL
CONTRACTOR'S RESPONSIBILITY

It is not the responsibility of the Architect/Engineer or Owner's Representative to notify the Contractor or subcontractors
when to commence, to cease, or to resume work; nor in any way to superintend so as to relieve the Contractor of
responsibility or of any consequences of neglect or carelessness by him or his subordinates. All material and labor shall be
furnished at times best suited for all Contractors and subcontractors concerned, so that the combined work of all shall be
properly and fully completed on the date fixed by the Contract.

The Contractor shall be responsible for all items contained in both the specifications and on the drawings for all trades. He
shall be responsible for the proper division of labor according to current labor union agreements regardless of the division of
responsibility implied in the contract documents.

CODES AND STANDARDS

Reference to standard specifications for workmanship, apparatus, equipment and materials shall conform to the
requirements of latest specifications of the organization referenced, i.e., American Society for Testing Materials (ASTM),
Underwriters Laboratories, Inc. (UL), American National Standards Institute, Inc. (ANSI), and others so listed in the
Technical Specifications.

PERMITS, FEES AND NOTICES

See Supplementary General Conditions.

MEASUREMENTS

Before proceeding with each Work Item, Contractor shall locate, mark and measure any quantity or each item and report
quantities to Engineer. If measured quantities exceed Engineer’s estimate, Contractor shall obtain written authorization to

proceed from Owner before executing Work required for that Work Iltem.

Measurement of quantities for individual Work Items will be performed by Contractor and reviewed by Engineer. Coordinate
measurements with inspection as required in Section “Coordination.”

Cost of Work included in Work Item for quantities as indicated in Contract Documents shall be included in Base Bid.

1. Additions to or deductions from lump sum price for quantities of each Work Item added to or deducted from Work
respectively shall be at unit prices indicated in Bid Form and shall constitute payment or deductions in full for all
material, equipment, labor, supervision and incidentals necessary to complete Work.

CONTRACTOR'S MEASUREMENTS

Before ordering material, preparing Shop Drawings, or doing any work, each Contractor shall verify, at the building, all
dimensions which may affect his work. He assumes full responsibility for the accuracy of his figures. No allowance for
additional compensation will be considered for minor discrepancies between dimensions on the drawings and actual field
dimensions.

CONTINUITY OF SERVICE (Revised 3-26-2012)

Continuity of all existing services in the building shall be maintained throughout the construction period. Where it is
necessary to tie into the existing electrical service, water or waste systems, it shall be done as directed by the
Architect/Engineer. This Contract shall also provide temporary lines or bypasses that may be required to maintain
continuous service in the building. All utility shutdowns must be approved by the Owners Representative / Project Manager,
not less than 7 business days prior to the event, so that proper notification can be posted.
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SUBMITTALS

All submittals (except Shop Drawings) and samples required by the Specifications shall be submitted in triplicate unless
otherwise specified for a particular item under an individual Specification Section.

Each sample shall be clearly identified on a tag attached, showing the name of the Project Consultant, the project number

and title, the names of the Contractor, manufacturer (and supplier if same is not the manufacturer), the brand name or
number identification, pattern, color, or finish designation and the location in the work.

Each submittal shall be covered by a transmittal letter, properly identified with the project titte and number and a brief
description of the item being submitted.

Contractor shall be responsible for all costs of packing, shipping and incidental expenses connected with delivery of the
samples to the Project Consultant or other designated address.

If the initial sample is not approved, prepare and submit additional sets until approval is obtained.

Materials supplied or installed which do not conform to the appearance, quality, profile, texture or other determinant of the
approval samples will be rejected, and shall be replaced with satisfactory materials at the Contractor's expense.

GENERAL/STANDARD ELECTRONIC EQUIPMENT AND INFRASTRUCTURE REQUIREMENTS (Revised 11-
2008)

1.  Compliance with WSU Standards for Communications Infrastructure

A. All applicable work, products, materials and methods shall comply with the latest version of the “WSU
Standards for Communications Infrastructure” except as where noted.

B. This document is available at the following website/URL: http://networks.wayne.edu/WSU-
Communications-Standards.pdf

2. Automation System Program Code

A. All automation system un-compiled and compiled program codes, source codes, custom modules,
graphical user interface screen shots and any other automation system programming data and material
(Program Code) shall be provided to the UNIVERSITY in hard copy and on CD Rom in an unencrypted
format acceptable to the UNIVERSITY.

B. Copyright for the Program Code shall be assigned to the UNIVERSITY for purposes of system
maintenance.

PROTECTION OF OCCUPANCY (Revised 3-2006)

FIRE PRECAUTIONS

Take necessary actions to eliminate possible fire hazards and to prevent damage to construction work, building materials,
equipment, temporary field offices, storage sheds, and other property.

During the construction, provide the type and quantity of fire extinguishers and fire hose to meet safety and fire prevention
practices by National Fire Protection Association (NFPA) Codes and Standards (available at http://www.nfpa.org/ )

In the event that construction includes "hot work", the contractor shall provide the Owner's Representative with a copy
of their hot work policy, procedures, or permit program. No hot work activity (temporary maintenance, renovation, or
construction by operation of a gas or electrically powered equipment which produces flames, sparks or heat that is sufficient
to start a fire or ignite combustible materials) shall be performed until such documents are provided. During such operations,
all highly combustible or flammable materials shall be removed from the immediate working area, and if removal is
impossible, same shall be protected with flame retardant shield.
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Not more than one-half day's supply of flammable liquids such as gasoline, spray paint and paint solvent shall be brought
into the building at any one time. Flammable liquids having a flash point of 100 degrees F. or below which must be brought
into the building shall be confined in an Underwriters Laboratories (UL) labeled safety cans. The bulk supply of flammables
shall be stored at least 75 feet from the building and other combustible materials. Spigots on drums containing flammable
liquids are prohibited on the project site. Drums shall be equipped with approved vented pumps, and be grounded and
bonded.

Only a reasonable working supply of combustible building materials shall be located inside the building.

All oil-soaked rags, papers, and other similar combustible materials shall be removed from the building at the close of each
day's work, or more often if necessary, and placed in metal containers, with self-closing lids.

Materials and equipment stored in cardboard cartons, wood crates or other combustible containers shall be stored in an
orderly manner and accessibly located, fire-fighting equipment of approved types shall be placed in the immediate vicinity of
any materials or equipment stored in this type of crate or carton.

No gasoline, benzene, or like flammable materials shall be poured into sewers, manholes, or traps.

All rubbish shall be removed from the site and legally disposed of. Burning of rubbish, waste materials or trash on the site
shall not be permitted.

The contractor shall be responsible for the conduct of employees relative to smoking and all smoking shall be in the area
designated by the Architect/Engineer.

GENERAL SAFETY AND BUILDING PRECAUTIONS

Provide and maintain in good repair barricades, railings, etc., as required by law for the protection of the Public. All exposed
material shall be smoothly dressed.

At dangerous points throughout the work environment provide and maintain colored lights or flags in addition to above
guardrails.

Isolate Owner's occupied areas from areas where demolition and alteration work will be done, with temporary, dustproof,
weatherproof, and fireproof enclosures as conditions may require and as directed by the Architect/Engineer.

Cover and protect furniture, equipment and fixtures to remain from soiling, dust, dirt, or damage when demolition work is
performed in rooms or areas from which such items have not been removed.

Protect openings made in the existing roofs, floors, and other construction with weatherproof coverings, barricades, and
temporary fire rated partitions to prevent accidents.

Repair any damage done to existing work caused by the construction and removal of temporary partitions, coverings, and
barricades.

The Contractor will be held responsible for all breakage or other damage to glass up to the time the work is completed.

Provide protection for existing buildings, interior and exterior, finishes, walls, drives, landscaping, lawns (see below), etc. All
damages shall be restored to match existing conditions to the satisfaction of the Architect/Engineer.

The Contractor and Owner will define the anticipated area of lawn damage at the project Pre-Construction Meeting.
Whether the lawn is sparse or fully developed, any lawn damaged due to the Contractor's work will be replaced with sod by
the University. The University's unit cost of $10.00 per square yard and landscaping at a rate of 1.5 times the cost of the sod
repairs, the full cost of which will be assessed against the Contractor. At the completion of the project, a deductive Change
Order reflecting this cost will be issued.

The Contractor is to include an allowance in his bid for this corrective work.
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INTERFERENCE WITH OWNER'S OPERATIONS

The Owner will be utilizing the Building Facilities to carry on his normal business operation during construction. The
Contractor shall schedule performance of the work necessary to complete the project in such a way as to interfere as little as
possible with the operation during construction. The Contractor shall schedule performance of the work necessary to
complete the project in such a way as to interfere as little as possible with the operation of the Owner.

Work which will interfere with the Owner's occupancy, including interruptions to the Owner's mechanical and electrical
services, and essentially noisy operations (such as jackhammering) shall be scheduled in advance. The schedule of
alterations shall be approved by the Architect/Engineer and the work shall be done in accordance with the approved
schedule.

It is understood that the work is to be carried through to completion with the utmost speed consistent with good workmanship
and to meet the construction schedule.

The Contractor shall begin work under the Contract without delay upon receipt of the fully-executed contract and shall
substantially complete the project ready for unobstructed occupancy and use of the Owner for the purposes intended within
the completion time stated in the contract.

The Contractor shall, immediately upon award of contract, schedule his work and expedite deliveries of materials and
performance of subcontractors to maintain the necessary pace to meet the construction schedule.

CONTRACTOR'S REPRESENTATION AND COORDINATION

FIELD SUPERINTENDENT

Contractor shall assign a full time project manager/superintendent for the duration of the project. This person shall be
experienced and qualified in all phases of the work and shall be present at the site during Contractor's working hours. The
project manager shall have Contractor’s full authority to represent Contractor in all routine operations including payment,
changes to the work, and scheduling. Contractor shall not re-assign this individual without prior written permission of the
Owner.

MEETINGS

When directed by the Architect/Engineer, meetings shall be held for the purpose of coordinating and expediting the work.
The invited contractors or subcontractors will be required to have qualified representatives at these meetings, empowered to
act in their behalf.

COORDINATION
The Contractor shall also provide a staff adequate to coordinate and expedite the work properly and shall at all times
maintain competent supervision of its own work and that of its subcontractors to insure compliance with contract

requirements.

The Contractor shall be solely responsible for all construction means, methods, techniques, sequences, and procedures and
for coordinating all portions of the work under the Contractor.

CONSTRUCTION SCHEDULE

The Construction Schedule shall be prepared after the award of contract. Soon after, a pre-construction meeting is held with
the Owner and the Architect/Engineer to determine the areas to which the Contractor will be allowed access at any one time.

The Contractor is alerted to the fact that areas in which he will be working will be occupied by students and employees of the
University as well as the general public. The Contractor's access, to and from the project site, will be confined to limited
areas so as not to unduly disrupt the normal activities of the University.

TEMPORARY FACILITIES
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GENERAL

The following temporary facilities descriptions represent standard conditions. Verify accuracy with Architect/Engineer at time
of bids.

CONTRACTOR’S OFFICE
Provide field offices as required. Locate temporary field offices on site where directed by Architect/Engineer.
Appearance and location of field offices shall be approved by the Architect/Engineer.
Provide for all other administrative facilities and storage off the Owner's property.
C. STORAGE OF MATERIALS
All materials shall be stored in areas designated by the Architect/Engineer. All stored materials shall be arranged for the
minimum disruption to occupants and to allow full access to and throughout the building. Materials stored outdoors shall be
neat and orderly and covered to prevent damage or vandalism.
D. PARKING
1. GENERAL
University parking regulations will be strictly enforced.
Maintain Owner's parking areas free of dirt and debris resulting from operations under the contract.

2. STANDING AND UNLOADING/LOADING VEHICLES

All Contractors are to call Wayne State University Public Safety at 577-2222, and give at least 24 hours advance
notice that they have vehicles that must be at the job site.

Vehicles will be permitted at the project site only as long as the vehicles are needed for loading/unloading, and
must be immediately moved upon completion.

All unauthorized and/or unattended standing vehicles will be subject to ticketing and removal by University Police.
Towed vehicles may be reclaimed by calling 577-2222, and paying any assessed charges.

3. COMPLIMENTARY PARKING
There is no complimentary parking for Contractor's employee vehicles.
4. WAYNE STATE UNIVERSITY PUBLIC/STUDENT PARKING AREAS

Public Parking, on a first-come first-served basis is available. Contact the office of the One Card System, at
313.577.9513 for information on availability of parking on a contractual basis.

TOILET FACILITIES

The Owner's designated existing toilet faciliies may be used by workers on the project. Contractor shall maintain such
facilities in a neat and sanitary condition.

TELEPHONE USE

If required, the Contractor shall provide and pay for a temporary telephone within the building for his use and that of his
subcontractors.

No use of the Owner's telephone (except pay telephones) will be permitted.
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ACCESS DEVICES

The Contractor shall furnish and maintain temporary hoists, ladders, railings, scaffolds, runways, and the like as required for
safe, normal access to the permanent construction until the permanent facilities are complete. Each trade shall furnish such
additional means of access as may be required for the progress and completion of the work. Such temporary access
devices shall meet all applicable local, state, and federal codes and regulations.

HEAT AND VENTILATION

Provide cold weather protection and temporary heat and ventilation as required during construction to protect the work from
freezing and frost damage.

Provide adequate ventilation as required to maintain reasonable interior building air conditions and temperatures, to prevent
accumulation of excess moisture, and to remove construction fumes.

Tarpaulins and other materials used for temporary enclosures. Coverings and protection shall be flameproofed.
WATER SERVICE

Sources of water are available at the site. The Owner will pay for reasonable amounts of water used for construction
purposes.

The Contractor shall provide, at the earliest possible date, temporary connections to the water supply sources and maintain
adequate distribution for all construction requirements. The Contractor shall protect sources against damage.

Methods of conveying this water shall be approved by the Architect/Engineer and shall not interfere with the Owner's
operations.

ELECTRICAL SERVICES

All charges for reasonable amounts of electrical power energy used for temporary lighting and power required for this work
will be paid by the Owner.

The Contractor shall provide and maintain any temporary electrical lighting and power required for this work. At the
completion of the work, all such temporary electrical facilities shall be removed and disposed of by the Contractor.

Temporary lighting and power shall comply with the regulations and requirements of the National Electrical Code
INSPECTIONS AND TESTS

The Architect/Engineer shall at all times have access to the work wherever it is in preparation or in progress and the
Contractor shall provide proper facilities for such access and for observation.

No failure of the Architect/Engineer, during the progress of the work, to discover or reject materials or work not in
accordance with the Contract Specifications and Drawings shall be deemed an acceptance thereof nor a waiver of defects
therein. Likewise, no acceptance or waiver shall be inferred or implied due to payments made to contractor or by partial or
entire occupancy of the work, or installation of materials that are not strictly in accordance with the Contract Specifications
and Drawings.

Where tests are specifically called for in the Specifications, the Owner shall pay all costs of such tests and engineering
services unless otherwise stated in the contract.

Where tests are not specifically called for in the Specifications, but are required by the Architect/Engineer or Consultant, the
Owner shall pay all costs of such tests and engineering services unless the tests reveal that the workmanship or materials
used by the Contractor are not in conformity with the Drawings, Specifications, and/or approved shop drawings. In such
event, the Contractor shall pay for the tests, shall remove all work and materials so failing to conform and replace with work
and materials that are in full conformity.
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CLEAN-UP

The Contractor shall at all times keep the Owner's premises and the adjoining premises, driveways and streets clean of
rubbish caused by the Contractor's operations and at the completion of the work shall remove all the rubbish, all of his tools,
equipment, temporary work and surplus materials, from and about the premises, and shall leave the work clean and ready
for use. If the contractor does not attend to such cleaning immediately upon request, the Architect/Engineer may cause
such cleaning to be done by others and charge the cost of same to the Contractor.

The Contractor will be responsible for all damage from fire that originates in, or is propagated by, accumulations of rubbish or
debiris.

All rubbish and debris shall be disposed of off the Owner's property in an approved sanitary landfill site. No open burning of
debris or rubbish will be permitted. Job site shall be left neat and clean at the completion of each day's operation.

PROJECT CLOSE-OUT
RECORD DRAWINGS

At beginning of job, provide one copy of Working Drawings, and record changes, between Working Drawings and "As
Builts", including changes made by Addenda, Change Orders, Shop Drawings, etc. These shall be kept up to date. Update
to indicate make of all mechanical and electrical equipment and fixtures installed. Keep these Record Prints in good
condition and available for inspection by the Architect/Engineer.

Upon completion of the job, turn over to the Architect/Engineer Record Prints of Working Drawings showing all job changes.
OPERATING AND MAINTENANCE DATA

Prepare and furnish to the Architect/Engineer three (3) bound copies of "Operating and Maintenance Manual" on all
equipment installed under this Contract.

Manual shall include copies of all Manufacturers' "Operating and Service Instructions", including Parts List, Control
Diagrams, Description of Control Systems, Operating, Electrical Wiring, and any other information needed to understand,
operate and maintain the equipment. The names and addresses of all subcontractors shall be included. These instructions
shall be custom-prepared for this job -- catalog cuts will not be accepted. Equipment shall be cross-referenced to Section of
Specifications and to location shown and scheduled on drawings.

Include Test-Adjust-Balance Report in the Manual.
FINAL INSPECTION

Secure final inspections from the State of Michigan as soon as the work is completed and immediately submit such
Certificates to the Architect/Engineer.

GUARANTEES (See Sections 00510 and 01781)

Guarantees on material and labor from the General Contractor and his subcontractors shall be as required in Sections
00510 and 01781.

E. SWORN STATEMENT AND WAIVER OF LIENS (revised 4-11-2012)

Prior to final payment, the General Contractor shall provide a Contractor's Sworn Statement and Full Unconditional Waivers
of Liens from all subcontractors for material and labor and from all suppliers who provide materials exceeding $1,000.
Sworn Statements and signed waivers from all Subcontractors must accompany Pay Applications or they will be returned for
such documentation prior to approval.

ASBESTOS HAZARD
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The contractor shall not start any work in any area that has not been inspected for asbestos by the Owner's Industrial
Hygiene Department, or a qualified representative of the Owner and approval is given for work to be done. If asbestos is
found, safety measures as recommended by the Owner's Industrial Hygiene Department, or a qualified representative of the
Owner, shall be completed, or approval given for work to be done before work is started. The contractor shall not perform
any asbestos removal or containment work under the contract.

KEYS
The Owner shall provide the contractor keys on loan to have access to the various spaces in order to complete the contract.
Contractor will sign for and be responsible for each key on loan, returnable to Owner upon completion of the contract. In

case of any lost keys, the Owner will backcharge the contract $250.00 for each core change. In the event that a Contractor
wants access to a secured area, he shall give the Owner a minimum 48-hour notice.
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SUMMARY OF WORK

SUMMARY OF WORK

PROJECT: Learning Space Installation
WSU PROJECT NO.: 608-269533

PROJECT MANAGER: Sylvia Moore

EXAMINATION

The Contractor shall visit the site and become familiar with conditions under which he will be working. Also meet with the
project manager and review site access, storage areas, etc.

Description of Work — Project includes Installation of cabling for 20 exam rooms (# 212.01- 212.26; & #230, and in
hallway (#2CR7-8) for 56 ceiling mounted cameras, and 24 ceiling mounted microphones; totaling 80 jack locations..

The building is located at

Wayne State Unviersity

Richard J. Mazurek, M.D. Medical Education Commons
320 East Canfield Avenue, Conference Room 202
Detroit, Ml 48201



